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Section B - Supplies or Services and Prices 
 
SECTION B: NOTES
B.1  ESTIMATED COST AND CONSIDERATION 
 
     a.  This Cost-Plus-Award-Fee contract requires performance for a 30 day phase-in period, a base period of 
performance (from 1st day of full contract performance through 30 September 2006), and four one-year option 
performance periods, if exercised.  It is understood that the actual quantity of effort required in the performance of 
this contract, may fluctuate from the amount estimated by the parties. 
 
     b.  The Government will complete the amount of the estimated costs, at the time of award, for Contract Line Item 
Numer (CLIN) 0002 and corresponding option year CLINS.  The estimated cost will consist of the Government’s 
material costs and labor cost estimate (to include the contractor’s Management and Administrative personnel), and 
the contractor’s labor overhead rate, material handling rate, G&A rate and other direct costs.  Estimated cost 
excludes both base and award fees.  Reimbursement for costs shall be in accordance with FAR clause 52.216-7 
“Allowable Cost and Payment.” 
 
     c.  For CLINS 0002 and corresponding option year CLINS, contractors shall insert their proposed base fee 
amount for each level of effort (LOE) specified.  Payment of the fixed base fee will be determined as follows.  The 
applicable fixed base fee shall be determined every six months.  The amount of fixed base fee will be determined by 
the LOE required at the beginning of the six month period (i.e. beginning of the business day on 01 Oct and 01 Apr 
of each year).  The applicable fixed fee shall be payable every two weeks, subject to the withholding provisions at 
FAR clause 52.216-8 “Fixed Fee” in this contract.  The amount of fee shall be 1/26th of the fee for the applicable 
LOE. 
 
     d.  For CLINS 0002 and corresponding option year CLINS, you will insert your proposed award fee amount for 
each LOE specified.  The award fee shall be payable on a quarterly basis.  The possible award fee for the quarter 
shall be 1/4th of the proposed fee for the average LOE for the quarter being evaluated.  The amount payable shall be 
0% - 100% of the maximum possible applicable award fee in accordance with the Award Fee and Quality 
Assurance Surveillance Plans.   
 
     e.  Definitions of “inactive” employees who may (and may not) be included in the count for fee payment 
purposes, both base and award, is further defined in Section H. 
 
     f.  The above provisions are applicable to the base period and any option period(s) exercised under this contract.  
Option periods may be exercised in accordance with the terms of FAR 52.217-9 “Option to Extend the Term of the 
Contract” within 30 days of contract expiration.  Options may be exercise subject to the terms of FAR 52.232-18 
“Availability of Funds.” 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 ISSC-PW - PHASE IN 

FFP 
01-30 SEP 2005 
Provide for Phase-In of Installation Support Services in support of the Public 
Works Directorate at the U.S. Army Yuma Proving Ground (USAYPG), AZ. 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 ISSC-PW - BASE PERIOD (FY06) 

CPAF 
01 OCT 2005 - 30 SEP 2006 
Provide Non-personal Installation Support Services in support of the Public 
Works Directorate at the U.S. Army Yuma Proving Ground (USAYPG), AZ.   
Public Works functions supported include: maintenance, repair, modification and 
construction of facilities, real property, and test sites; operation of family housing; 
grounds keeping; engineering design; wastewater collection; sanitary landfill 
operation; heating and air conditioning maintenance and repair; water treatment 
and distribution; pest control; test support within these traditional Public Works 
functions; and all technical and administrative requirements associated with 
managing these functions.  All work shall be performed in accordance with the 
attached Statement of Work (SOW) and all applicable regulations. 
 
BASE FEE (SEE NOTE 2) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
**Base fee may not exceed 3% of the total estimated cost, exclusive of the fee. 
 
AWARD FEE (SEE NOTE 3) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
 
 

 

 ESTIMATED COST  

 BASE FEE  

 SUBTOTAL EST COST + BASE  

 MAX AWARD FEE  

 TOTAL EST COST + FEE  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
1001      
OPTION ISSC-PW - 1ST OPTION PERIOD (FY07) 

CPAF 
01 OCT 2006 - 30 SEP 2007 
Provide Non-personal Installation Support Services in support of the Public 
Works Directorate at the U.S. Army Yuma Proving Ground (USAYPG), AZ.   
Public Works functions supported include: maintenance, repair, modification and 
construction of facilities, real property, and test sites; operation of family housing; 
grounds keeping; engineering design; wastewater collection; sanitary landfill 
operation; heating and air conditioning maintenance and repair; water treatment 
and distribution; pest control; test support within these traditional Public Works 
functions; and all technical and administrative requirements associated with 
managing these functions.  All work shall be performed in accordance with the 
attached Statement of Work (SOW) and all applicable regulations. 
 
BASE FEE (SEE NOTE 2) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
**Base fee may not exceed 3% of the total estimated cost, exclusive of the fee. 
 
AWARD FEE (SEE NOTE 3) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
 
 

 

 ESTIMATED COST  

 BASE FEE  

 SUBTOTAL EST COST + BASE  

 MAX AWARD FEE  

 TOTAL EST COST + FEE  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2001      
OPTION ISSC-PW - 2ND OPTION PERIOD (FY08) 

CPAF 
01 OCT 2007 - 30 SEP 2008 
Provide Non-personal Installation Support Services in support of the Public 
Works Directorate at the U.S. Army Yuma Proving Ground (USAYPG), AZ.   
Public Works functions supported include: maintenance, repair, modification and 
construction of facilities, real property, and test sites; operation of family housing; 
grounds keeping; engineering design; wastewater collection; sanitary landfill 
operation; heating and air conditioning maintenance and repair; water treatment 
and distribution; pest control; test support within these traditional Public Works 
functions; and all technical and administrative requirements associated with 
managing these functions.   All work shall be performed in accordance with the 
attached Statement of Work (SOW) and all applicable regulations. 
 
BASE FEE (SEE NOTE 2) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
**Base fee may not exceed 3% of the total estimated cost, exclusive of the fee. 
 
AWARD FEE (SEE NOTE 3) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
 
 

 

 ESTIMATED COST  

 BASE FEE  

 SUBTOTAL EST COST + BASE  

 MAX AWARD FEE  

 TOTAL EST COST + FEE  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
3001      
OPTION ISSC-PW - 3RD OPTION PERIOD (FY09) 

CPAF 
01 OCT 2008 - 30 SEP 2009 
Provide Non-personal Installation Support Services in support of the Public 
Works Directorate at the U.S. Army Yuma Proving Ground (USAYPG), AZ.  
Public Works functions supported include: maintenance, repair, modification and 
construction of facilities, real property, and test sites; operation of family housing; 
grounds keeping; engineering design; wastewater collection; sanitary landfill 
operation; heating and air conditioning maintenance and repair; water treatment 
and distribution; pest control; test support within these traditional Public Works 
functions; and all technical and administrative requirements associated with 
managing these functions.  All work shall be performed in accordance with the 
attached Statement of Work (SOW) and all applicable regulations. 
 
BASE FEE (SEE NOTE 2) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
**Base fee may not exceed 3% of the total estimated cost, exclusive of the fee. 
 
AWARD FEE (SEE NOTE 3) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
 
 

 

 ESTIMATED COST  

 BASE FEE  

 SUBTOTAL EST COST + BASE  

 MAX AWARD FEE  

 TOTAL EST COST + FEE  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
4001      
OPTION ISSC-PW - 4TH OPTION PERIOD (FY10) 

CPAF 
01 OCT 2009 - 30 SEP 2010 
Provide Non-personal Installation Support Services in support of the Public 
Works Directorate at the U.S. Army Yuma Proving Ground (USAYPG), AZ.  
Public Works functions supported include: maintenance, repair, modification and 
construction of facilities, real property, and test sites; operation of family housing; 
grounds keeping; engineering design; wastewater collection; sanitary landfill 
operation; heating and air conditioning maintenance and repair; water treatment 
and distribution; pest control; test support within these traditional Public Works 
functions; and all technical and administrative requirements associated with 
managing these functions.  All work shall be performed in accordance with the 
attached Statement of Work (SOW) and all applicable regulations. 
 
BASE FEE (SEE NOTE 2) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
**Base fee may not exceed 3% of the total estimated cost, exclusive of the fee. 
 
AWARD FEE (SEE NOTE 3) 
100 - 150 Level of Effort     $________________ 
150 - 200 Level of Effort     $________________ 
200 - 250 Level of Effort     $________________ 
250 - 300 Level of Effort     $________________ 
 
 

 

 ESTIMATED COST  

 BASE FEE  

 SUBTOTAL EST COST + BASE  

 MAX AWARD FEE  

 TOTAL EST COST + FEE  

   
   

 



W9124R-04-R-0010 
 

Page 9 of 58 
 

Section C - Descriptions and Specifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
Contractor must comply with all applicable OSHA standards. 
 
 
AC 52.0204-4001 IDENTIFICATION OF OZONE DEPLETING SUBSTANCES (OCT 1999) 
 
 a.  The following required class I Ozone Depleting Substances (ODS) have been identified and 
approved for use under performance of any resultant contract: 
 
  (X)  None. 
 
  (_)  (List any approved ODS requirements): ____________________________________ 
 
   _______________________________________________________________________________   
 

_______________________________________________________________________________  
 
 b.  If during performance of the contract, an unapproved Class I ODS is discovered, the contractor is 
encouraged to notify the contracting officer immediately. 
 
 c.  The ODS restrictions apply to subcontracts as well. 
 
 
 
AC 52.204-4002 CLASS I OZONE DEPLETING SUBSTANCES (OCT 1999) 
 
 a.  Per Section 326 of Public Law 102-484, effective 1 Jun 93, specifications and standards cannot 
require the use of Class I ozone-depleting substances (ODS) without approval.  There are some cases where a 
specification or standard allows the use of an ODS, but does not specifically require its use.  A situation of 
this type does not require substitution under the law. 
 
 b.  If this requirement allows, but does not require, the use of a Class 1 ODS, although it is not 
mandatory for the contractor to use a non-ODS substance, the contractor is encouraged to give preference to 
using the non-ODS choice. 
 
 
 
AC 52.0237-4004, IDENTIFICATION OF CONTRACTOR EMPLOYEES (OCT 2000) 
 
 a.  All contractor employees shall be identified as such by wearing badges at all times while performing 
work at this Government facility and when performing work for the Government under the scope of this contract at 
other installations or non-government sites to include attendance at meetings, seminars, etc.   The badges may be 
either affixed to clothing or be displayed from a chain or other mechanism worn around the neck.  Badges must 
include contractor’s company name and employee’s name.  The badges shall be colored white with black lettering 
and a minimum badge size of 1.5 inches tall by 3 inches long.  A company logo may be placed on the badge, at the 
company’s discretion.  No other items may be placed on the badge. 
 
 b.  Contractor workspace (office, laboratory, desk) shall contain a sign signifying the space is occupied by 
“contractor employee(s)” to ensure that Federal employees and the public know that they are not Federal employees.  
Coordinate location with the COR. 
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 c.  Contractor employees shall initially identify themselves by name and company affiliation when 
answering the telephone, presenting briefings, conducting or attending meetings/seminars. 
 

d. All contractor correspondence (written, facsimile, and email display) shall include their company 
name. 

 
Vehicle Registration and YPG Security Badge.   All personnel who live or work on Yuma Proving Ground or often 
use the facilities are required to register their vehicle, in accordance with the Motor Vehicle Registration Policy as 
outlined in  AR 190-5, Motor Vehicle Traffic Supervision.  A DoD Form 220, “Department of Defense Registered 
Vehicle” decal will be issued and affixed to the vehicle windshield as prescribed by Chapter 3, AR 190-5. 
 
IAW AR 190-5, Chapter 3 the DoD Form 2220, “Department of Defense Registered vehicle” is an accountable item 
and will be issued and turned into the issuing agency when o longer needed, superceded, or upon expiration or 
termination of employment at YPG. 
 
All individual TDY, temporary employed permanent party or work on the Yuma Proving Ground are required to 
possess a “YPG Security Badge” which will identify areas on YPG, into which he/she will be allowed unescorted 
access IAW YPG Physical Security Plan, Annex Q, Appendix II (YPG Security Badge). 
 
IAW AR 600-8-14, paragraph 7.6.7.1 the YPG Security Badge is an accountable document and will be issued and 
turned into the issuing agency when no longer needed, superceded, or upon expiration or termination of 
employment at YPG. 
 
Both the YPG Security Badge and the DoD Registered Vehicle decal will be issued by and turned into the law 
Enforcement and Security Division at Bldg 3537, KFR (Pass & ID Bldg) or Bldg 304 Main Garrison Area (Law 
Enforcement and Security Office). 
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Section E - Inspection and Acceptance  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    
52.246-5  Inspection Of Services Cost-Reimbursement  APR 1984    
52.246-13  Inspection--Dismantling, Demolition, or Removal of 

Improvements  
AUG 1996    

52.246-15  Certificate of Conformance  APR 1984    
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 01-SEP-2005 TO 

30-SEP-2005  
N/A  ON SITE 

US ARMY YUMA PROVING GROUND 
YUMA AZ 85365 
FOB:  N/A  

W81R8T  

          
0002  POP 01-OCT-2005 TO 

30-SEP-2006  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  N/A  
W81R8T  

          
1001  POP 01-OCT-2006 TO 

30-SEP-2007  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  N/A  
W81R8T  

          
2001  POP 01-OCT-2007 TO 

30-SEP-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  N/A  
W81R8T  

          
3001  POP 01-OCT-2008 TO 

30-SEP-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  N/A  
W81R8T  

          
4001  POP 01-OCT-2009 TO 

30-SEP-2010  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  N/A  
W81R8T  

  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    
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Section G - Contract Administration Data  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
INSTRUCTIONS TO PAYING OFFICE AND ADMINISTRATIVE CONTRACTING OFFICE 
 

e. The Contracting Office representative is: 
 
Name:    Julie A. Silva      
 
Organization Code: SFCA-SR-YM     
 
Telephone Area Code and Number:  928-328-6259   
 
    DSN: 899-6259   
 
FAX: 928-328-6849 or DSN: 899-6849    
 
Email: Julie.Silva@yuma.army.mil    

 
f. Payment to the contractor shall be made IAW FAR Subpart 32.11, Electronic Funds Transfer. 

 
g. Paying office information: 

 
Telephone Inquiries: 888-332-7742 DFAS – Rock Island 
 
           FAX: 309-782-9997    

 
 
 
REMITTANCE ADDRESS  
 
Address to which payments should be mailed if such address is different from address shown in Block 15A  
of  SF 33: 
         
   (Company Name) 
          
            (Street/Post Office Box) 
          
             (City/State/Zip Code) 
 

 



W9124R-04-R-0010 
 

Page 14 of 58 
 

Section H - Special Contract Requirements  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
INCREMENTALLY FUNDED CONTRACT 
 
 This contract will be funded in increments.  The amount presently available for payment purposes and 
allotted to this contract is $ **  to cover performance hereof through  ** .  From time-to-
time additional funds will be allotted to the contract in accordance with contract clauses in Section I entitled 
“Limitation of Funds.”  
 
**TO BE COMPLETED AT TIME OF AWARD. 
 
 
 
AC 52.242-4003 – GOVERNMENT-CONTRACTOR RELATIONSHIPS  
 
 a.  The Government and the contractor understand and agree that the services to be delivered under this 
contract by the contractor to the Government are non-personal services and the parties recognize and agree that no 
employer-employee or master-servant relationships exist or will exist under the contract between the Government 
and the contractor and/or between the Government and the contractor’s employees.  It is therefore in the best 
interest of the Government to afford the parties a full and complete understanding of their respective obligations. 
 
 b.  Contractor personnel under this contract shall not: 
 
      (1)  be placed in a position where they are appointed or employed by a Federal Officer, or are  
under the supervision, direction, or evaluation of a Federal Officer, Military or Civilian. 
 
      (2)  be placed in a staff or policy making position. 
 
      (3)  be placed in a position of command, supervision, administration or control over DA Military or 
Civilian personnel, or personnel of other contractors, or become a part of the Government organization. 
 
      (4)  be used for the purpose of avoiding manpower ceilings or other personnel rules and regulations of 
DA or the Civil Service Commission. 
 
      (5)  be used in administration or supervision of military procurement activities. 
 
 c.  Employee Relationships: 
 
      (1)  The services to be performed under this contract do not require the contractor or its employees to 
exercise personal judgment and discretion on behalf of the Government, but rather the contractor’s employees will 
act and exercise personal judgment and discretion on behalf of the contractor. 
 
      (2)  Rules, regulations, directions, and requirements which are issued by command authorities 
under their responsibility for good order, administration, and security are applicable to all personnel who 
enter the installation, or who travel on Government transportation.  This is not to be construed or interpreted to 
establish any degree of Government control which is inconsistent with a non-personal services contract. 
 
 
GOVERNMENT FURNISHED PROPERTY
SCHEDULE OF GOVERNMENT FURNISHED PROPERTY 
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 The Government will provide a complete listing of Government Furnished Property (GFP) to the the 
successful offeror upon contract award. 
 
 Pursuant to the property clauses in this contract, and Section C.3.6.2 of the Statement of Work, the 
Contractor will perform a joint Government Contractor inspection of all GFP.  This inspection is intended to 
establish a mutual agreement as to the condition of GFP provided to the Contractor for use in performance under 
this contract. 
 
 As soon as the GFP is no longer required it will be promptly turned in, in accordance with the Contractor’s 
approved Property Control Plan. 
 
 
 
 
DEFINITION INACTIVE PERSONNEL
The definition of “Inactive Personnel” to be included in the level of effort calculations, for base and award fee 
purposes, include personnel in whom there is a training investment, are not being filled behind, and are expected to 
return to work soon.  Those categories include the following: 
 

h. Short-term Illness/Off the Job Injury  - Individual is covered under the company’s benefit’s package (ie. 
under the care of one of the doctor’s covered under the company’s health insurance) and they are drawing 
a salary via either their sick or annual leave balances. 

i. Workman’s Compensation – Individual received an on the job injury, and is being treated by a doctor 
enrolled in the workman’s compensation plan.  That individual’s medical bill payment’s, and a reduced 
wage benefit check, are coming from the program.  The entire cost is then being reimbursed to Workman’s 
Compensation from the fringe  portion of the contract. 

j. Leave Without Pay – Individual was a bit short of leave when either accident/ illness or a family 
emergency occurred.  Their on the job performance has been such that their supervisor has been willing to 
authorize a short stay on LWOP. 

 
Status categories to be excluded from the definition of “Inactive Personnel” are for situations where personnel are 
not expected to return.  These personnel may not be included in the level of effort calculations for base and award 
fee purposes.  In those situations, either the position is no longer needed, or it has been filled.  This includes the 
following: 
 

- Long-term Illness/Off the Job Injury – Individual has transitioned off the short-term roles. 
- Laid-off/Fired – Either the workload is such that the individual is no longer required, or their performance 

has not been adequate to retain the individual.   
- Retired - Individual is immediately placed in an inactive status.  The provisions of their retirement plan go 

into effect. 
 
 
 
 
REQUIRED BONDING-SUBCONTRACTS
In accordance with Defense Federal Acquisition Regulation Supplement (DFARS) 228.102-1, the requirement for 
performance and payment bonds is waived for cost-reimbursement contracts.  However, for cost-type contracts with 
fixed price construction subcontracts over $25,000, the contractor shall obtain from each subcontractor, in favor of 
the contractor, the following performance and payment protections: 
 
(1) For fixed-price construction subcontracts over $25,000, but not exceeding $100,000, payment protection 
sufficient to pay labor and material costs, using any of the alternatives listed at FAR 28.102-1(b)(1). 
 
(2) For fixed-price construction subcontracts over $100,000-- 
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(i) A payment bond sufficient to pay labor and material costs; and 
(ii) A performance bond in an equal amount if available at no additional cost. 
 
 
 
INSURANCE
INSURANCE (Cost Reimbursement Contract)  
 
Pursuant to the requirements of the contract clause titled "Insurance-Liability to Third Persons", the contractor shall 
obtain and maintain at least the following kinds of insurance and minimum liability coverage during any period of 
contract performance: 
 
 a.  Workmen's Compensation and occupational disease coverage as required by law except that, if this 
contract is to be performed in a State which does not require or permit private insurance, then compliance with the 
statutory or administrative requirements in any such State will be satisfactory.  The required Workmen's 
Compensation Insurance shall extend to cover employers' liability for accidental bodily injury or death and for 
occupational disease with a minimum liability limit of $100,000.  
 
 b.  Comprehensive General Liability Insurance in the minimum limit of $500,000 per occurrence for bodily 
injury liability.  
 
 c.  Comprehensive Automotive Liability Insurance with minimum limits of $200,000 per person and 
$500,000 per occurrence for bodily injury, and a minimum limit of $20,000 per occurrence for property damage. 
 
 
 
INSURANCE-PERFORM OUTSIDE U.S.
The potential exists, that performance outside the U.S. may be required under this contract.  In the event that an 
order (SO or IJO) is issued during the life of the contract, which requires performance outside the U.S., the 
insurance(s) required at FAR 52.228-3 and 52.228-4 shall be obtained prior to perfomance.  This insurance is shall 
not be obtained prior to the time that it is required. 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  DEC 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  JUL 1995    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JUL 1995    

52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.215-14  Integrity of Unit Prices  OCT 1997    
52.215-15  Pension Adjustments and Asset Reversions  JAN 2004    
52.215-17  Waiver of Facilities Capital Cost of Money  OCT 1997    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
OCT 1997    

52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-21 Alt III  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data--Modifications (Oct 1997) -  
Alternate III  

OCT 1997    

52.215-21 Alt IV  Requirements for Cost or Pricing Data or Information Other 
Than Cost or Pricing Data--Modifications (Oct 1997) -  
Alternate IV  

OCT 1997    

52.216-7  Allowable Cost And Payment  DEC 2002    
52.216-8  Fixed Fee  MAR 1997    
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-2  Payment For Overtime Premiums  JUL 1990    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
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52.222-13  Compliance with Davis-Bacon and Related Act Regulations. FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-16  Approval of Wage Rates  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 

of the Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.222-41  Service Contract Act Of 1965, As Amended  MAY 1989    
52.222-47  Service Contract Act (SCA) Minimum Wages And Fringe 

Benefits  
MAY 1989    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-5  Pollution Prevention and Right-to-Know Information  AUG 2003    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-10  Waste Reduction Program  AUG 2000    
52.223-12  Refrigeration Equipment and Air Conditioners  MAY 1995    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.224-1  Privacy Act Notification  APR 1984    
52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  DEC 2003    
52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.227-3  Patent Indemnity  APR 1984    
52.228-3  Worker's Compensation Insurance (Defense Base Act)  APR 1984    
52.228-4  Workers' Compensation and War-Hazard Insurance Overseas APR 1984    
52.228-7  Insurance--Liability To Third Persons  MAR 1996    
52.229-8  Taxes--Foreign Cost-Reimbursement Contracts  MAR 1990    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-17  Interest  JUN 1996    
52.232-18  Availability Of Funds  APR 1984    
52.232-22  Limitation Of Funds  APR 1984    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-25 Alt I  Prompt Payment (Oct 2003) Alternate I  FEB 2002    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1 Alt I  Disputes (Jul 2002) -  Alternate I  DEC 1991    
52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-18  Work Oversight in Cost-Reimbursement Construction 

Contracts  
APR 1984    

52.236-19  Organization and Direction of the Work  APR 1984    
52.236-23  Responsibility of the Architect-Engineer Contractor  APR 1984    
52.236-24  Work Oversight in Architect-Engineer Contracts  APR 1984    
52.236-25  Requirements for Registration of Designers  JUN 2003    
52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  
APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
52.242-1  Notice of Intent to Disallow Costs  APR 1984    
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52.242-3  Penalties for Unallowable Costs  MAY 2001    
52.242-4  Certification of Final Indirect Costs  JAN 1997    
52.242-13  Bankruptcy  JUL 1995    
52.243-2 Alt II  Changes--Cost Reimbursement (Aug 1987) -  Alternate II  APR 1984    
52.243-2 Alt III  Changes--Cost-Reimbursement (Aug 1987) -  Alternate III  APR 1984    
52.244-2 Alt I  Subcontracts (Aug 1998) -  Alternate I  AUG 1998    
52.244-5  Competition In Subcontracting  DEC 1996    
52.244-6  Subcontracts for Commercial Items  APR 2003    
52.245-6  Liability for Government Property (Demolition Services 

Contracts)  
APR 1984    

52.246-25  Limitation Of Liability--Services  FEB 1997    
52.248-1  Value Engineering  FEB 2000    
52.249-6  Termination (Cost Reimbursement)  SEP 1996    
52.249-14  Excusable Delays  APR 1984    
52.251-1  Government Supply Sources  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other 

Defense-Contract-Related Felonies  
MAR 1999    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.204-7005  Oral Attestation of Security Responsibilities  NOV 2001    
252.205-7000  Provision Of Information To Cooperative Agreement Holders DEC 1991    
252.209-7000  Acquisition From Subcontractors Subject To On-Site 

Inspection Under The Intermediate Range Nuclear Forces 
(INF) Treaty  

NOV 1995    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled 
By The Government of a Terrorist Country  

MAR 1998    

252.215-7000  Pricing Adjustments  DEC 1991    
252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage And Disposal Of Toxic And 

Hazardous Materials  
APR 1993    

252.225-7001  Buy American Act And Balance Of Payments Program  APR 2003    
252.225-7002  Qualifying Country Sources As Subcontractors  APR 2003    
252.225-7004  Reporting of Contract Performance Outside the United States APR 2003    
252.225-7005  Identification Of Expenditures In The United States  APR 2002    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2003    
252.225-7014  Preference For Domestic Specialty Metals  APR 2003    
252.225-7015  Restriction on Acquisition of Hand Or Measuring Tools  APR 2003    
252.225-7021  Trade Agreements  JAN 2005    
252.225-7030  Restriction On Acquisition Of Carbon, Alloy, And Armor 

Steel Plate  
APR 2003    

252.225-7036  Buy American--Free Trade Agreement--Balance of Payments 
Program  

JAN 2005    

252.225-7041  Correspondence in English  JUN 1997    
252.225-7043  Antiterrorism/Force Protection Policy for Defense 

Contractors Outside the United States  
JUN 1998    

252.225-7044  (DUPLICATE) Balance of Payments Program--Construction 
Material  

APR 2002    
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252.226-7001  Utilization of Indian Organizations and Indian-Owned 
Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

OCT 2003    

252.227-7022  Government Rights (Unlimited)  MAR 1979    
252.227-7023  Drawings and Other Data to become Property of Government MAR 1979    
252.227-7025  Limitations on the Use or Disclosure of Government-

Furnished Information Marked with Restrictive Legends  
JUN 1995    

252.227-7033  Rights in Shop Drawings  APR 1966    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests  DEC 2003    
252.242-7000  Postaward Conference  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
MAR 2000    

252.245-7001  Reports Of Government Property  MAY 1994    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
252.251-7000  Ordering From Government Supply Sources  OCT 2002    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-1     APPROVAL OF CONTRACT (DEC 1989) 
 
This contract is subject to the written approval of  Principal Assistant Responsible for Contracting, Army 
Contracting Agency –Southern Region and shall not be binding until so approved. 
 
(End of clause) 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the 
same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
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(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in 
contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 days prior to the end of the contract period. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days from 
the end of the contract; provided that the Government gives the Contractor a preliminary written notice of its intent 
to extend at least 60 days before the contract expires.  The preliminary notice does not commit the Government to 
an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 
years and 7 months. (The 7 months includes a 30 day Phase-In Period plus any extension of performance that may 
be required under FAR 52.217-8) 
 
(End of clause) 
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52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES 
(DEC 2004) 
 
(a) Definition. As used in this clause-- 
 
United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a 
notice, in the form of a poster, informing employees of their rights concerning union membership and payment of 
union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices 
to employees are customarily posted. The notice shall include the following information (except that the information 
pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of 
carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 
 
Notice to Employees 
 
Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to 
retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security 
agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not 
union members can object to the use of their payments for certain purposes and can only be required to pay their 
share of union costs relating to collective bargaining, contract administration, and grievance adjustment. 
 
If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining, 
contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If 
you believe that you have been required to pay dues or fees used in part to support activities not related to collective 
bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate 
reduction in future payments. 
 
For further information concerning your rights, you may wish to contact the National Labor Relations Board 
(NLRB) either at one of its Regional offices or at the following address or toll free number: 
 
National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 
 
To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 
 
(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related 
implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor. 
 
(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or 
(g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and 
declare the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 
470, Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other 
sanctions or remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 
13201, or as are otherwise provided by law. 
 

 



W9124R-04-R-0010 
 

Page 24 of 58 
 

(e) The requirement to post the employee notice in paragraph (b) does not apply to-- 
 
(1) Contractors and subcontractors that employ fewer than 15 persons; 
 
(2) Contractor establishments or construction work sites where no union has been formally recognized by the 
Contractor or certified as the exclusive bargaining representative of the Contractor's employees; 
 
(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the 
United States in which the law of that jurisdiction forbids enforcement of union-security agreements; 
 
(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant 
Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the 
Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that-- 
 
(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a 
contract; and 
 
(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or 
 
(5) Work outside the United States that does not involve the recruitment or employment of workers within the 
United States. 
 
(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered 
by the Railway Labor Act and a second for all other contractors. The Contractor shall-- 
 
(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-
Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC 
20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal 
Contract Compliance Programs; 
 
(2) Download a copy of the poster from the Office of Labor-Management Standards website at 
http://www.olms.dol.gov; or 
 
(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster. 
 
(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the 
simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department 
of Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the 
national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall 
include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to 
exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Compliance Evaluations, 
Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take 
such action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with 
respect to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a 
subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the Contractor may 
request the United States, through the Secretary of Labor, to enter into such litigation to protect the interests of the 
United States. 
 
(End of clause) 
 
 
 
 
52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 
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In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332.  
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
Employee Class Monetary Wage-Fringe Benefits 
ACCOUNTING CLERK IV   GS 5/1  $13.21 
GENERAL CLERK IV    GS 4/1  $11.81 
HOUSING REFERRAL SPECIALIST  GS 6/1  $14.72 
RENTAL ASSISTANT CLERK   GS 4/1  $11.81 
SUPPLY CLERK    GS 4/1  $11.81 
SUPPLY TECHNICIAN    GS 7/1  $16.36 
MATERIAL COORDINATOR   WG 7/2  $17.10 
SERVICE ORDER DISPATCHER  GS 4/1  $11.81 
CARPENTER     WG 9/2  $19.38 
ELECTRICIAN, MAINTENANCE  WG 10/2 $20.50 
ENGINEERING TECHNICIAN IV  GS 7/1  $16.36 
GENERAL MAINTENANCE WORKER  WG 8/2  $18.23 
HEAVY EQUIPMENT OPERATOR  WG 10/2 $20.50 
LINEMAN HVOLT    WG 10/2 $20.50 
HVAC TECHNICIAN    WG 10/2 $20.50 
LABORER, GROUNDS MAINTENANCE WG 3/2  $12.70 
LANDS SPECIALIST    WG 6/2  $16.00 
LOCKSMITH     WG 9/2  $19.38 
TRADE HELP     WG 3/2  $12.70 
PAINTER, MAINTENANCE   WG 9/2  $19.38 
PEST CONTROLLER    WG 7/2  $17.10 
PLUMBER, MAINTENANCE   WG 9/2  $19.38 
RIGGER     WG 10/2 $20.50 
SMALL ENGINE MECHANIC   WG 8/2  $18.23 
TRUCK DRIVER MEDIUM   WG 7/2  $17.10 
TRUCK DRIVER HEAVY   WG 8/2  $18.23 
WAREHOUSE SPECIALIST   WG 5/2  $14.91 
WATER TREATMENT OPERATOR  WG 9/2  $19.38 
(End of clause) 
 
 
 
52.223-9     ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED PRODUCTS (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
Postconsumer material means a material or finished product that has served its intended use and has been discarded 
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the 
broader category of “recovered material.” 
 
Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term 
does not include those materials and by-products generated from, and commonly reused within, an original 
manufacturing process. 
 
(b) The Contractor, on completion of this contract, shall-- 
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(1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the 
percentage of postconsumer material content; and 
 
(2) Submit this estimate to:  
Army Contracting Agency – Southern Region 
Yuma Contracting Directorate 
U. S. Army Yuma Proving Ground 
301 C. Street, Attn: SFCA-SR-YM (J. Silva) 
Yuma, AZ 85365 
 
Or by E-mail to 
Julie.Silva@yuma.army.mil 
 
 
(End of clause) 
 
 
 
52.223-11       OZONE-DEPLETING SUBSTANCES (MAY 2001) 
 
(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection 
Agency designates in 40 CFR part 82 as-- 
 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; 
or 
 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 
(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows: 
 
“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and 
environment by destroying ozone in the upper atmosphere.”---------------------------- 
 
The Contractor shall insert the name of the substance(s). 
 
(End of clause4) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 

 



W9124R-04-R-0010 
 

Page 27 of 58 
 

 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as 
follows:       
 
     NONE 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
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(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
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(End of clause) 
 
 
 
52.245-5     GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-
HOUR CONTRACTS) (JUN 2003) (DEVIATION) 
 
(a) Government-furnished property.  
 
(1) The term "Contractor's managerial personnel," as used in paragraph (g) of this clause, means any of the 
Contractor's directors, officers, managers, superintendents, or equivalent representatives who have supervision or 
direction of-- 
 
(i) All or substantially all of the Contractor's business; 
 
(ii) All or substantially all of the Contractor's operation at any one plant, or separate location at which the contract is 
being performed; or  
 
(iii) A separate and complete major industrial operation connected with performing this contract. 
 
(2) The Government shall deliver to the Contractor, for use in connection with and under the terms of this contract, 
the Government-furnished property described in the Schedule or specifications, together with such related data and 
information as the Contractor may request and as may be reasonably required for the intended use of the property 
(hereinafter referred to as "Government-furnished property").  
 
(3) The delivery or performance dates for this contract are based upon the expectation that Government-furnished 
property suitable for use will be delivered to the Contractor at the times stated in the Schedule or, if not so stated, in 
sufficient time to enable the Contractor to meet the contract's delivery or performance dates. 
 
(4) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use, 
the Contractor shall, upon receipt, notify the Contracting Officer, detailing the facts, and, as directed by the 
Contracting Officer and at Government expense, either effect repairs or modification or return or otherwise dispose 
of the property. After completing the directed action and upon written request of the Contractor, the Contracting 
Officer shall make an equitable adjustment as provided in paragraph (h) of this clause. 
 
(5) If Government-furnished property is not delivered to the Contractor by the required time or times, the 
Contracting Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any, 
caused the Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause. 
 
(b) Changes in Government-furnished property.  
 
(1) The Contracting Officer may, by written notice,  
 
(i) decrease the Government-furnished property provided or to be provided under this contract or  
 
(ii) substitute other Government-furnished property for the property to be provided by the Government or to be 
acquired by the Contractor for the Government under this contract. The Contractor shall promptly take such action 
as the Contracting Officer may direct regarding the removal, shipment, or disposal of the property covered by this 
notice. 
 
(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract 
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make such 
property available for performing this contract and there is any-- 
 
(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) above; or  
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(ii) Withdrawal of authority to use property, if provided under any other contract or lease.  
 
(c) Title. (1) The Government shall retain title to all Government-furnished property.  
 
(2) Title to all property purchased by the Contractor for which the Contractor is entitled to be reimbursed as a direct 
item of cost under this contract shall pass to and vest in the Government upon the vendor's delivery of such 
property. 
 
(3) Title to all other property, the cost of which is reimbursable to the Contractor, shall pass to and vest in the 
Government upon-- 
 
(i) Issuance of the property for use in contract performance; 
 
(ii) Commencement of processing of the property for use in contract performance; or  
 
(iii) Reimbursement of the cost of the property by the Government, whichever occurs first.  
 
(4) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (collectively referred to as "Government property"), are subject to the provisions 
of this clause. Title to Government property shall not be affected by its incorporation into or attachment to any 
property not owned by the Government, nor shall Government property become a fixture or lose its identity as 
personal property by being attached to any real property. 
 
(d) Use of Government property. The Government property shall be used only for performing this contract, unless 
otherwise provided in this contract or approved by the Contracting Officer. 
 
(e) Property administration.  
 
(1) The Contractor shall be responsible and accountable for all Government property provided under the contract 
and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect on the date of this contract. 
 
(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and 
preservation of Government property in accordance with sound business practice and the applicable provisions of 
FAR Subpart 45.5. 
 
(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this 
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government 
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose 
of the property as directed by the Contracting Officer. When any property for which the Government is responsible 
is replaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h) 
of this clause. 
 
(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which 
any Government property is located for the purpose of inspecting the Government property. 
 
(g) Limited risk of loss.  
 
(1) The Contractor shall not be liable for loss or destruction of, or damage to, the Government property provided 
under this contract or for expenses incidental to such loss, destruction, or damage, except as provided in 
subparagraphs (2) and (3) below. 
 
(2) The Contractor shall be responsible for loss or destruction of, or damage to, the Government property provided 
under this contract (including expenses incidental to such loss, destruction, or damage)-- 
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(i) That results from a risk expressly required to be insured under this contract, but only to the extent of the 
insurance required to be purchased and maintained or to the extent of insurance actually purchased and maintained, 
whichever is greater; 
 
(ii) That results from a risk that is in fact covered by insurance or for which the Contractor is otherwise reimbursed, 
but only to the extent of such insurance or reimbursement;  
 
(iii) For which the Contractor is otherwise responsible under the express terms of this contract; 
 
(iv) That results from willful misconduct or lack of good faith on the part of the Contractor's managerial personnel; 
or 
 
(v) That results from a failure on the part of the Contractor, due to willful misconduct or lack of good faith on the 
part of the Contractor's managerial personnel, to establish and administer a program or system for the control, use, 
protection, preservation, maintenance, and repair of Government property as required by paragraph (e) of this 
clause. 
 
(3)(i) If the Contractor fails to act as provided by subdivision (g)(2)(v) above, after being notified (by certified mail 
addressed to one of the Contractor's managerial personnel) of the Government's disapproval, withdrawal of 
approval, or nonacceptance of the system or program, it shall be conclusively presumed that such failure was due to 
willful misconduct or lack of good faith on the part of the Contractor's managerial personnel. 
 
(ii) In such event, any loss or destruction of, or damage to, the Government property shall be presumed to have 
resulted from such failure unless the Contractor can establish by clear and convincing evidence that such loss, 
destruction, or damage-- 
 
(A) Did not result from the Contractor's failure to maintain an approved program or system; or  
 
(B) Occurred while an approved program or system was maintained by the Contractor. 
 
(4) If the Contractor transfers Government property to the possession and control of a subcontractor, the transfer 
shall not affect the liability of the Contractor for loss or destruction of, or damage to, the property as set forth above. 
However, the Contractor shall require the subcontractor to assume the risk of, and be responsible for, any loss or 
destruction of, or damage to, the property while in the subcontractor's possession or control, except to the extent that 
the subcontract, with the advance approval of the Contracting Officer, relieves the subcontractor from such liability. 
In the absence of such approval, the subcontract shall contain appropriate provisions requiring the return of all 
Government property in as good condition as when received, except for reasonable wear and tear or for its use in 
accordance with the provisions of the prime contract. 
 
(5) The contractor shall notify the contracting officer u]pon loss or destruction of, or damage to, government 
property provided under this contract, with the exception of low value property for which loss, damage, or 
destruction is reported at contract termination, completion, or when needed for continued contract performance. The 
Contractor shall take all reasonable action to protect the Government property from further damage, separate the 
damaged and undamaged Government property, put all the affected Government property in the best possible order, 
and furnish to the Contracting Officer a statement of-- 
 
(i) The lost, destroyed, or damaged Government property; 
 
(ii) The time and origin of the loss, destruction, or damage;  
 
(iii) All known interests in commingled property of which the Government property is a part; and 
 
(iv) The insurance, if any, covering any part of or interest in such commingled property. 
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(6) The Contractor shall repair, renovate, and take such other action with respect to damaged Government property 
as the Contracting Officer directs. If the Government property is destroyed or damaged beyond practical repair, or is 
damaged and so commingled or combined with property of others (including the Contractor's) that separation is 
impractical, the Contractor may, with the approval of and subject to any conditions imposed by the Contracting 
Officer, sell such property for the account of the Government. Such sales may be made in order to minimize the loss 
to the Government, to permit the resumption of business, or to accomplish a similar purpose. The Contractor shall 
be entitled to an equitable adjustment in the contract price for the expenditures made in performing the obligations 
under this subparagraph (g)(6) in accordance with paragraph (h) of this clause. However, the Government may 
directly reimburse the loss and salvage organization for any of their charges. The Contracting Officer shall give due 
regard to the Contractor's liability under this paragraph (g) when making any such equitable adjustment. 
 
(7) The Contractor shall not be reimbursed for, and shall not include as an item of overhead, the cost of insurance or 
of any reserve covering risk of loss or destruction of, or damage to, Government property, except to the extent that 
the Government may have expressly required the Contractor to carry such insurance under another provision of this 
contract. 
 
(8) In the event the Contractor is reimbursed or otherwise compensated for any loss or destruction of, or damage to, 
Government property, the Contractor shall use the proceeds to repair, renovate, or replace the lost, destroyed, or 
damaged Government property or shall otherwise credit the proceeds to, or equitably reimburse, the Government, as 
directed by the Contracting Officer. 
 
(9) The Contractor shall do nothing to prejudice the Government's rights to recover against third parties for any loss 
or destruction of, or damage to, Government property. Upon the request of the Contracting Officer, the Contractor 
shall, at the Government's expense, furnish to the Government all reasonable assistance and cooperation (including 
the prosecution of suit and the execution of instruments of assignment in favor of the Government) in obtaining 
recovery. In addition, where a subcontractor has not been relieved from liability for any loss or destruction of, or 
damage to, Government property, the Contractor shall enforce for the benefit of the Government the liability of the 
subcontractor for such loss, destruction, or damage. 
 
(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected 
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting 
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall 
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for-- 
 
 (1) Any delay in delivery of Government-furnished property;  
 
(2) Delivery of Government-furnished property in a condition not suitable for its intended use;  
 
(3) A decrease in or substitution of Government-furnished property; or  
 
(4) Failure to repair or replace Government property for which the Government is responsible. 
 
(i) Final accounting and disposition of Government property. Upon completing this contract, or at such earlier dates 
as may be fixed by the Contracting Officer, the Contractor shall submit, in a form acceptable to the Contracting 
Officer, inventory schedules covering all items of Government property not consumed in performing this contract 
or delivered to the Government. The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of the 
Government property as may be directed or authorized by the Contracting Officer. The net proceeds of any such 
disposal shall be credited to the cost of the work covered by this contract or paid to the Government as directed by 
the Contracting Officer. The foregoing provisions shall apply to scrap from Government property; provided, 
however, that the Contracting Officer may authorize or direct the Contractor to omit from such inventory schedules 
any scrap consisting of faulty castings or forgings or of cutting and processing waste, such as chips, cuttings, 
borings, turnings, short ends, circles, trimmings, clippings, and remnants, and to dispose of such scrap in 
accordance with the Contractor's normal practice and account for it as a part of general overhead or other 
reimbursable costs in accordance with the Contractor's established accounting procedures.  
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(j) Abandonment and restoration of Contractor premises. Unless otherwise provided herein, the Government-- 
 
(1) May abandon any Government property in place, at which time all obligations of the Government regarding 
such abandoned property shall cease; and  
 
(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances (e.g., 
abandonment, disposition upon completion of need, or contract completion). However, if the Government-furnished 
property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the intended use, or if other 
Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may properly 
include restoration or rehabilitation costs.  
 
(k) Communications. All communications under this clause shall be in writing.  
 
(l) Overseas contracts. If this contract is to be performed outside the United States of America and its outlying areas, 
the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be construed as 
"United States Government" and "United States Government-furnished," respectively.  
 
(End of clause) 
 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil/VFFAR1.HTM 
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any FAR, DFARS, AFARS (48 CFR) clause with an authorized 
deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of clause) 
 
 
 
252.222-7000    RESTRICTIONS ON EMPLOYMENT OF PERSONNEL (MAR 2000) 
 
(a) The Contractor shall employ, for the purpose of performing that portion of the contract work in Hawaii, 
individuals who are residents thereof and who, in the case of any craft or trade, possess or would be able to acquire 
promptly the necessary skills to perform the contract. 
 
(b) The Contractor shall insert the substance of this clause, including this paragraph (b), in each subcontract 
awarded under this contract.  
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(End of clause) 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
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(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
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(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
SECTION J  LIST OF ATTACHMENTS

SECTION J 
LIST OF EXHIBITS AND ATTACHMENTS  

 
 

EXHIBIT A: STATEMENT OF WORK (SOW) - INSTALLATION SUPPORT SERVICES 
PUBLIC WORKS AND FAMILY HOUSING SECTIONS C.1 - C.7.14 WITH 
APPLICABLE TABLES AND APPENDICES 

 
ATTACHMENT 1:  PERFORMANCE REQUIREMENTS SUMMARY / AWARD FEE PLAN     
 
ATTACHMENT 2:  DEPARTMENT OF DEFENSE CONTRACT SECURITY  
       CLASSIFICATION SPECIFICATION DD254 

 
ATTACHMENT 3:  COLLECTIVE BARGAINING AGREEMENT (CBA) 
 
ATTACHMENT 4:  DEPARTMENT OF LABOR WAGE DETERMINATION 
   SERVICE CONTRACT ACT (SCA) 94-2028 (REV 17) 04/08/05 
 
ATTACHMENT 5:  DEPARTMENT OF LABOR WAGE DETERMINATION 
   DAVIS BACON ACT (DBA) AZ 030001 4/15/05 - BUILDING 
 
ATTACHMENT 6:  DEPARTMENT OF LABOR WAGE DETERMINATION 

DAVIS BACON ACT (DBA) AZ 030004 4/15/05 – RESIDENTIAL 
 

ATTACHMENT 7:  DEPARTMENT OF LABOR WAGE DETERMINATION  
DAVIS BACON ACT (DBA) AZ 030012 4/15/05 – HEAVY (EXCLUDING 
DAMS) 

  
ATTACHMENT 8: PAST PERFORMANCE QUESTIONNAIRE 

        (For completion and submission with Step II proposal) 
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Section K - Representations, Certifications and Other Statements of Offerors  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.223-4  Recovered Material Certification  OCT 1997    
252.225-7020  Trade Agreements Certificate  JAN 2005    
252.225-7031  Secondary Arab Boycott Of Israel  APR 2003    
252.225-7042  Authorization to Perform  APR 2003    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005) 
 
(a)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (b) of this 
provision applies. 
 
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and 
has completed the ORCA electronically, the offeror may choose to use paragraph (b) of this provision instead of 
completing the corresponding individual representations and certifications in the solicitation. The offeror shall 
indicate which option applies by checking one of the following boxes: 
 
(X) Paragraph (b) applies. 
 
(__) Paragraph (b) does not apply and the offeror has completed the individual representations and certifications in 
the solicitation. 
 
(b) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA 
database information, the offeror verifies by submission of the offer that the representations and certifications 
currently posted electronically have been entered or updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, 
title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
 
------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
 
(End of Provision) 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
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(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 
42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services 
on a contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
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(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial 
interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," 
or some other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, 
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.209-7002    DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT  (SEP 1994) 

 
(a)  Definitions. As used in this provision--  
 
(1)  "Entity controlled by a foreign government" means--  
 
(i) Any domestic or foreign organization or corporation that is effectively owned or controlled by a foreign 
government; or  
 
(ii) Any individual acting on behalf of a foreign government.  
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(2)  "Effectively owned or controlled" means that a foreign government or any entity controlled by a foreign 
government has the power, either directly or indirectly, whether exercised or exercisable, to control or influence the 
election or appointment of the Offeror's officers, directors, partners, regents, trustees, or a majority of the Offeror's 
board of directors by means, e.g., ownership, contract, or operation of law.  
 
(3)  "Foreign government" means any governing body organized and existing under the laws of any country other 
than the United States and its possessions and trust territories and any agent or instrumentality of that government.  
 
(4)  "Proscribed information" means--  
 
(i) Top Secret information;  
 
(ii) Communications Security (COMSEC) information, except classified keys used to operate secure telephone 
unites (STU IIIs);  
 
(iii) Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended;  
 
(iv) Special Access Program (SAP) information; or  
 
(v) Sensitive Compartmental Information (SCI).  
 
(b)  Prohibition on award. No contract under a national security program may be awarded to a company owned by 
an entity controlled by a foreign government if that company requires access to proscribed information to perform 
the contract, unless the Secretary of Defense or designee has waived application of 10 U.S.C.2536(a).  
 
(c)  Disclosure. 
The Offeror shall disclose any interest a foreign government has in the Offeror when that interest constitutes control 
by a foreign government as defined in this provision.  If the Offeror is a subsidiary, it shall also disclose any 
reportable interest a foreign government has in any entity that owns or controls the subsidiary, including reportable 
interest concerning the Offeror's immediate parent, intermediate parents, and the ultimate parent.  Use separate 
paper as needed, and provide the information in the following format:  
 
Offeror's Point of Contact for Questions about Disclosure 
(Name and Phone Number with Country Code, City Code and Area Code, as applicable)  
 
Name and Address of Offeror  
 
Name and Address of Entity Description of Interest, Ownership 
Controlled by a Foreign Government Percentage, and Identification of  
 Foreign Government 
 
(End of provision) 
 
 
 
252.223-7001     HAZARD WARNING LABELS (DEC 1991) 
 
(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material 
Safety Data clause of this contract. 
 
(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this 
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires 
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to 
the labeling requirements of one of the following statutes: 
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(1) Federal Insecticide, Fungicide and Rodenticide Act; 
 
(2) Federal Food, Drug and Cosmetics Act; 
 
(3) Consumer Product Safety Act; 
 
(4) Federal Hazardous Substances Act; or 
 
(5) Federal Alcohol Administration Act. 
 
(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material 
Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through  
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be 
interpreted to mean that a label is required in accordance with the Hazard Communication Standard.  
 
MATERIAL (If None, Insert "None.") ACT 
__________________________________ _____________________________ 
__________________________________ _____________________________ 
 
(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all 
hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material 
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of 
this contract. 
 
(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions 
adopted during the term of this contract). 
 
(End of clause) 
 
 
252.225-7000     BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM CERTIFICATE (APR 2003) 
(a) Definitions. Domestic end product, foreign end product, qualifying country, and qualifying country end product 
have the meanings given in the Buy American Act and Balance of Payments Program clause of this solicitation. 
 
(b) Evaluation. The Government-- 
 
(1) Will evaluate offers in accordance with the policies and procedures of Part 225 of the Defense Federal 
Acquisition Regulation Supplement; and 
 
(2) Will evaluate offers of qualifying country end products without regard to the restrictions of the Buy American 
Act or the Balance of Payments Program. 
 
(c) Certifications and identification of country of origin. 
 
(1) For all line items subject to the Buy American Act and Balance of Payments Program clause of this solicitation, 
the offeror certifies that-- 
 
(i) Each end product, except those listed in paragraph (c)(2) or (3) of this provision, is a domestic end product; and 
 
(ii) Components of unknown origin are considered to have been mined, produced, or manufactured outside the 
United States or a qualifying country. 
 
(2) The offeror certifies that the following end products are qualifying country end products: 
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----------------------------------------------------------------------- 
(Line Item Number Country of Origin) 
 
----------------------------------------------------------------------- 
(Country of Origin) 
 
(3) The following end products are other foreign end products: 
 
----------------------------------------------------------------------- 
(Line Item Number) 
 
----------------------------------------------------------------------- 
(Country of Origin) (If known) 
 
(End of provision) 
 
 
 
252.225-7035    BUY AMERICAN ACT--FREE TRADE AGREEMENT--BALANCE OF PAYMENTS 
PROGRAM CERTIFICATE (JAN 2005) ALTERNATE I (JAN 2005)  
 
(a) Definitions. Domestic end product, Canadian end product, foreign end product, qualifying country end product, 
and United States have the meanings given in the Buy American Act--Free Trade Agreements--Balance of 
Payments Program clause of this solicitation. 
 
(b) Evaluation. The Government-- 
 
(1) Will evaluate offers in accordance with the policies and procedures of part 225 of the Defense Federal 
Acquisition Regulation Supplement; and 
 
(2) For line items subject to Free Trade Agreements, will evaluate offers of qualifying country end products or 
Canadian end products without regard to the restrictions of the Buy American Act or the Balance of Payments 
Program. 
 
(c) Certifications and identification of country of origin. 
 
(1) For all line items subject to the Buy American Act--Free Trade Agreements--Balance of Payments Program 
clause of this solicitation, the offeror certifies that-- 
 
(i) Each end product, except the end products listed in paragraph (c)(2) of this provision, is a domestic end product; 
and 
 
(ii) Components of unknown origin are considered to have been mined, produced, or manufactured outside the 
United States or a qualifying country. 
 
(2) The offeror shall identify all end products that are not domestic end products. 
 
(i) The offeror certifies that the following supplies are qualifying country (except Australian or Canadian) end 
products: 
 
(Line Item Number) (Country of Origin) 
 
(ii) The offeror certifies that the following supplies are Canadian end products: 
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(Line Item Number) (Country of Origin) 
 
(iii) The following supplies are other foreign end products, including end products manufactured in the United 
States that do not qualify as domestic end products. 
 
(Line Item Number) (Country of Origin (If known)) 
 
(End of provision) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section L - Instructions, Conditions and Notices to Bidders 
 
PROPOSAL INSTRUCTIONS
General 
 

A) Proposals shall be submitted in accordance with the closing date established in block 9 of the Standard 
Form 33.  It is anticipated that oral proposals will be conducted the weeks of 11-21 July 2005. 

 
B) Your proposal shall remain in effect for a period of 120 days from the solicitation closing date unless you 

state a different period in your proposal. 
 

C) This acquisition is conducted using the advisory multi-step process at FAR 15.202. 
 

(1) Step 1 of this process required interested offerors to respond to the pre-solicitation notice 
published on the Federal Business Opportunities (FEDBIZOPPS) website on 04 March 2004.  
The notice required interested offerors to submit company information including Experience, 
Safety Record and Proposed Key Personnel.  Responses were due by 29 March 2004.  Only 
those offerors who initially submitted a response to Step 1 will be considered for continuation 
in the solicitation process.  All offerors who responded to Step 1 are invited to participate in 
Step 2.  DUE TO THE LENGTH OF TIME THAT HAS PASSED SINCE OFFERORS 
ORIGINALLY RESPONDED TO STEP 1, OFFERORS MAY UPDATE AND RESUBMIT 
THEIR STEP 1 INFORMATION.  STEP 1 INFORMATION SHALL BE RESUBMITTED 
(OR VERIFIED AS ORIGINALLY SUBMITTED) IN CONJUNCTION WITH STEP 2 
PAST AND PRESENT PERFORMANCE AND COST PROPOSALS. 

 
(2) Step 2 will consist of an Oral Presentation, Past and Present Performance Information and a 

Cost Proposal. 
 

D) Resubmission or verification of Step 1 Information, Past and Present Performance Proposals and Cost 
Proposals shall be submitted by e-mail to Julie.Silva@yuma.army.mil if you have electronic signature 
capability.  Hard copy proposals may also be submitted to the address in block 7 of the SF 33.  All 
proposals must be received by the date/time specified in block 9 of the SF 33.  Hard copy proposals shall 
be accompanied by a CD copy of the proposal. 

 
 

Oral Proposals 
 
A) You shall prepare and present an oral proposal that addresses the Technical/Management Oral Sub-factors 

found in Section M.  You are cautioned to keep in mind the evaluation criteria, addressed in Section M, as 
you prepare your proposal.  The date for your oral proposals will be scheduled separately.  An overhead 
projector, a video projector and a screen will be available for your use.  You must provide your own laptop 
and any other necessary equipment.  You will have access to the presentation area at 8:30 AM Mountain 
Standard Time (MST) on the day of your presentation to set-up your equipment.  We will videotape your 
presentation.  If you want a copy of the video, you must provide a blank VHS tape.  A question and answer 
(Q&A) session will be held following the presentation.  The Q&A session is solely for the purpose of 
clarifying any questions the government may have in reference to the presentation.  This session is not 
considered negotiations.  Negotiations, if required, will be held after evaluation of Step 1 and Step 2 
proposals have been completed.  

 
B) A tentative time-line for oral proposals is provided below: 

 
8:30- 9:00 AM  - Set-Up 
9:00- 11:00 AM   - Oral Proposal Presentation 
11:00 AM-12:30 PM    - Lunch Break and compilation of questions 

 



W9124R-04-R-0010 
 

Page 46 of 58 
 

 12:30- 1:30 PM   - Questions and clarifications 
 

C) Your presentation team shall not exceed 6 members, one of which must be your proposed Site or Program 
Manager. 

 
D) You shall provide   6   hard copies of your presentation information. 

 
 
Past and Present Performance Information:   
      

A) You shall provide information on three previous contracts for each functional area in which you have 
experience.  You shall also provide the information for all major subcontractors you are proposing for this 
effort.  Contracts with the Federal Government are preferred.  If you have not had Federal Government 
contracts, you may submit State or Local Governments and/or commercial contracts.  You may use 
contracts on which you were a sub-contractor on the condition that you performed at least 30% of the 
work.  One contract can provide past experience for more than one functional area.  Your Past and Present 
Performance information shall be submitted in the following format: 

 
(1) Contract Number, Award Date and Contract Type. 
(2) Price/Cost – Original awarded AND Final (or projected final is the contract is current) 
(3) Contract Period of Performance. 
(4) Contracting activity name, point of contact with e-mail address and telephone number. 
(5) Technical Representative, point of contact with e-mail address and telephone number. 
(6) A narrative explanation on each contract listed describing the objective achieved and any cost 

growth or schedule delays encountered.  For any contracts which did not/do not meet original 
requirements with regard to cost, schedule, and/or technical performance, a brief explanation of 
the reason(s) and any demonstrated corrective action taken if necessary. 

(7) A narrative explanation of each contract and the similarity to our requirement. 
 
B) A Past Performance Questionnaire is provided as Attachment 8.  You shall provide the questionnaire to 

past and present customers whose projects are identified in your Past and Present Performance proposal. 
You shall request that your customers submit their completed questionnaire directly to the Contracting 
Office.  Completed questionnaires must be received in the Contracting Office by the closing date in block 9 
of the SF 33.  It is the responsibility of each offeror to ensure that this information is received in the 
Contracting Office by the required date/time. 

 
C) You must also address the following questions in your proposal: 

 
(1) Have you had any contracts terminated (partial or complete) for default prior to completion in the 

past five years?  This information shall be submitted for ALL contracts terminated for default, 
whether or not similar to the current proposed effort.  If yes, provide the information in paragraph 
A (1) through (6) above, for those contracts. 

(2) Have you received a show cause or cure notice on ANY contract in the past five years?  If yes, 
provide the information in paragraph A (1) through (6) above, for those contracts. 

 
D) You shall provide   4   hard copies of your past performance information. 

 
 
Cost Proposal 
      

A) Certified cost and pricing data is not requested since adequate competition is anticipated. 
 

B) For evaluation purposes and cost realism analysis, you shall provide the following limited cost data: 
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(1) Your proposed General and Administrative (G&A) rates(s) for each year of the contract period 
including option periods. 

(2) Your proposed labor overhead rate(s) for each year of the contract period including option 
periods. 

(3) Your proposed material handling fee for materials and a discussion of how it will be applied. 
(4) A listing and estimated amount of other direct costs on an annual basis for all potential contract 

periods.  Other direct costs include office expenses, required employee costs (uniforms, safety 
products, physicals, etc) and subcontracts.  Other direct costs will not include material or repair 
parts costs or mission related travel expenses. 

(5) Section B with your proposed base and award fees completed for the varying levels of effort. 
(6)  You must also provide information regarding your cognizant Defense Contract Audit Agency, to 

include the name, phone number, physical/mailing address and e-mail address of the auditor 
assigned to your contracts. 

(7) The Standard Form 33 Solicitation, Offer and Award, signed by a duly authorized officer of your 
firm, Completed Representations and Certifications required by the solicitation and confirmation 
that the On-Line Annual Representations and Certifications (See Section K – FAR 52.204-8) have 
been completed. 

 
C) You shall provide   3   hard copies of your cost information. 
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CLAUSES INCORPORATED BY REFERENCE 
 
 
52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2004    
52.215-16  Facilities Capital Cost of Money  JUN 2003    
52.215-20 Alt III  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data (Oct 1997) -  Alternate III  
OCT 1997    

52.215-20 Alt IV  Requirements for Cost or Pricing Data or Information Other 
Than Cost or Pricing Data (Oct 1997) -  Alternate IV  

OCT 1997    

52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999    
52.222-46  Evaluation Of Compensation For Professional Employees  FEB 1993    
252.225-7003  Report of Intended Performance Outside the United States  APR 2003    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a Cost-Plus-Award-Fee (CPAF) contract resulting from this solicitation. 
 
(End of clause) 
 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY 
2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials” 
(Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received 
a response to a previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) 
of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
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(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has 
not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Army 
Contracting Agency- Southern Region, Directorate of Contracting, ATTN:  Kimie A. Sanchez, , 301 C. Street, 
Yuma Arizona 85365-9498 copy of any protest shall be received in the office designated above within one day of 
filing a protest with the GAO.  
 
(End of provision)  
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil/VFFAR1.HTM 
 
 (End of provision 
 
 
 
ARMY CONTRACTING AGENCY EXECUTIVE LEVEL AGENCY PROTEST PROGRAM 
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(a) This contract is eligible for the HQ, Army Contracting Agency (ACA) Executive-Level Agency Protest 
(ELAP) program, as an alternative to the usual provisions applicable for Agency protests under FAR 33.103.  
An ELAP is a “PROTEST TO THE AGENCY,” within the meaning of FAR 33.103.  The ELAP is intended to 
encourage interested parties to seek resolution of their concerns within ACA, rather than filing a protest with 
the General Accounting Office (GAO) or other external forum.  After an interested party files an ELAP protest 
on an ACA procurement to HQ, ACA and while that protest is pending, the protester agrees not to file a protest 
with the GAO or other external forum.  If a protest is filed with an external forum on the same solicitation as 
the ACA ELAP protest, the ACA, ELAP protest will be dismissed.  A party wishing to file an agency protest 
may either file a normal agency protest where the resolution is made at the contracting officer’s level; or, in the 
alternative, file an ELAP protest, where resolution is made at HQ, ACA. 

 
 (b) An interested party may file a written protest to the Agency under the Executive-Level Agency 
Protest program for contract solicitations arising and performed within the continental United States.  Such 
Executive-Level Agency protests are limited to objections to any of the following: 
 

(1) A solicitation or other request by an agency for offers for a contract  
for the procurement of property or services. 

 
(2) The cancellation of the solicitation or other request.   
 
(3) An award or proposed award of the contract.   

 
(4) A termination or cancellation of an award of the contract, if the written  

objection contains an allegation that the termination or cancellation is based in whole or in part on improprieties 
concerning the award of the contract.   
 
  © Voluntary Automatic Stay.  This clause describes the circumstances under which the ACA 
voluntarily agrees to stay performance of a contract in consideration of a decision by an interested party to file an 
Army Contracting Agency (ACA) Executive Level Agency Protest (ELAP), as permitted by FAR 33.103(f)(4). 
 
   (1) In a standard post-award agency protest the agency must not proceed with 
contract performance, pending resolution of the protest.  This is known as an “automatic stay” and it mirrors the 
stay required under a timely post-award protest to the General Accounting Office (GAO) under 31 U.S. Code 
3553© and FAR 33.104© (a “Competition in Contracting Act (CICA) Stay”).  However, if the agency determines 
that performance must proceed, based upon the criteria set forth in FAR 33.103(f)(1), the automatic stay may be 
overridden.  This known as an automatic stay “override.” 
 

(2) The CICA stay applies only if the GAO protest is filed within 10 days  
from notice of award, or within 5 days of a required debriefing.  A firm may file an agency protest and, if it is 
dissatisfied with the agency’s protest decision, may wish to file a follow-on GAO protest.  Under normal 
circumstances, a protester that goes to the GAO after receiving an adverse agency decision will find that the GAO 
may take jurisdiction and actually render a recommendation, but that the CICA Stay no longer applies. 
 
   (3) The ACA voluntarily agrees to stay performance of a contract when an interested 
party files a timely protest under the ELAP Program.  Should the interested party disagree with the ACA’s 
resolution of an ELAP protest, it may utilize another protest forum without prejudice.  The ELAP Voluntary 
Automatic Stay extends the protester’s right to preserve the status quo pending resolution of all protests with respect 
to a particular contract action.  In return for the protester’s initially filing its protest as an ELAP instead of with the 
GAO, the contracting officer agrees that, if the protester ultimately disagrees with the ELAP decision and files a 
GAO protest, the agency will agree not to proceed with performance just as it would have done if the protester had 
filed its protest with the GAO right from the start.  This means that in an ELAP protest, the agency may override the 
stay under the same standards and circumstances as would have applied if the protest had originally been filed with 
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the GAO.  Nothing in this clause adversely affects an interested party’s rights to protest a contract action to the 
GAO, or to seek other relief related to the action. 
 

(d) An Executive-Level Agency protest may be filed with the Contracting Officer designated in  
paragraph (g) of this clause for resolution of protests, or, with the ACA Chief Counsel at HQ, ACA at, 5109 
Leesburg Pike, Suite 302, Falls Church, VA 22041-3201. 

 
(e) For the purpose of filing an ELAP protest, an interested party means an actual prospective  

bidder or offeror whose direct economic interest would be affected by the award of a contract or by the failure to 
award a contract.  The ACA Chief Counsel is the ELAP Protest Decision Authority. 
 
 (f) An ELAP protest must include the protester’s name, address and telephone number, including fax 
number; the solicitation or contract number, identity of the contracting activity and the contracting officer’s name; a 
detailed statement of all legal and factual grounds for protest (mere disagreement with the decisions of contracting 
officers does not constitute grounds for protest), including copies of all relevant documents; a request for a ruling; 
and, a request for relief.  All protests must be signed by an authorized representative of the protester and must state 
it is an ACA Executive-Level Agency Protest.                                                     
 
 (g) Executive-level Agency Protests, as defined in FAR 33.101, may be served on the Contracting Officer 
(addressed as follows) by obtaining written and dated acknowledgement of receipt from_Army Contracting Agency, 
Directorate of Contracting, ATTN:  SFCA-SR-YM, BLDG 2100, US Army Yuma Proving Ground, Arizona 85365-
9498, 928-328-6123. 
   
 
 
 
AC52.223-4000 NOTICE TO OFFERORS – USE OF CLASS I OZONE-DEPLETING SUBSTANCES 
 

a. In accordance with Section 326 of P.L. 102-484, the Government is prohibited from awarding any contract 
which includes a specification or standard that requires the use of a Class I ozone-depleting substance (ODS) 
identified in Section 602(a) of the clean Air Act (42 U.S.C. 767a(a)), or that can be met only through the use of 
such a substance unless such use has been approved, on an individual basis, by a senior acquisition official who 
determines that there is no suitable substitute available. 
 
b. To comply with this statue, the Government has conducted a best efforts screening of the specifications and 
standards associated with this acquisition to determine whether they contain any ODS requirements.  To the 
extent that ODS requirements were revealed by this review, they are identified in Section C or the statement of 
work of this document. 
 
c. If offerors possess any special knowledge about any other OSD required directly or indirectly at any level of 
contract performance, the U.S. Army would appreciate if such information was surfaced to the Contracting 
Officer for appropriate action.  To preclude delay to the procurement, offerors should provide any information 
as soon as possible after release of the solicitation and prior to the submission of offers to the extent practicable.  
It should be understood that there is no obligation on offerors to comply with this request and that no 
compensation can be provided for doing so. 

 
 
 
 
PRE-PROPOSAL CONFERENCE   
 
A pre-proposal conference will be held at the Army Contracting Agency-Southern Region, Yuma Directorate of 
Contracting, Building 2100, Conference Room located at the U.S. Army Yuma Proving Ground, Yuma, Arizona on 
13 June 2005, 8:00 AM MST to view the major performance areas and to answer any questions from offerors.  
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Prospective offeror's shall provide the following security information on individuals attending the conference to 
Julie A. Silva, Contract Specialist at email address Julie.Silva@yuma.army.mil, or by facsimile to 928-328-6849 no 
later than 09 June 2005, 9:00 AM MST.  This information is required to arrange adequate transportation. 
 
Name: 
Social Security Number: 
Date of Birth: 
Place of Birth: 
US Citizen (certification or alien registration) 
Company representing.  
 
You are limited to two (2) individuals per company.  The limit is four (4) for partnerships. 
 
 
 
ADDTIONAL PROVISIONS
AC 52.216-4003    
 
NOTICE – ADEQUACY OF ACCOUNTING SYSTEM 
 
 The contract awarded as a result of this solicitation will be a Cost-Plus-Award-Fee Type.  The successful 
offeror is required by FAR 16.301-3 to have an adequate accounting system.  The adequacy of a contractor’s 
accounting system is determined by the cognizant Defense Contract Audit Agency. 
 
 
NOTICE OF COLLECTIVE BARGAINING AGREEMENT 
 
The current Collective Bargaining Agreement (CBA) is provided as an attachment to this solicitation. 
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Section M - Evaluation Factors for Award  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.217-5  Evaluation Of Options  JUL 1990    
 
 
EVALUATION
Basis for Award: 
 
The Government will make award to the responsible contractor whose offer conforms to the solicitation and is 
determined to be the most advantageous to the Government considering cost and non-cost factors in accordance 
with the relative importance assigned to each.  Accordingly, the Government reserves the right to award to other 
than the low offeror. 
 
Technical/Management Merit is the most important evaluation factor. 
Performance Risk is the second most important evaluation factor. 
Technical/Management Merit and Performance Risk together are significantly more important than cost. 

 
Evaluation Approach: 
 
A.  General:  Careful, full and impartial consideration will be given to all proposals received in response to the 
solicitation.  Final evaluation of the technical/management merit will be based on a color coding system with 
narrative support.  The performance risk and cost realism analyses will receive narrative ratings.  The objective of 
the evaluation is to determine which proposal offers the best prospect for optimum attainment of the objectives of 
this contract. 
 
B.  Procedures:  This acquisition is being conducted using the advisory multi-step process authorized by FAR 
15.202. 
 
Step 1 of this process required interested offerors to respond to the pre-solicitation notice published 04 March 2004.  
The notice required interested companies to address the technical/management written sub-factors listed below.  
Only those offerors who initially submitted a response to Step 1 will be considered for continuation in the 
solicitation process. All offerors who responded to Step 1 are invited to participate in Step 2.  DUE TO THE 
LENGTH OF TIME THAT HAS PASSED SINCE OFFERORS ORIGINALLY RESPONDED TO STEP 1, 
OFFERORS MAY UPDATE AND RESUBMIT THEIR STEP 1 INFORMATION.  STEP 1 INFORMATION 
SHALL BE RESUBMITTED (OR VERIFIED AS ORIGINALLY SUBMITTED) IN CONJUNCTION WITH 
STEP 2 PAST PERFORMANCE AND COST PROPOSALS. 
 
Step 2 consists of an Oral Presentation in which offerors are required to address the technical/ management oral 
sub-factors listed below.  Step 2 also requires offerors to submit Past and Present Performance and Cost Proposals.  
Each offer will be evaluated in accordance with the evaluation criteria addressed herein. 
 
It is the intent of the Government to award without discussions, however should discussions become necessary, a 
competitive range will be determined and offerors will be notified as required by FAR 15.503.  Pursuant to FAR 
Part 15.306(c)(2), offerors are advised that the competitive range may be limited for purposes of efficiency. 
 
C.  Source Selection Team:  The source selection team will be comprised of the following elements: 
 

(1) The Source Selection Authority (SSA) is responsible for appointing the Proposal Evaluation Board (PEB), 
approving the source selection plan, and determining the ultimate source for contract award. 
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(2) The Proposal Evaluation Board (PEB) developed the technical/management evaluation criteria and will be 
responsible for evaluating the technical/management merit of oral proposals. 

 
(3) The Performance Risk Assessment Group (PRAG) developed the past performance questionnaire and will 

have the responsibility of evaluating past performance information.  
 
(4) The Contracting Office will have the responsibility of analyzing cost proposals and developing cost 

realism for each offer.   
 
D.  Evaluation:  In this solicitation, technical/management merit evaluation is more important than past performance 
and together they are far more important than cost.  The award decision will take the merit evaluations, the past 
performance evaluations and the overall estimated cost for each offeror into consideration to determine who will 
receive the award.  Evaluations of these three areas will be prepared and furnished to the Selection Authority (SSA).  
The SSA is charged with making the ultimate decisions regarding each evaluation and finding.  The SSA then 
applies his/her judgment to the interplay of these three factors to make a best value decision.  Unreasonable prices 
or a history of poor performance can make the most meritorious technical/ management proposal not the best value; 
further, as non-price factors tend to equalize, price differences become more significant. 
 
Evaluation Factors and Sub-factors: The evaluation factors for this requirement in descending order of 
importance are Technical/Management Merit, Performance Risk and Cost.  Each evaluation factor is further 
discussed below. 
 
    A.  Technical/Management Merit. 
 

(1) Technical/Management is considered by far the most important evaluation factor for this acquisition.  
Technical/ Management Merit will be evaluated in two parts as described below using the following color code.   
The evaluations will identify deficiencies, strengths, weaknesses and uncertainties applicable to each proposal as 
defined below. 
 

• Deficiency – A material failure in the proposal to meet a requirement or a combination of significant 
weaknesses in a proposal that increases the risk of unsuccessful contract performance to an 
unacceptable level. 

 
• Strength – An aspect of a proposal that appreciably decreases the risk of unsuccessful contract 

performance or that represents a significant benefit. 
               

• Weakness – A flaw in the proposal that increases the risk of successful contract performance.  A 
“significant weakness” in the proposal is a flaw that appreciably increases the risk of unsuccessful 
contract performance. 

 
• Uncertainty – Any aspect of the proposal for which the intent of the offeror is unclear because there 

may be more than one way to interpret the offer or because inconsistencies in the offer indicate that 
there may be an error, omission or mistake. 

 
 
    Purple:  A comprehensive and thorough proposal that significantly exceeds in all aspects the standards for 
evaluation; very high probability for success; no weaknesses or deficiencies exist. 
 
    Green:  A proposal that demonstrates competence and exceeds in one or more major areas of the standard for 
evaluation; high probability for success; no significant deficiencies and only minor correctable weaknesses exist. 
 
    Blue:  A proposal that meets in all aspects the standard for evaluation; good probability for success; no 
significant deficiencies and any weaknesses can be readily corrected. 

 



W9124R-04-R-0010 
 

Page 55 of 58 
 

 
    Yellow:  A proposal that fails to meet one or more aspects of the standard for evaluation; low probability for 
success; major deficiencies and/or significant number of weaknesses that may be improved or corrected through 
discussions. 
 
    Red:  A proposal that fails to meet the standard for evaluation; proposal needs major revisions to make it 
acceptable. 
 

(2) The first part of the technical/management merit evaluation consists of the written technical/management sub-
factors under Step 1 of this solicitation, which offerors are required to resubmit or verify with their Step 2 
proposals.  The Contract Specialist will evaluate this information, with assistance from government technical 
representatives who are knowledgeable in the various functional areas.  Standards for the blue, or “met”, level are 
provided with each sub-factor. 
 
Step 1 Written Sub factors were initially assigned numerical weights to express relative order of importance.  
Numerical weights are no longer an authorized method of expressing relative order of importance of factors and sub 
factors.  A narrative is listed at paragraph (4) of this section, which combines both written and oral sub factors, and 
states the relative importance of each. 
 

WRITTEN SUB-FACTOR 1 - Program Experience.  The proposal shall address each of the following 
program areas and demonstrate a thorough understanding of each.  Corporate experience (including experience of 
major subcontractors) will be identified to include information on total years of experience with each program area.  
Three specific projects performed by you will be listed and summarized (a single paragraph description is all that is 
required) for each project submitted to verify experience.  To obtain a blue rating for this sub factor you must have a 
minimum of five years of experience in each of the program areas a. through k. below and a minimum of five years 
of experience in the majority of the remaining items l. through y.  Program areas are as follows:  
 

a.  Supply Purchasing, Warehousing & Material Coordination 
b.  Planning and Estimating 
c.  Service Order Reception 
d.  Pest Control 
e.  Electrical Plants, Structures, Facilities and Distribution Systems 
f.  Heating Plants and Systems, including gas/fuel lines and distribution systems 
g. Water Plants, Structures, Facilities (Source Wells) and Distribution Systems 
h.  Sewage Collection Systems only 
i.  Air conditioning and Refrigeration Plants, Structures and Facilities 
j.  Buildings and Structures 
k.  Family Housing Support 

• Furnishings Management 
• Family Housing Self-Help 
• Assignments and Terminations 
• Housing Inspections 

l.  Scheduling  
m. Reporting Requirements 
n.  Work Order Evaluation and Preliminary Estimating 
o.  Dining Facility Equipment Maintenance and Repair 
p.  Grounds (Improved and Unimproved 
q.  Roads and Test Support 
r.  Test Coordination Services 
s.  Engineering Support Services 
t.  Maintenance, Repair and Incidental improvements to Family Housing equipment, appliances and 
facilities 
u.  Maintenance and repair of unaccompanied Personnel Housing, (UPH) household   
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v.   Maintenance of Family Housing improved and semi-improved Grounds 
w.  Maintenance and Repair of Family Housing Playground Equipment 
x.  Control, moving, handling and installation/assembly of all housing appropriated and non-
appropriated furnishings and equipment 
y.  Sanitary Landfill Operations 
 

WRITTEN SUB-FACTOR 2 - Safety Record.  Proposals must discuss how an effective and active safety 
program is maintained when performing related services.  To obtain a blue rating on this sub factor proposals must 
evidence a historical workman’s compensation experience factor of 90% for related efforts.   

 
WRITTEN SUB-FACTOR 3 - Key Personnel.  Proposals must provide copies of resumes of proposed 

key personnel.  Key personnel are defined as the Project Manager, Quality Control Officer, Supervisor of 
Operations and Maintenance, and Supervisor of Engineer Resources Management.  To obtain a blue rating on this 
sub factor resumes provide shall demonstrate that proposed key personnel possess at least five years of experience 
in Public Works and Family Housing functions and record of accomplishment appropriate for the task. 
 
(3) The second technical/management merit evaluation will be of oral proposals.  All offerors who initially 
responded to Step 1 of this solicitation will be invited for oral proposals.  Oral proposals will be evaluated by the 
Proposal Evaluation Board (PEB).  Evaluation of oral proposals will be based on the color code set forth above.  
Evaluations of both the written and the oral technical/ management proposals will be combined, which will result in 
a single overall color rating for each technical/ management proposal.  Oral presentations must respond to the 
evaluation sub-factors set forth below.  Each oral sub-factor contains various elements which offerors are required 
to address during their oral presentation.  However, offerors are not limited to those elements defined within each 
subfactor and may address other elements which they deem necessary to highlight the unique capabilities and 
contributions of their organization.  Standards for the blue, or “met”, level are provided with each sub-factor.  
Priority statements, expressing the relative order of importance of each sub factor, are addressed in paragraph (4) of 
this section. 
 

ORAL SUB-FACTOR 1:  Management.   The proposal must clearly address the elements listed below.  
To obtain a blue rating the management proposal must demonstrate a thorough understanding of the management 
challenges and requirements inherent to providing Army Installation Support Services of the magnitude identified in 
the Statement of Work. 

 
1) Is the offeror’s Phase-In plan reasonable, effective and efficient? 
2) Does the offeror understand reports required for resource management? 
3) Does the offeror understand the interface requirements between the contractor and the government’s 

cost accounting system? 
4) Does the offeror understand workload and performance analysis reports required? 
5) What management controls does the offeror propose? 
6) To what degree has the offeror demonstrated an ability to contain and accurately forecast costs? 
7) Does the offeror provide information on the relationship between workload and costing? 
8) To what extent does the offeror address his financial plan? 
9) Does the offeror’s proposal demonstrate management controls that will promote efficiency, increased 

production, and reductions in material and labor cost? 
10) Does the offeror demonstrate experience in personnel management, union negotiations, training, etc.? 

 
ORAL SUB-FACTOR 2:  Organization Structure/Staffing.  The proposal must clearly address the 

elements listed below.  To obtain a blue rating the proposal must demonstrate an organization structure that 
promotes the efficient and flexible use of personnel and equipment, provide authority at the most beneficial level, 
and evidence a clear understanding of organization, personnel management, transitioning, and administrative 
requirements for providing the required services.  Additionally, proposals must address recruitment and retention 
methods for hiring and retaining qualified personnel and demonstrate that the proposed methods are adequate to 
keep employee turnover at a minimum.  These methods shall include a discussion of employee benefits and 
incentive programs to include a minimum return of 50% earned award fee, per quarter, to contractor employees. 
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1) To what extent does staffing (other than key personnel), by organizational element, permit, encourage, 

and maintain an efficient and effective contract operation? 
2) Does the proposal establish an effective system of liaison between contractor and government 

personnel? 
3) Is the proposal dependent upon any substantial recruitment of personnel?  If so, would such 

recruitment result in a higher cost of performance, or an interruption of some essential service?  
4) Is the staffing plan adequately detailed and easily understood? 
5) Does the staffing plan adequately meet requirements of the SOW for DPW functions? 
6) How adequate is the mix of skill levels and types of personnel to meet the government’s requirements 

as stated in the solicitation? 
7) Has the offeror made provisions to use multi-skilled personnel?  If so, are the methods for cross 

utilization reasonable? 
8) Did the offeror indicate the intention to subcontract?  If so, what procedures does he propose? Are 

they adequate? 
9) Does the offeror demonstrate capabilities to respond to scheduled / unscheduled emergency 

requirements? 
10) Does the offeror demonstrate the ability to balance a heavy workload with changing priorities? 
11) Does the offeror demonstrate the ability to manage large multi-craft construction projects? 
12) Does the offeror demonstrate the ability to interface with various military, civilian and other 

contractor’s employees during peak workload demands, short suspense’s and changing priorities? 
13) Does the offeror demonstrate the ability to retain qualified employees? 

 
ORAL SUB-FACTOR 3: Operations/Plans – The proposal must clearly address the offeror’s operations 

/ plans in adequate detail to address the elements listed below.  To obtain a blue rating the proposal must 
demonstrate the offeror’s clear understanding of, and compliance with, applicable Federal, Army, State, and County 
laws, regulations, and Standard Operating Procedures (SOPs) as they pertain to this requirement?  
  

1)  Preventive Maintenance Plan 
a) Does the offeror’s plan include automatic scheduling of all preventative maintenance tasks? 
b) Does the offeror’s plan address predictive maintenance? 
c) Does the offeror’s plan generate task orders? 
d) Is the offeror’s plan easily manipulated for reporting requirements? 
e) Does the offeror’s plan include quality control procedures? 

 
2)  Quality Control Plan 

a) Has the offeror adequately addressed his plan for a quality control program? 
b) Will the offeror’s quality control plan provide the level of quality control required? 
c) Does the quality control plan cover all requirements in the RFP in sufficient detail to permit 

evaluation? 
d) Does the offerors plan contain a follow-up inspection or quality control feature to assure 

identified maintenance or repairs were accomplished as scheduled? 
 
3) Warehousing Plan 

a) Does the offeror demonstrate knowledge of stock controls and inventory management? 
b) Does the offeror demonstrate knowledge of stock and inventory management as it relates to 

critical, long-lead time, and new and obsolete items? 
 
4)  Purchasing Plan 

a) Does the offeror demonstrate knowledge of Federal purchasing program requirements? 
b) Does the offeror address competition, pricing and responsibility requirements? 
c) Does the offeror address utilization of federal supply sources? 

 
5) Property Control Plan 
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a) Does the proposal address the manner in which the offeror will control government furnished 
and government owned property? 

b) Does the proposal address periodic physical inventories as a method of controlling 
government property? 

c) Does it include reporting requirements to the property administrator? 
d) Does the offeror include provisions for keeping records of maintenance actions performed 

and any deficiencies in the government property? 
 
(4)  Written sub-factors 1 and 3 and oral sub-factor 1 are of equal importance and are the most important of the 
technical/management sub-factors.  Oral sub-factors 2 and 3 are of equal importance to each other; are less 
important than written sub-factors 1 and 3 and oral sub-factor 1; and are more important than written sub-factor 2.  
Written sub-factor 2 is the least important of the technical/management sub-factors. 
 
B. Performance Risk 
 

i) The second evaluation factor is performance risk.  Performance risk is also second in importance of the 
three evaluation factors.  During the source selection process, we will assess the relative risks associated with each 
contractor’s performance.  It is important to note the distinction between proposal risk and performance risk.  
Proposal risks are those associated with the contractor’s proposed approach in meeting our requirements.  Proposal 
risk is assessed by the proposal evaluators and is integrated into the rating of each specific evaluation sub-factor 
under the technical and cost factors.  Performance risks are those associated with the likelihood of a contractor’s 
success in performing the solicitation’s requirements as indicated by their record of past performance. 
 

ii) Performance risk is assessed by the Performance Risk Assessment Group (PRAG) and is assigned a 
narrative rating in the performance risk factor of the evaluation.  We will conduct a performance risk assessment 
based on the quality of the contractor’s past performance as well as that of the proposed major subcontractors, as it 
relates to the probability of successful accomplishment of the required effort.  

 
iii) A Past Performance Questionnaire is included as an attachment to this solicitation.  Offerors are 

required to provide the questionnaire to past and present customers whose projects are identified in your Past and 
Present Performance proposal.  You shall request that your customers complete the questionnaire and submit it 
directly to the Contracting Office.  Completed questionnaires must be received in the Contracting Office by the 
closing date in the solicitation.  IT IS INCUMBENT UPON EACH OFFEROR TO ENSURE THAT THIS 
INFORMATION IS RECEIVED IN THE CONTRACTING OFFICE BY THE REQUIRED DATE/TIME.  A 
LACK OF PAST PERFORMANCE INFORMATION MAY RESULT IN AN UNKNOWN RISK RATING. 

 
iv) A significant achievement, problem, or lack of relevant data in any element of the work can become an 

important consideration in the source selection process.  A negative finding under any element may result in an 
overall high-risk rating.  Therefore, offerors are reminded to include all relevant past efforts, including 
demonstrated corrective action, in their proposal.  For purposes of this solicitation, performance risk is based solely 
upon the quality of the record of past performance.  A lack of a performance record may therefore result in an 
unknown risk rating.   
Additionally, non-submission of this required past and present performance information as a separate volume may 
result in rejection of the proposal. 
 
C. Cost - The third and least important evaluation factor is cost.  However, as technical and past performance 
ratings equalize, price may become a deciding factor.   The overall estimated cost for each offeror will be developed 
through cost realism analysis.  Cost realism analysis will consist of the government’s base labor and material 
estimate, the offerors proposed management and administrative labor, the offeror’s proposed labor overhead, 
material handling fee, G&A, other direct costs, base fee and award fee.   
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C.1 STATEMENT OF WORK
 
C.1.1 General Information:  The Contractor’s responsibilities 
include operation, maintenance, repair and minor construction of 
installation and Family Housing real property and those 
activities required to support these functions. 
 
C.1.2 Background Information:  The Yuma Proving Ground Installa-
tion Support Services Contract (ISSC) is a comprehensive Public 
Works services contract, directly in support of the installation 
community and testing mission. Services shall be performed in 
support of U.S. Army Yuma Proving Ground, Cold Regions Test 
Center and Tropic Regions Test Center and shall be performed at 
those locations or as otherwise directed for offsite 
accomplishment of the work.  This contract provides technical and 
professional personnel for operations, maintenance, repair and 
new construction/alteration of real property facilities.  The 
types of services provided include all service and construction 
industry trades and crafts such as:  carpentry, masonry, concrete 
finishing, waste water collection, electrical, plumbing, 
engineering equipment operation, painting, locksmith, heating and 
air-conditioning, water treatment and distribution, pipefitting, 
grounds keeping, pest control and sanitary landfill operations.  
Other service areas include:  construction planning and estimat-
ing, service orders control, receipt and dispatching, furnishings 
management, family housing self-help, assignments and 
terminations, housing inspection, supply purchasing, warehousing 
and issue, financial accounting and management. 
 
C.1.2.1 Facilities Data as of Sep 2003: 
 

• Inventory cost to Government - $186,130,800 
• Acres of land (on installation) – 829,881.52 
• Acres of land (off installation) – 179,016.73 
• Total acres – 1,008,898.25 
• Buildings – 603 @ 2,252,794 SF 
• Structures (all types) – 722 
• Paved roads - 183 miles 
• Unpaved roads – 822 miles 
• Sub/Switches/PV stations – 10 ea 
• Electrical lines (all types) – 383 miles 
• Water Wells – 18 ea 
• Water lines (all types) – 86 miles 
• Sewage lagoons – 12 
• Sewer lines – 21 miles 



 
 C.1 - 4 

 
C.1.3 Scope of Work:  Work to be done consists of furnishing 
planning, programming and supervision necessary to perform all 
work provided to the Contractor by the Government in the form of 
service orders, individual job orders and standing operating 
orders.  All work must be satisfactorily performed in accordance 
with the statement of work, industry standards. 
  
C.1.3.1 Standards and Regulations:  All work shall comply with 
the latest edition of federal, Army, state, county and YPG 
regulations and standards.  These regulations and standards are 
available at YPG, state and federal websites on the Internet.  It 
is the Contractors responsibility to become familiar with the 
regulation and standards that pertain to their area of 
responsibility. 
 
C.1.4 Contract Functional Areas:  The following functional areas 
are covered under the contract: 
 
     a.  Scheduling 
 
     b.  Supply Purchasing, Warehousing, & Materials Coordination 
 
     c.  Reporting Requirements 
 
     d.  Planning and Estimating 
 
     e.  Service Order Reception 
 
     f.  Work Order Evaluation and Preliminary Estimating 
 
     g.  Furnishings Management 
 
     h.  Family Housing Self-Help 
    
     i.  Assignments and Terminations 
 
     j.  Housing Inspection 
 
     k.  Dining Facility Equipment Maintenance and Repair 
 
     l.  Insect and Rodent Control (Pest Control) 
 
     m.  Electrical Plants, Structures, Facilities and 
Distribution Systems (includes Intrusion Detection Systems (IDS) 
 
     n.  Heating Plants and Systems, including gas/fuel lines and 
distribution systems 
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o.  Water Plants, Structures, Facilities (Source Wells) and    
Distribution Systems 
 
     p.  Sewage Collection System Only, O&M of Treatment by 
others 
 
     q.  Air-conditioning and Refrigeration Plants, Structures 
and Facilities 
 
     r.  Buildings and Structures (includes IDS and Preventive   
Maintenance (PM) 
 
     s.  Grounds (Improved and Unimproved) 
 
     t.  Roads and Test Support 
 
     u.  Test Coordination Services 
 
     v.  Engineering Support Services 
 
     w.  Maintenance, Repair and Incidental Improvements to 
Family Housing Equipment, Appliances and Facilities 
 
     x.  Maintenance and Repair of Unaccompanied Personnel 
Housing, (UPH) Household Equipment 
 
     y.  Maintenance of Family Housing Improved and Semi-Improved 
Grounds 
 
     z.  Maintenance and Repair of Family Housing Playground     
Equipment 
 
    aa.  Control, moving and handling and installation/assembly 
of all housing appropriated and nonappropriated furnishings and 
equipment 
 
    bb.  Sanitary Landfill Operations 
 
C.1.5 Specific Functions:  The Contractor shall be responsible 
for providing the following general services as specified in the 
applicable section of the technical specification. 
 
C.1.5.1 Engineering Resources Management Function:  The Contrac-
tor shall perform work such as service order reception, work 
order evaluation and preliminary estimating, planning and 
estimating, supply purchasing, warehousing, materials 
coordination, quality control, financial control of the 
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Contractor's operations.  Accurate maintenance of complete record 
files, related services such as preparing and providing required 
reports, compiling historical data, performing administrative 
work, and submitting required information as requested. 
 
C.1.5.2 Operation of Utilities Systems:  The Contractor shall 
perform work required for the operation of the installation’s 
high voltage electrical substations and distribution systems, 
potable and non-potable water wells, water distribution systems, 
sewage collection systems, storm drainage collection systems and 
heating and air-conditioning systems. 
 
C.1.5.3 Maintenance and Repair of Real Property:  The Contractor 
shall perform work necessary for the maintenance and repair of 
all identified Real Property buildings, facilities, structures, 
installed building equipment, landfills, paved road shoulders, 
unpaved roads, test courses, and airfield shoulders. 
 
C.1.5.4 Minor Construction:  The Contractor shall perform work 
necessary for construction, alteration and/or extension of 
existing and required new buildings, facilities, utility systems, 
structures, unpaved roads, and other surfaced areas. 
 
C.1.5.5 Family Housing Maintenance and Repair:  The Contractor 
shall perform all work necessary for the maintenance and repair 
of Family Housing resident quarters.  This work includes mainte-
nance and repair of all buildings, roads, grounds, underground 
and overhead utilities systems and includes all related compo-
nents.  In addition, the Contractor shall provide support for 
Spring and Fall clean-up, large item monthly pick-up activities 
and other engineering support requested by an approved service 
order. 
 
C.1.5.6 Emergency Services:  The Contractor shall perform work 
necessary for the emergency maintenance and repair of any func-
tional area work requirement specified under this contract. 
 
C.1.5.7 Support of YPG Special Community Activities:  The 
Contractor shall perform work necessary for the support of 
periodic special community activities and VIP visits conducted at 
Yuma Proving Ground and surrounding communities. 
 
C.1.5.8 Test Support:  The Contractor shall perform work neces-
sary for the support of test operations and activities conducted, 
as part of the installation's mission requirement at Yuma Proving 
Ground and surrounding areas. 
 
C.1.5.9 Installation and Repair of Equipment in Place (EIP):  The 
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Contractor shall perform work necessary for the installation, 
maintenance and repair of EIP at buildings, facilities, and 
structures throughout Yuma Proving Ground. 
 
C.1.5.10 Other Engineering Support Services:  The Contractor 
shall provide services necessary for other engineering support 
services, as specified throughout the contract technical specifi-
cations. 
 
C.1.6 Work Authorization:  All work accomplished under this 
Contract shall be authorized in the following four specific 
categories: 
 
     a.  Standing Operating Orders (SOO's) for reoccurring 
utilities operations and administrative duties. 
 
     b.  Individual Job Orders (IJO's) for reoccurring annual   
preventive maintenance. 
 
     c.  Service Orders (SO's). 
 
     d.  IJO’s for one-time projects. 
 
C.1.6.1 Work Flow:  The Government will attempt to permit the 
Contractor a constant flow of work, but the Contractor's level of 
effort and staffing requirements may fluctuate during peak 
workload demands or decreased funding periods. 
 
C.1.7 Other Support Services Contracts:  The following functional 
areas are currently provided by separate DPW support service 
contracts and are also excluded from this contract scope of work: 
      
     a.  Custodial Services 
 
     b.  Refuse Collection (only) 
 
     c.  Self Contained Breathing Apparatus Maintenance and 
Repair 
 
     d.  POL Maintenance and Repair 
 
     e.  Septic Tank, Grease and Sand Trap Pumping Services 
 
     f.  Sewage Treatment Plants, Maintenance and Operations 
 
     g.  Maintenance, Repair and Operations of Reverse Osmosis 
and Water Softener Systems 
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     h.  Main Administrative Area Water Treatment Plant 
Operations and Maintenance 
 
     i.  Cathodic Protection Systems Annual Inspection and   
Testing 
 
     j.  Major Roofing Services (over $5000) 
 
     k.  Real Property Paved Road Maintenance 
 
     l.  Fire Protection & Suppression Equipment M&R 
 
C.1.8 Work By Others:  The Government reserves the exclusive 
right to assign IJO one-time projects to other than this contrac-
tor.  IJO one-time projects may or may not be assigned to the 
Contractor.  Assignment or non-assignment of projects shall not 
be the basis for any claim, equitable adjustment or other relief. 
 
C.1.9 Location of Work Site:  The work is located at U.S. Army 
Yuma Proving Ground, a military installation located in the 
extreme Southwest corner of the State of Arizona, approximately 
28 miles Northeast of the city of Yuma, Arizona. 
 
C.1.10 Climatic Conditions:  Precipitation averages approximately 
2.3 inches per year.  The average daily temperature is 86 degrees 
Fahrenheit, with the record high of 129 degrees and the record 
low of 17 degrees.  Yuma Proving Ground elevation averages 238 
feet above sea level and consists primarily of an arid desert 
environment. 
 
C.1.11 Installation History and Mission Statement:  U.S. Army 
Yuma Proving Ground, originally conceived in 1942, now encompass-
es 838,174 acres and is a "U" shaped land area bordered by the 
KOFA National Wildlife Area to the North, the Cibola National 
Wildlife Area to the West and private and state owned lands to 
the East and South.  The mission of the Yuma Proving Ground is to 
provide testing of material and equipment for the U.S. Army. 
 
C.1.12 Contractor Quality Control:  The Contractor shall estab-
lish and maintain a quality control procedure to ensure compli-
ance with the contract documents.  Quality control procedures 
shall comply with Paragraph C.6.8 of the specifications. 
 
C.1.13 Preventive Maintenance Plan:  During the first 6 months of 
full performance, the Contractor shall prepare an automated 
Preventive Maintenance Plan (PMP) for maintenance of buildings 
and structures.  The current (PMP) data will be made available to 
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the successful bidder.  Several industries recognized automated 
PM plans are available with off-the-shelf software programs.  
This plan shall explain in detail the type and frequency of 
maintenance events, scheduling, tracking, and record keeping 
methods and must include recommendations to improve the overall 
buildings, utilities and grounds maintenance posture at YPG.  The 
plan shall also address all relevant safety and environmental 
issues pertaining to the preventive maintenance program.  The PMP 
shall be provided to the Contracting Officer’s Representative 
(COR) for approval before the end of the 6th month of full 
performance under this contract and updated and resubmitted to 
the COR for approval every year thereafter in the month of 
October.   
 
C.1.14 Health and Safety:  Prior to commencing any work, the 
Contractor shall submit an Accident Prevention Plan, prepared in 
accordance with the U.S. Army Corps of Engineers Safety and 
Health Requirements Manual, EM 385-1-1, Section 1, Paragraph 
01.A.02.  The plan shall be job specific for this contract and 
shall include consideration for each trade involved within.  The 
plan shall be submitted to the COR and forwarding to the 
Installation Safety Office for approval, within fifteen (15) 
calendar days of award and prior to commencement of any on-site 
work required under this contract.  Safety at YPG is of utmost 
concern.  The Contractor’s safety performance is rated as part of 
the Government award fee board procedure.  The Contractor shall 
immediately report all vehicle and personnel accidents to the 
COR. 
  
C.1.14.1:  The Contractor will not be ask to remove lead based 
paint or asbestos containing material under this contract.  The 
Contractor may come into contact with these materials in the 
normal course of their work.  If the Contractor identifies these 
materials they should stop work and request instructions from the 
COR.   
 
C.1.15 Environmental:  All unused, spent and/or empty solvent, 
paint, primer, thinner, or other chemicals and/or containers will 
be turned in to the Hazmart located at Building 2075 and 
accordingly will be disposed of in accordance with all applicable 
state and/or federal regulations. 
 
C.1.16 Fire Safety:  The Contractor shall obtain a Hot Work 
Permit (a.k.a. Burn Permit) from the Yuma Proving Ground Fire 
Department each time hot work is performed. 
 
C.1.17 Digging Permit:  The Contractor shall complete a digging 
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permit prior to any subsurface excavation in the performance of 
the Contract. 
 
C.1.18 Customer Sign-Off Documents:  Upon completion of any 
service order work or annual PM work the craftsman shall locate 
the building custodian, quarters resident or the requester and 
have them inspect the work and sign off as to the work being 
completed and as per the customer's request.   
C.1.19 Disruptive Activities:  The contractor shall coordinate 
all scheduled disruptive activities prior to starting work.  
These activities shall include, but are not limited to:  power 
outages, water outages, HVAC outages, and disruptive office work. 
The contractor shall provide as much advance notice as possible 
to the customer(s).  See Section C.7.1 for additional information 
on scheduling of disruptive activities. 
 
C.1.20 Security:  See Appendix C.1-A for security requirements 
and conditions of entry. 
 
C.1.21 Vehicle/Equipment Operator Maintenance:  Operator 
maintenance on all Government supplied vehicles shall be accom-
plished by the Contractor.  Local standing operation orders have 
been developed using Army TM’s and manufactures guidance for pre-
operation inspection on each individual vehicle and piece of 
equipment.  The vehicle operator shall inspect each vehi-
cle/equipment using these procedures prior to daily operation.  
The Contractor shall also review these procedures on a periodic 
basis, to make improvements and necessary changes. 
 
C.1.22 Contractor Manpower Reporting Requirement:  The Office of 
the Assistant Secretary of the Army (Manpower & Reserve Affairs) 
operates and maintains a secure Army data collection site where 
the contractor will report ALL contractor manpower (including 
subcontractor manpower) required for performance of this 
contract. The contractor is required to completely fill in all 
the information in the format using the following web address: 
https://contractormanpower.army.pentagon.mil. 
 
The required information includes: 
(1) Contracting Office, Contracting Officer, Contracting 
Officer’s Technical Representative; 
(2) Contract number, including task and delivery order number; 
(3) Beginning and ending dates covered by reporting period; 
(4) Contractor name, address, phone number, e-mail address, 
identity of contractor employee entering data; 
(5) Estimated direct labor hours (including subcontractors); 
(6) Estimated direct labor hours paid this reporting period 
(including subcontractors); 
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(7) Total payments (including subcontractors); 
(8) Predominant Federal service Code (FSC) reflecting services 
provided by contractor (and separate predominate FSC for each 
subcontractor if different); 
(9) Estimated data collection cost; 
(10) Organizational title associated with the Unit Identification 
Code (UIC) for the Army Requiring Activity (the Army Requiring 
Activity is responsible for providing the contractor with its UIC 
for the purposes of reporting this information); 
(11) Locations where contractor and sub-contractors perform work 
(specified by zip code in the United states and nearest city, 
country, when in an overseas location, using standardized 
nomenclature provided on website); 
(12) Presence of deployment or contingency contract language; and 
(13) Number of contractor and sub-contractor employees deployed 
in theater this reporting period (by country). 
 
As part of its submission, the contractor will also provide the 
estimated total cost (if any) incurred to comply with this 
reporting requirement. Reporting period will be the period of 
performance not to exceed 12 months ending September 30 of each 
government fiscal year and must be reported by 31 October of each 
calendar year. Contractors may use a direct XML data transfer to 
the database server or fill in the fields on the website. The XML 
direct transfer is a format for transferring files from a 
contractors systems to the secure website without the need for 
separate data entries for each required data element at the web 
site. The specific formats for the XML direct transfer may be 
downloaded from the website. 
 
 
 
   



APPENDIX C.1-A 
 
 
1. GENERAL:  All contractor, sub-contractor, or any 
representative of a contractor, who will be working on US 
Army Yuma Proving Ground, shall abide by all security 
regulations and shall be subject to security 
checks/inspections. 
  
2. SEARCHES AND SEIZURE.  Personnel and property shall be 
subject to search and seizure IAW AR 190-22, upon entering 
the confines of the USAYPG installation, while on the 
installation, and upon leaving the confines of the 
installation. 
  
3. INSTALLATION ACCESS.  
  
   a. All personnel shall be responsible for assuring 
authorization to perform work on this installation.  
  
   b. Ten days prior to commencing work, the installation 
or company shall provide to each addressee below a listing 
of all personnel employed that will be on site at YPG. 
  
 (1) Yuma Proving Ground 
  301 C. Street, ATTN: SFCA-SR-YM 
  Contract No.  _______________ 
  Yuma, Arizona 85365-9498 
  
 (2) Yuma Proving Ground 
  301 C. Street, 
  ATTN: CSTE-DTC-YP-CS-LE &  
  CSTE-DTC-YP-I 
  Contract No.  _______________ 
  Yuma, Arizona 85365-9498 
  
   c. The information required for each employee is: 
  
          (1) Employee's full name (Last, First, MI) 
          (2) Social Security Number 
          (3) Date and Place of Birth 
          (4) Naturalization number (if applicable) 
          (5) Citizenship 

(6) Alien Registration numbers shall be provided 
for each employee who is not a United States 
citizen 

          (7) Date of Visit:  From __________ To __________ 



  (8) Purpose of visit 
  (9) YPG point of contact 
  
    d. Any change in personnel information furnished on the 
above visit requests resulting from hiring, discharge, 
termination or employment actions or other personnel 
changes shall be reported immediately in writing to the 
above addresses. 
  
4. SECURITY BADGES: 
  
   a. Employee working on YPG shall obtain a security badge 
from the installation Pass and ID section, for the areas 
they will be working in. An EYP Form 1002 will be filled 
out by contract management along with a visit request. The 
Contracting Officer Representative shall be the approving 
authority for the contractor's badges. 
  
   b. Security badges shall be worn in plain sight above 
the waist while on the installation (as safety permits). 
  
   c. Visitors and contractor employees who do not work in 
a controlled area but may on occasional basis be required 
to enter a controlled area shall be escorted. 
  
   d. Contractor personnel issued security badges shall not 
permit others to use them, nor shall they be used for 
personal identification outside USAYPG.  Anyone found 
allowing this to happen shall not be permitted to work at 
USAYPG. 
  
   e. The Contractor shall be held accountable for all 
security badges issued to his personnel.  If a security 
badge is lost, a report shall be filed immediately with Law 
Enforcement & Security Division.  All security badges shall 
be returned to Law Enforcement & Security Division place of 
issuance) at the completion of the contract, when employees 
are terminated, upon expiration of the security badge, or 
sooner if so directed by the Contracting Officer.  Failure 
to comply with this procedure shall result in final payment 
being withheld until all security badges are accounted for 
and returned. 
  
5. PROTECTION OF PRIVACY OF INFORMATION.  Information 
submitted to the Law Enforcement & Security Division, such 
as that addressed in the Installation Access requirements, 
(i.e. visit requests) shall be protected from unauthorized 



disclosure and shall be submitted in sealed envelopes or 
faxed to the appropriate office. 
  
6. FOREIGN NATIONALS: Foreign national employees are 
discouraged from operating computer systems at USAYPG.  
However, if circumstances necessitate this action, foreign 
nationals must have a favorable National Agency Check or 
host country equivalent.  The investigation must be 
completed prior to access to our computer systems.  If a 
foreign national requires access to YPG systems, a waiver 
must be completed and submitted to Developmental Test 
Command (DTC), Aberdeen Proving Ground, MD.  
  
7. AUTOMATION SECURITY REQUIREMENTS: 
  
   a. U.S. Contractor employees who shall operate USAYPG 
computer systems or operate computers that process USAYPG 
information shall posses a favorable National Agency Check. 
  
   b. Personnel shall comply with AR 25-2 and applicable 
supplements thereto and current applicable accreditation 
documentation for computer systems utilized at USAYPG.  
  
   c. Use of privately or company owned computers are 
prohibited at USAYPG without prior written consent of the 
Information Assurance Manager (IAM). 
  
   d. The contractor shall develop and maintain an AIS 
Operating Procedural Plan (OPP) to describe the operating 
procedures for safeguarding sensitive date and protecting 
data processing systems resources according to assigned 
sensitivity level/system and the data. The AIS SOP is not 
to be confused with the Standard Practice Plan requirement 
of the Industrial Security Plan. The contactor shall submit 
to the DOIM, ATTN: CSTE-DTC-YP-YT-IM, Information Assurance 
Manager, 301 C Street, Yuma, AZ 85365-9498, the proposed 
AIS OPP within 45 days after award of the contract for 
review and approval. In no case shall the contractor 
process sensitive date prior to AIS OPP approval and 
implementation. 
  
   e. To the maximum extent possible, the AIS OPP shall be 
based on the current AR 25-2 and all supplements thereto, 
and current system accreditation documents. Copies shall be 
provided upon request. The AIS OPP at a minimum shall 
include security procedures for: 
  



 (1) Investigating security incidents 
 (2) Provide Physical Security 
 (3) Investigations for AIS sensitive positions 
 (4) Assessing employees performance behavior 
 (5) Securing files and documents 

(6) Providing risk management and risk assessment (as 
applicable) 

 (7) Preparing an accredited document as applicable 
 (8) Conducting security briefing 
 (9) Individual security responsibilities, i.e. TASO, 
operators, programmers, etc. 
 (10) Conducting security and hazard training 
 (11) Changes to the AIS OPP documents. 
  
8. PERSONNEL SECURITY: 
  
  a. Contractor employees performing on contracts in 
positions designated ADP I, ADP II, and ADP III sensitive 
positions, per AR 380-67, paragraph 3-614, and Appendix K 
will have appropriate investigations as identified below: 

  
(1) ADP I - Background Investigation or Special 
Background Investigation. 
  
(2) ADP II - National Agency Check or Agency Check 
with Inquiries. 
  
(3) ADP III - National Agency check, Entrance National 
Agency Check or National Agency Check with Inquiries. 
  

   b. Employees who possess a security clearance granted by 
DISCO shall not be reprocessed for applicable investigation 
identified above. 

  
   c. The Contractor shall prepare a listing of ADP 
sensitive positions containing the below listed 
information, a copy shall be maintained for his records, 
and a copy forwarded to Information Management Division, 
ATTN: IAM 

  
   d. Individuals requiring computer access for ADP II and 
III prior to the completion of security investigation will 
request:  

(1) The Application for Public Trust (SF85P) or the 
Request for Security Clearance (SF86) to be submitted to 
the appropriate investigative agency.    
       



     (2) A local check has been completed by Law 
Enforcement & Security Division with favorable results. 
  

(3) Network Access Request Form has been completed. 
  

(4) The System Rules of Behavior YPG Computer User 
Guide, Appendix J of the Site Security Accreditation 
Authorization are complied with.  
  
  e. Shall apply for security investigations for contractor 
personnel within 10 workdays after contract has been 
awarded.  
  
   f. All new employees will apply for their security 
investigations within 5 days of employment.    
Contractor will initiate the National Agency Check within 5 
working days. It is preferable that the investigation be 
completed prior to the employee starting work, as their 
employment is  
dependent upon a favorable investigative results for 
continued installation access and access to it assets at 
YPG. 

  
9. REQUIREMENTS FOR CLASSIFIED CONTRACTS: 
  
   a. The contractor shall provide a classified visits 
request in accordance with requirements of DoD 5220.22-M. 
The term classified visit request" does not mean the "visit 
request" is classified, it means the visitors possess the 
appropriate security clearance, the need-to-know, and shall 
have access to classified during the performance of the 
contact. 
  
   b. Shall initiate security clearance action in 
accordance with DoD 5220.22M (National Industrial Security 
Operating Manual) as applicable. 
  
   c. Personnel who have not received security 
investigation/clearance will not be permitted to work with 
classified information. 
  
   d. All contractor employees employed in the performance 
of a classified contract at YPG shall be native born or 
naturalized USA citizens. Naturalized citizens may be 
required to submit copies of naturalization documents. 
  



   e. During the performance of the contract, if the 
contractor shall have access to classified information a 
copy of DD Form 254, Department of Defense Contract 
Security Classification Specifications, shall be attached 
to the contract. 
  
   f. The contractor shall possess a facility clearance 
appropriate to the level of classification accessed. 
  
   g. Contractor employees operating computers that 
process-classified information shall posses the appropriate 
level; security clearance. 
  
   h. If any individual is placed in a position where a 
security clearance us required and for whatever reason the 
security clearance cannot be granted by the Defense 
Industrial Security Clearance Office (DISCO), Columbus 
Ohio, the individual shall be removed and not authorized to 
work at YPG or re-assigned to a position that does not 
require a security clearance. 
  
10. REQUIREMENTS FOR FORCE PROTECTION: 
  
a.  The Contractor shall develop a Bomb Evacuation Plan 
which shall reflect a clear understanding of all tasks 
required to evacuate all contractor operated facilities in 
the event of a terrorist act. As a minimum, the manual will 
address: 

  
(1) Who is the organizational Personal Protection 

Officer (Bomb Threat Officer) 
 

(2) Develop a bomb threat evacuation plan for each 
contractor operated facility, showing evacuation 
alternative assemble areas 
                                                      
                                                      
                                                      
                         

 (3) The contractor shall exercise evacuation plans at 
least annually 
  
   b. The contractor shall provide Personal Protective 
Measure training, to the extent that all employees know and 
are familiar with the contents of the evacuation plan, to 
execute a safe and harmless evacuation. This training shall 



be documented in writing annually and within 30 days of 
being assigned to YPG. 
  
   c. All written plans, procedures, and training records 
shall be available for inspection by the COR, security 
personnel or the Force Protection Office. 
  
 d. Contractors are required to have their employee receive 
annual AT awareness training and an AOR up-date briefing 
prior to traveling outside the 50 United States, its 
territories and possessions (to include temporary duty). 
The Installation Force Protection Office (FPO) will provide 
guidance on accomplishing this task. (Appendix F, AR 525-13 
(4 January 2002) F-1c).  
  
11. SECURITY INSPECTIONS: 
  
   a. The contractor shall be subject to announced and 
unannounced security inspections conducted by Physical 
Security, IA Security and Industrial Security. 
  
   b.  Inspection reports shall be provided through the 
Contracting Officer Representative to the Contractor for 
action. 
  
12. VEHICLE REGISTRATION.  Motor vehicles entering the 
boundaries of USAYPG shall have a valid license and state 
registration.  State license and registration shall be 
maintained current during the time the vehicle is in use on 
the installations.  DoD vehicle decals are required and 
contractor personnel shall return registration decals 
within 3 workdays after termination or completion of work 
under this contract, or if the vehicle is no longer used in 
support of the YPG contract. The vehicle decal will not be 
used to gain access to other military or DoD facilities 
when not in support of the YPG contract under which the 
decal was issued. 
  
13. DAMAGE.  The contractor is responsible for the 
safeguard and protection of all materials and equipment 
under his control.  The contractor shall report any damage, 
vandalism, or theft of his property on YPG to the Police 
Desk. 
 
 
 
 



14. VIOLATIONS: 
  
   a. All security violations or suspected violations of 
the AIS nature shall be reported to the Automated 
Information Systems Information Systems Officer (AIS SSO) 
and the Information Assurance Manager (IAM) for the 
installation. 
  
   b. All security violations or suspected violations 
involving classified shall be reported to the Industrial 
Security representative for the installation. 
  
   c. All other violations or suspected security violations 
shall be reported to the Police Service Branch, Law 
Enforcement and Security Division 
  
15. LOCK AND KEY CONTROL: The contractor shall comply with 
the lock and key control procedures outline in AR 190-51, 
the installation lock and key SOP and applicable 
supplements thereto.  The installations locksmith/s will 
be included in the Command Oriented Arms, Ammunition and 
Explosive security program per AR 190-11.  
  
16. OPSEC: The contractor shall develop an OPSEC Plan and 
submit it for approval within 45 days after award of the 
contract, to Law Enforcement and Security, ATTN: CSTE-DTC-
YP-I, Industrial Security, for review and approval. The YPG 
OPSEC Plan shall be provided to the contractor upon award 
of the Contract, which may be used as a guide for 
developing the Contractor OPSEC Plan. 
  
17. References: 
  
   a. AR 190-11, Physical Security of Arms, Ammunition and 
Explosives, used as the basic security directive for 
safeguarding Arms, Ammunition, and Explosives. 
  
   b. AR 190-13, Army Physical Security Program, used as 
the basic security directive for Restricted Areas. 
     
   c. AR 190-22, Searches, Seizures and Disposition of 
Property, used as the basic directive for vehicles and 
personnel inspections. 
  
   d. AR 190-51, Safeguarding of Unclassified Property 
(Sensitive and Non-sensitive), used as the basic security 
directive for safeguarding vehicles and securing buildings. 



  
   e. AR 380-5, Department of the Army Information Security 
Program, used as the basic security directive for 
safeguarding classified. 
  
   f. AR 25-2, Information Assurance, used as the basic 
security directive for safeguarding Computer activity. 
  
   g. AR 525-13, Antiterrorism, used as the basic security 
directive for antiterrorism and Bomb Threat and Incident 
Plan Evacuation Plans, WMD's, vehicle and personnel 
inspections, and Terrorist attacks or terrorist incidents 
responses. 
  
   h. DoD 5220.22-M - National Industrial Security Program, 
used as at security directive for safeguarding classified 
information 
  
   i. In addition to the listed regulations and plans there 
may be other security requirements, which shall be 
introduced to the contractor for the protection of 
classified and national security.  
  
19. The proponent of this requirements document is the 
Physical Security Division. 2216/2030.  
 
20.  ANTI-TERRORIST PLAN 
 
FPCON NORMAL: 
 
1.  Ensure AT/FP measures are addressed in all contracts, 
as appropriate, for Personal Protective Measures from 
Bombs, Weapons of Mass Destruction (WMD) and Terrorist 
attacks or Terrorist incidents. 
 
2.  Ensure all contractors shall develop a procedure manual 
(SOP, Plan) which shall reflect a clear understanding of 
all tasks required to evacuate all contractor operated 
facilities in the event of a terrorist act.  As a minimum, 
the manual will address: 
 
     a.  Who is the organizational Personal Protection 
Officer (Bomb Threat Officer)? 
 
     b.  Who will or will not search for a bomb? 
      
     c.  What will be done if a bomb is found? 



 
     d.  Policy on a hostage situation. 
 
     e.  Where the evacuation assembly area is (and 
alternate point) for each contractor operated building. 
           
     f.  The contractor shall exercise building evacuation 
plans at least annually. 
 
     g.  The contractor shall provide Personal Protective 
Measure training, to the extent that all employees know and 
are familiar with the contents of all plans, to execute a 
safe and harmless all evacuation.  This training shall be 
documented in writing and accomplished at least annually. 
      
     h.  The contractor shall ensure that all newly hired 
personnel receive the approved Personal Protective Measure 
training within 30 days of being assigned to duty at Yuma 
Proving Ground.  Approved training is that which has been 
established in writing and is on record within the 
contractor organization. 
 
3.  All written plans, procedures, and training records 
shall be available for inspection by the COR, the EOC, 
security personnel, or the Force Protection Office. 
 
4.  The contractor shall comply with all applicable 
requirements of AR 525-13 and supplements thereto, and the 
Yuma Proving Ground Installation Bomb Threat and Incident 
Plan, as well as all applicable federal, state, and local 
requirements for personal protection from Bombs, WMD’s and 
Terrorist attacks or Terrorist incidents. 
 
5.  All DOD-employed contractors will be offered, under 
terms and conditions specified in the contract, annual AT 
awareness training and an AOR up-date prior to traveling 
outside the 50 states, its territories and possessions (to 
include temporary duty).  Appendix F, AR 525-13 (4 January 
2002) F-1c. 
 
FPCON ALPHA: 
 
1.  Coordinate with Comptroller to obtain fund cites for 
any purchases necessary to support AT/FP plans. 
 
2.  A representative from Contracting will notify and brief 
all YPG contracted organizations concerning the threat and 



security measures implemented to control the threat.  This 
will be accomplished at the change of a FPCON until the 
installation is returned to NORMAL. 
 
FPCON BRAVO: 
 
Provide to the Force Protection Office a current listing by 
name, location, address, and performance required of all On 
Site and Off Site Contractors and contracts employed by 
YPG. 
 
FPCON CHARLIE AND FPCON DELTA: 
 
No identified threat specific requirements.  
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C.2 DEFINITIONS AND ACRONYMS 
 
C.2  Definitions:  As used throughout the contract, the following 
terms shall have the meaning set forth below: 
 
Acceptable Quality Level (AQL):  The maximum percent defective 
(or the maximum number of defects per 100 units) that can be 
considered as a satisfactory performance average.  The Contract-
ing Officer will accept the majority of lots provided that the 
percent defective (or defects per 100 units) in these lots is no 
greater than the designated value of AQL.  However, the Contrac-
tor shall not intentionally perform in a defective manner and 
shall reperform any service found to be defective whenever 
possible.  Only the Contracting Officer shall make decisions as 
to possibility of reperformance. 
 
Acceptance Sampling:  A form of sampling used to determine a 
course of action.  A procedure that gives a specified risk of 
accepting lots of given quality. 
 
Accountable Forms:  Blank forms that have consecutive serial 
numbers on them to preclude use for fraudulent purposes. 
 
Accountable Mail:  Registered, insured and certified mail. 
 
Accountable Property Officer:  Individual designated and required 
to maintain a stock record account under AR 710-2.  The term 
specifically includes supply officers of support-type units who 
operate property accounts. 
 
Addition:  A physical increase to a real property facility that 
adds to an overall external dimension of the facility. 
 
As-Built:  A drawing of new construction or modification as it 
currently exists. 
 
Air Conditioning System:  The air conditioning system, as re-
ferred to herein, consists of all refrigeration plants, air 
handling equipment, and controls required to provide the low 
temperature air needed to maintain the room temperature at a 
given temperature and humidity in the building. 
 
Alterations:  The work required to adjust interior and exterior 
facility arrangements or other physical characteristics of an 
existing facility or relocation within an installation, so that 
it may be more efficient. 
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Appliance Servicing:  Work required to keep appliances in an 
operational condition in order to allow the safe utilization of 
appliances at their designated capacity or efficiency. 
 
Appurtenances (Surfaced Areas):  Appurtenances include all 
features associated with pavement, such as ditches, culverts, and 
storm sewers; traffic signs, signals, markings; rights-of-way or 
snow fencing; shoulders, curbs, guardrails, cattle guards, and 
supporting embankments. 
 
Area of Responsibility:  A specific, defined geographic area 
assigned to an installation in which that installation is respon-
sible for procurement of personal property transportation, 
storage and related service. 
 
As Is:  Means without additional maintenance or repair expense 
solely for the purpose of transfer to the Contractor. 
 
Associated Structures (Surface Areas):  Associated structures are 
all major items included in a roadway or other system, which are 
considered to be of greater engineering significance than an 
appurtenance. 
 
Attribute:  The property a unit has of being either bad or good. 
This addresses the quality characteristic of a unit as either 
within the specified requirements or not. 
 
Attribute Sampling:  A form of acceptance sampling that grades 
service elements or properties as defective or not defective. 
 
Authorized Stockage List (ASL):  A stockage of items/materials 
based on item essentialness and demand criteria, as set forth in 
AR 710-2, maintained at certain levels for installation 
availability and usage. 
 
Backflow: 
      
     a.  A flow condition, induced by a differential in pressure 
or obstruction that causes the flow of water or other liquids 
into the distribution pipes of a potable water supply from any 
sources other than its intended source. 
 
     b.  The backing up of water through a conduit or channel in 
the direction opposite to normal flow. 
 
     c.  A flowing back or returning to a source. 
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Backflow Preventer:  An effective device, method or construction, 
or valve system used to prevent backflow into a sewage system or 
a potable water system. 
 
Bimonthly:  Occurring every two months. 
     
Biological Control:  The use of natural predator, parasites, 
species, or specific disease organisms to bring a target pest 
under control. 
 
Biweekly:  Occurring every two weeks.  
 
Breakdown:  The stoppage or collapse of equipment of a facility, 
or a component thereof that requires immediate corrective action 
to restore it to an operating condition. 
 
Building Equipment:  Those items of equipment and furnishings, 
including material for installation thereof, which are required 
to make the facility usable and are affixed as a permanent part 
of the structure.  These items will include plumbing fixtures and 
equipment; fixed heating, ventilating, cooling, air conditioning, 
electrical, and fixed fire protection systems; elevators and 
escalators, overhead craned runways; laboratory counters, cabi-
nets and similar fixed equipment.  Excludes machine tools, 
production and research equipment, and their functions. 
 
Calendar Days:  Every day of the year, including weekends and 
holidays. This includes 365 days in a year, 366 days in a leap 
year. 
  
Calibration:  Comparison of two instruments or measuring devices, 
one of which is a standard of known accuracy, traceable to 
national standards, to detect or eliminate by adjustment any 
discrepancy in accuracy of the instrument or measuring device 
being compared with the standard. 
 
Check:  To examine, test, or compare with a standard to verify 
that the unit under surveillance is operating within design 
specifications. 
 
Chemical Control:  The use of chemically formulated compounds, 
which results in pest control. 
 
Classified:  Information, which is forbidden to be revealed 
outside a specific level of disclosure (restricted, confidential, 
secret, top-secret) for reasons of national security.  
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Classified Security:  Those actions taken to insure that classi-
fied information is not disclosed to unauthorized persons. 
 
Clean:  As used generally, means removal of dirt or impurities. 
As used for acceptance of work, means gleaming, bright, free from 
dirt, contamination or impurities, unsoiled, unstained, recently 
laundered. 
 
Common Table Of Allowances (C.T.A.):  A prescribing authorization 
of equipment for several units of the same type located in 
different areas or commands. 
 
Communal Other Real Property:  Other real property used solely 
for support of, but not assigned to any one particular dwelling. 
Includes streets, sidewalks, playgrounds, streetlights, and 
exterior. 
 
Composite Labor Rate:  The average combined-skill rate per hour 
to include labor, overhead, administration, handling, G&A, and 
profit. 
 
Conservation:  The protection, improvement, and use of natural 
resources, according to principles that will provide optimum 
public benefit and support of the military mission. 
 
Confined Spaces:  A confined space is large enough and so 
configured that an employee can bodily enter and perform assigned 
work; and has limited or restricted means for entry or exit (for 
example, tanks, vessels, silos, storage bins, hoppers, vaults, 
and pits are spaces that may have limited means of entry); and is 
not designated for continuous employee occupancy. 
 
Construction:  The erection, installation, or assembly of a new 
facility; the addition, expansion, alteration, conversion or 
replacement of an existing facility; or the relocation of a 
facility from one installation to another.  Includes equipment 
installed and made a part of such facilities, and related site 
preparation, excavation, filling, and landscaping or other land 
improvements. 
 
Construction/Engineer Equipment:  Equipment used in support of 
roads, grounds and facilities such as graders, tractors, rollers 
and mixers. 
 
Contract Discrepancy Report (CDR) DA Form 5479-R:  A formal, 
written documentation of Contractor nonconformance or lack of 
performance for contracted work. 
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Contract Drawings, Specifications:  Those drawings and specifica-
tions, which are intended to be used for contract construction by 
others (not to be performed by Contractor under this contract). 
 
Contracting Officer:  A person with the authority to enter into, 
administer, and/or terminate contracts and make related determi-
nations and findings. 
 
Contracting Officer's Representative (COR):  A Government employ-
ee designated in writing by the Contracting Officer to serve as 
an authorized representative to assist in contract administration 
functions. 
 
Contractor:  The term refers both to the prime Contractor and any 
subcontractors.  The Contractor shall be responsible for insuring 
that his subcontractors comply with the provisions of this 
contract. 
 
Contractor Representative:  A Contractor employee physically 
on-site with full authority to contractually commit the Contrac-
tor on all matters pertaining to contract performance and admin-
istration. 
 
Conversion:  The work required to adjust interior arrangements or 
other physical characteristics of an existing facility or part 
thereof, so that it may be used for a new purpose.  This includes 
equipment installed in and made a part of the existing facility. 
 
Critical Equipment and Facilities:  Equipment or facilities that 
must operate continuously or throughout the respective season in 
order to support critical missions and personnel quarters Family 
Housing.  Failure of equipment or facilities in meeting design 
output requirements may affect the health and welfare of 
personnel or damage Government equipment or properties.  
Emergency or urgent service calls are often required to restore 
critical equipment to optimum operating condition and provide the 
output required, e.g., computer facilities, 24-hour operations, 
fire prevention and protection facilities, clinics, electrical 
plants/systems, water plants/systems, personnel quarters, Family 
Housing, etc. 
 
Cross Connection:  
 
     a.  A physical connection through which a supply of potable 
water could be contaminated or polluted. 
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     b.  A connection between a supervised potable water supply 
and an unsupervised supply of unknown portability or quality. 
 
Culvert:  A conduit, especially a drain, which is a pipe-like 
structure of brick, metal, stone, or concrete that passes under a 
road, railroad track, and footpath or through an embankment. 
 
Customer:  Authorized Government employee who uses services 
provided by the Contractor. 
 
Deadline Equipment:  Equipment which is non-operational pending 
maintenance, or, which if operated, could cause loss of life, 
injury or property damage due to its mechanical condition.  
Deadline time starts at the time the equipment is found to be 
non-operational and continues until equipment is repaired and 
declared operational. 
 
Debris:  Debris consists of grass cuttings, hedge and small tree 
trimmings, weeds, leaf shavings, sawdust, and other materials 
resulting from maintenance, repair, and shop work. 
 
Defect:  Each instance of non-compliance with a contract re-
quirement.  A defect may be caused by either non-performance or 
poor performance. 
 
Defective:  Refers to a unit of output, which does not meet 
contract performance requirements. 
 
Deficiency:  An instance of non-compliance with contract require-
ments.  A single deficiency may or may not constitute a defect. 
 
Diffuser:  A segregated or other device through which air is 
forced and divided and distributed. 
 
Directorate of Public Works (DPW): (Formerly Directorate of 
Engineering and Housing and Facilities Engineering Directorate). 
When the acronym refers to DPW as an institution, this term is 
referring to the directorate.  When the term DPW is used when 
requiring approval it refers to the Director of Public Works or 
his designee. 
 
Domestic:  Within the continental United States. 
 
Drive-Away Service:  Moving a vehicle by having a commercial 
carrier drive it to its destination.  Other vehicles like motor-
cycles and cars may be towed or carried by the vehicle, according 
to regulations. 
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Dwelling Unit:  The real property living space used by one 
family.  This includes the following:  Foundation, walls, roofs 
and other building components, interior utilities, fixtures and 
equipment in place such as Venetian blinds, cornices, furnaces, 
and water heaters.  Also included are utility connections at the 
dwelling unit inside the 5-foot line, carports, storage and other 
structures connected to the dwelling unit and patios.  The 
following are excluded:  Grounds, sidewalks, exterior utility 
line outside the 5 foot line, furnishings, moveable equipment 
such as ranges and refrigerators and personnel property.   
 
Emergency Work:  Work which takes priority over all other work 
and requires immediate action, including diverting employees from 
other jobs, if necessary, to cover the emergency.  This work is 
necessary for protection, safety, or to meet a critical opera-
tional requirement. 
 
End-Item:  A manufacturers product that can be put to use without 
further work being done on it. 
 
Endangered Species:  Endangered species are those plants and 
animals, which have significantly declined in number, indicating 
the possibility of extinction throughout their ranges, as, listed 
by the U.S. Department of the Interior. 
 
Enclosure:  Any building or area that is fenced or otherwise 
marked (such as on an Installation map) for purposes of security. 
 
Environmental Protection Agency (EPA):  The Federal agency, which 
has been delegated authority to enforce the Federal Insecticide, 
Fungicide and Rodenticide Act (FIFRA). 
 
Environmental Quality:  The development and maintenance of 
harmonious interaction between man and that part of the world in 
which living organisms can sustain their kind. 
 
Equipment Improvement Recommendations (EIR):  Army program to 
report faults in design and unsatisfactory performance and 
recommend improvement in Army equipment. 
 
Equipment-In-Place:  Personal property consisting of capital 
property and equipment of a movable nature, which has been fixed 
in place, or attached to real property, but which may be severed 
or removed from building without destroying the usefulness of the 
structures.  It does not include installed building equipment. 
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Equipment Logbook:  A mandatory record of the events occurring 
during the life cycles of Government equipment made IAW DA Pam 
738-750, “The Army Maintenance Management System (TAMMS)”. 
Contractor shall comply with TAMMS documentation requirements as 
applicable to each item of Government-furnished equipment (GFE). 
    
Estimate:  Determine the specific resources needed to accomplish 
the required work, to include the number of craftsman hours 
needed and dollar cost. 
 
Evaluation:  The process of comparing an observed performance 
indicator to an established standard.  Various techniques are 
used in the evaluation process, including inspection, testing, 
physical measurements, review of records, and validation of 
complaints. 
 
Expansion:  A physical increase to a real property facility that 
adds to an overall external dimension of the facility. 
 
Expendables/Nonexpendable: 
 
     a.  Expendables:  Property or items that may be consumed in 
use or loses its identity in use, and may be dropped from stock 
record accounts when it is issued or used.  Expendable items 
include certain repair parts of low intrinsic value, or items 
unworthy of full accounting procedures, e.g., supplies such as 
paint, fuel, cleaning and preserving materials, or those which 
lose their identity (such as spare parts which are sometimes 
referred to as consumable supplies and material). 
 
     b.  Nonexpendable:  Government property or supplies which 
are not consumed in use and which retain their original identity 
during the period of use, such as machines and tools. 
 
Extension:  A physical increase to a real property facility that 
adds to an overall external dimension of the facility. 
 
Exterior Facility Maintenance:  Inspection, repair, maintenance 
and service of structures and appurtenances. 
 
Facility Replacement:  The replacement of an entire facility when 
replacement is more economical than major repair.  This includes 
installed equipment. 
 
Float-Activated Meter:  A calibrated instrument measuring the 
flow of liquids in open conduits of known dimension, by measuring 
the height of the liquid with respect to an obstruction or 
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another point of reference. 
 
Flyer:  Handbills, mail outs, stuffers and other artwork printed 
on letter-size paper, or smaller, for the purpose of advertising 
or disseminating information. 
 
Form:  An officially prescribed paper with prepared surfaces for 
the insertion of information.  Labels, stickers, tags, and file 
cover sheets are considered as forms provided they conform to the 
standards prescribed in DA PAM 310-15. 
 
Form Letters and Local Forms:  A letter, endorsement or memoran-
dum after information has been inserted, when printed and stocked 
for recurring use. 
 
Freight:  All property, both Government and personal, which is 
prepared for shipment by air, rail, or motor carriers. 
 
Government:  An authorized representative of the U.S. Government, 
the Department of Defense, or the Department of the Army.  
 
Government Bill Of Lading (GBL):  An accountable document autho-
rizing payment for transportation service. 
 
Government-Furnished Equipment (GFE):  Government equipment 
provided to the Contractor for use in fulfilling the terms of 
this contract only, maintained by the Contractor, and returned to 
the Government at contract conclusion and/or termination in the 
same condition received, less normal wear. 
 
Government-Furnished Facilities:  Buildings (or parts thereof), 
storage facilities and parking areas designated by the Government 
for the exclusive use of the Contractor, in fulfilling the terms 
of this contract only. 
 
Government-Furnished Material:  Equipment, replacement parts and 
other consumables provided to the Contractor for the maintenance 
and/or repair of the Installation's real property. 
 
Government-Furnished Property (GFP):  All equipment, facilities 
and material provided by the Government for the exclusive use of 
the Contractor, in fulfilling the terms of this contract only. 
 
Government Quarterly Basis:  Three-month periods, as follows: 1 
October through 31 December; 1 January through 31 March; 1 April 
through 30 June; and 1 July through 30 September. 
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Government Transportation Officer (GTO):  A Government employee, 
working directly with the Contractor, whose duties will encompass 
those legally restricted or discretionary actions which will 
include review, approval, and signature of all documents pertain-
ing to the obligation or expenditure of funds, selection of 
carriers, and suspension of carriers. 
 
Hazardous Material:  Any material having hazardous characteris-
tics, i.e., combustible liquids, corrosives, explosives, 
flammable and compressed gases.  They are classified according to 
the level of danger they present. 
 
Hazardous Wastes:  Waste materials that are toxic or poisonous, 
corrosive, irritating or sensitizing, radioactive, biologically 
infectious, explosive or flammable, and that present a signifi-
cant hazard to human health and the environment.  Special han-
dling procedures and disposal facilities are required for their 
disposal. 
 
Head wall:  A structure built to prevent erosion or scour of the 
embankment adjacent to culvert inlets or outlets. 
 
Heating Systems:  Consists of everything which conveys steam or 
hot water from boilers and heat exchangers to the radiators, 
converters and returns condensate or hot water to the boilers, 
including controls, air handling equipment, electrical heat, warm 
or heated air duct work and other ancillary items. 
  
Herbicide:  Any substance or mixture of substances intended for 
use as a plant regulator, defoliant, or desiccant. 
 
High-Grade Paper:  Includes letterhead, dry copy papers, miscel-
laneous business forms, stationary, typing paper, tablet sheets 
and computer printout paper and cards, commonly sold as white 
ledger; computer printout and tab card grade by wastepaper 
industry.  High-grade paper is considered commercial solid waste. 
 
High-Value Shipment:  Personal property that is shipped separate-
ly and insured at a full or higher value than a regular shipment. 
 
His/Her:  Wherever used in this contract, the term "his" is meant 
to be synonymous with "her" unless otherwise stated.  The same 
shall be true for "he" and "she". 
 
Household Goods:  All personal property associated with the home 
and personal effects belonging to the member or his dependents on 
the effective date of the member's change-of-station orders.  
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These include only those goods, which can be legally accepted and 
transported as household goods by an authorized commercial 
carrier, in accordance with all applicable regulations.  Spare 
parts of the member's automobile, such as extra tires and tools, 
and parts attached to the vehicle but highly susceptible to 
theft, such as seats, winch, and portable gas cans may be removed 
and shipped as household goods.  Vehicles such as snowmobiles, 
motorcycles and mopeds may also be shipped as household goods. 
 
Installation Equipment (IE):  All non-expendable equipment, and 
other than real property.  IE is accounted for on the Installa-
tion property book, and includes all equipment requiring authori-
zation under the Installation Table of Distribution and Allowanc-
es (TA), Common Table of Allowance (CTA), and other applicable 
equipment acquisition authority. 
 
Defense Property Accounting System (DPAS):  An AMC Standard Data 
Processing System designed to provide for and satisfy the 
requirement for management of Installation Equipment Army wide.  
DPAS provides documentation in the areas of accountability, 
authorization, acquisition, utilization, and maintenance. 
 
Installation Transportation Officer (ITO):  The individual desig-
nated by the appropriate authority to perform assigned traffic 
management functions of the program at Installations or activi-
ties, regardless of whether or not that is the organizational 
title of the individual. 
 
Insured Mail:  A postal service available only on the third or 
fourth class or priority rate.  Numbered, insured mail service 
provides for receipt to the sender and a record of delivery at 
the post office of the addresses.  A record is not kept at the 
post office where it was mailed. 
 
International:  The movement between a point in CONUS and over-
seas theater. 
 
Irrigation Cycle:  The application of an equivalent one-inch 
depth of water per acre, within a seven-day period. 
 
Lifting Devices:  Any devices or components thereof, used to 
raise or lower a load from one elevation to another or to hold or 
suspend a load in an elevated position. Examples: Cranes, hoists, 
slings, jacks and cables. 
 
Liquid Waste: Any discarded liquid material resulting from 
industrial cutting, grinding, or broaching operations.  Liquid 
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waste shall consist of an emulsion of coolants combined with 
water. 
 
Local Forms:  Forms originated for use only within a unit, 
activity or installation. 
 
Lot:  A collection of service outputs from which a sample is to 
be drawn and inspected to determine conformance with the stan-
dard. 
 
Lot Size:  The number of service outputs in a lot. 
 
Mail:  Written, typed or printed communication, packages and all 
other items received for distribution or dispatch. 
 
Mail Delivery Plan:  A written plan and schedule of mail deliver-
ies and pickups, to include time of mail services and delivery 
and pickup points. 
 
Maintenance:  Reference AR 420-10, AR 210-50 and TM 5-610, para 
5, page 5.  Except as may be limited by the DPW, definitions 
contained in AR 420-10 and TM 5-610 will apply to all RPMA and 
Family Housing operation, maintenance and repair services 
performed under the contract. 
 
Maintenance (Surfaced Areas):  Maintenance of roads, pavements, 
and other surfaced areas primarily encompasses day-to-day routine 
work.  It includes such functions as blading or dragging stabi-
lized areas (see definition below): cleaning cracks, slab 
jacking, maintenance of bridges, trestles, retaining walls, 
culverts, inlets, and manholes, and replacing or repainting 
pavement markings and traffic control signs and signals.  
Examples of other applicable work areas;  
 
     a.  Application of a dust palliative, i.e., a chemical, 
dilute asphalt, or single surface treatment, both to the traffic 
way and the road shoulder, provided only minimal surface prepara-
tion is needed;  
 
     b.  Application of a sealer coat or surface treatment on 
existing asphalt concrete surface;  
 
     c.  Scarifying a stabilized area, adding new material, 
reshaping and compacting. 
 
Major Pesticide Spill:  Any pesticide spill as defined by EPA as 
a reportable quantity. 
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Major Repairs:  Unscheduled repair work on items of material or 
equipment that need complete overhaul, or substantial replacement 
of parts that require special tools. 
 
Manufacturer's Warranty:  A period of time established by the 
manufacturer in which he guarantees the equipment to be free of 
defects and to operate satisfactorily.  During this period, the  
manufacturer will repair the equipment or will provide the parts 
and labor cost for the repairs. 
 
Man Years:  The total hours in a man-year is 2,080 (52 weeks x 40 
hours).  A man-year can be less than 52 weeks if it is interpret-
ed as two or more employees engaged in a specific task over a 
shorter period. 
 
Material-Handling Equipment (MHE):  Mechanical devices, such as 
forklifts, for handling of material with greater ease and econo-
my. 
 
Messages:  Correspondence transmitted electronically by the U.S. 
Army Communications Command. 
 
Military Airlift Command:  The single manager-operating agency 
for airlift services. 
 
Military Sealift Command:  The single manager-operating agency 
for sealift service. 
 
Military Traffic Management Command:  The all-compassing managing 
agency for military traffic, land and commercial air transporta-
tion, and common user ocean terminals, and passenger transporta-
tion services from commercial for-hire transportation companies. 
 
Minimum Utilization Criteria:  The lowest acceptable percentage 
of utilization for each category/item of equipment without 
documented justification for its retention. 
 
Minor Construction:  A single undertaking at a military installa-
tion with an approved cost of $750 thousand or less.  It must 
include all work needed to produce a complete and usable facility 
or improvement to an existing facility, and includes alterna-
tions, additions, and conversions. 
 
Mission Essential Equipment:  Equipment assigned to a specific or 
dedicated use in which mission accomplishment, command respon-
siveness, economy of operations, or safety are the prime factors 
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for authorization, allocation, and utilization, rather than miles 
or hours of operations.  Command/Installation-essential equipment 
will not include any vehicle used only for administrative  
purposes. 
 
Multiple Container Solid-Waste Collection System:  Vehicles and 
containers used for collecting solid waste and hauling it to a 
disposal facility.  Collection equipment is of two principal 
types.  One type uses a special hosing truck to carry the  
container directly into the hopper of a compaction type refuse- 
collection truck. 
 
Non-Critical Equipment Or Facilities:  Those categories of 
equipment or facilities that do not affect the health of person-
nel, cause damage to Government properties, or cause other 
facilities such as ADP to shut down in case of equipment failure. 
 
Non-Expendable Equipment:  Property or supplies which are not 
consumed in use and which retain their original identity during 
the period of use, such as machines, tools, and equipment fur-
nished to the Contractor and for which he must account. 
 
Non-Hazardous Waste:  Any material not classified as hazardous 
waste. 
 
Non-Standard Equipment:  Equipment, which has not been processed 
for standardization by the Army. 
 
Non-Tactical Vehicle:  Motor vehicles used in support of general 
transportation services facility and equipment maintenance 
functions not directly connected with combat or tactical opera-
tions.  The non-tactical vehicle fleet contains passenger carry-
ing, general purpose, and special purpose vehicles. 
 
Open-Storage Area:  An area offering no structural protection 
against the elements; planned and designed for storing, servicing 
and parking of vehicles, or for receiving, classifying and 
storing of supplies, new and salvaged materials and equipment 
pending assignment for its use or distribution, or for salvaging, 
processing, or repairing equipment. 
 
Operator Equipment Maintenance:  The basic daily services per-
formed by the equipment operator.  Includes visual inspection for 
damage and pilferage, leaks, instrument operation, brakes, 
transmission (clutch) steering, engine operation, lights reflec-
tors and other safety devices and appropriate reporting for 
correction and repair.  Fueling, oil and battery checks, tire 



 
 C.2 - 16 

inflation and changing flat tires as required are operator tasks. 
  
Operation and Maintenance Services:  Those operations and servic-
es where the specific work and manpower requirements are rela-
tively constant and predictable.  Include recurring and 
preventive maintenance and minor repairs accomplished on an 
established schedule to prevent malfunction, breakdown and 
deterioration of the equipment and facilities. 
 
Optional Form:  Forms developed for use by two or more agencies 
to eliminate the need for separate agency forms for the same or 
similar purposes.  The Office of Information Resources 
Management, GSA, approves optional forms for non-mandatory use by  
Federal agencies.  Forms are prenumbered and bear the designation 
"OF" or "Optional Form".  Use is encouraged within Army. 
 
Overlay:  The resurfacing of all or part of an existing pavement 
as required to maintain serviceability of the pavement, including 
spot repair of the existing pavement to support the overlay, 
necessary preparation of the existing pavement surface, placement 
of a leveling course, as required, for correction of an uneven 
pavement surface prior to overlaying and placing and finishing 
the new wearing surface. 
 
Parking and Open-Storage Area:  An area planned and designated 
for storing, servicing, and parking of organizational vehicles; 
or the parking of vehicles belonging to visitors, civilian 
employees, and attached personnel; or for receiving, classifying 
and storing of supplies, new and salvaged materials, and equip-
ment pending assignment for its use or distribution, or for 
salvaging, processing, or repairing equipment. 
 
Pavement Appurtenances:  Appurtenances including all features 
associated with the pavement, such as ditches, culverts, storm 
sewers, traffic signs, signals, markings, rights-of-way, fencing, 
shoulders, curbs, guard rails, and supporting embankments. 
 
Performance Indicator:  A characteristic element of output in a 
work process that can be measured. 
 
Performance Work Statement (PWS):  A document that identifies 
functional requirements and established standards for one or more 
commercial activities (CA) functions, including Statement of 
Work, Performance Requirement Summary, Quality Assurance 
Surveillance Plan, technical exhibits, governing directives, 
estimated workload, and general tasks and requirements. 
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Permissible Operating Distance:  A distance established and 
approved by the Installation Commander, or his representative, 
for administrative use vehicles (AUVs), which are authorized for 
his Installation.  Operation beyond this distance to satisfy a 
special requirement necessitates additional approval. 
 
Pest Control Service:  The accomplishment of pest surveys, appli-
cations of pest control treatments and removal of carcasses with 
the objective of controlling pests.   
 
Pesticide Classification:  Pesticide categories based on toxicity 
and use pattern, for general or restricted use by the U.S. 
Environmental Protection Agency (EPA), under PL 92-916. 
 
Pesticides:  Any substance or mixture of substances intended for 
preventing, destroying, repelling, or mitigating any pest, and 
any substance or mixture of substances intended for use as a 
plant regulator, defoliant, or desiccant. 
 
Pests:  Those land or aquatic organisms that (a) adversely affect 
the health and welfare of man and animals, (b) attack real 
property, stored supplies or equipment, (c) whose presence is in 
other ways undesirable.  Those pests include, but are not limited 
to, arthropods, birds, rodents, nematodes, fungi, bacteria, 
viruses, algae, snails, marine borers, snakes, insects, and 
spiders. 
 
Physical Control:  That part of security concerned with the 
physical measures designed to safeguard personnel; to prevent 
unauthorized access to equipment, facilities, material, and 
documents; to safeguard equipment, facilities, materials and 
documents against espionage, sabotage, damage, and theft. 
 
Physical Security Check:  To visually and physically check the 
subject of the inspection.  For example, all accessible doors and 
windows shall be checked for closure, combination locks and 
drawers shall be checked for open condition, fences shall be 
checked for damage and for any cuts and spacing underneath the 
fence that might allow illegal access to the center. 
 
Plant Equipment:  Government-furnished property of a capital 
nature consisting of equipment, furniture, vehicles, machine 
tools, test equipment and accessory or auxiliary items, but 
excluding special tooling and special test equipment used or 
capable of use for any administrative or general plant purposes 
for which the Contractor shall maintain and be accountable. 
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Planning:  Analyze the scope of work requirements and determine 
the specific methods to be used in accomplishing the work. 
 
POL Area:  Ground adjacent to structures and tanks that store or 
dispense petroleum oil and lubricants. 
 
Policing Grounds:  The pickup and disposal of paper, bottles, 
cans, cardboard, plastics, rags, and other litter, in designated 
areas. 
 
Potholes:  Holes of various sizes in the pavement surfaces, which 
result from localized failure of the base or sub-base. 
 
Preventive or Scheduled Maintenance:  The systematic care, 
observation and inspection of equipment, utility plants and 
systems, buildings and structures, and ground facilities.  The 
goal is to prevent incipient failure by detection and correction 
by minor maintenance.   
 
Preventive Maintenance (PM) Record:  A listing of PM services 
performed and annotated on appropriate form approved by the Con-
tracting Officer. 
 
Property:  The term includes all property, both real and person-
al, and consists of five separate categories:  Material, special 
tooling, special test equipment, military property and facili-
ties. 
 
Property Book:  Accountability document listing all non-expend-
able Installation property. 
 
Property Book Officer (PBO):  Responsible for maintaining re-
cords, other than a stock record account, of certain classes of 
property IAW AR 710-2 and AR 735-5. 
 
Quality Assurance:  Those actions taken by the Government to 
inspect or check goods or services to determine that they meet or 
do not meet the requirements of the contract. 
 
Quality Assurance Evaluator:  The Government person responsible 
for monitoring Contractor performance. 
 
Quality Assurance Surveillance Plan:  A written plan that details 
what is to be evaluated, how evaluations are to be accomplished, 
frequency of evaluations, evaluation parameters, sampling guides, 
inspection checklists, and other information that the QAE should 
have, in order to provide effective QA. 
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Quality Control (QC):  A method used by the Contractor to control 
the quality of goods or services produced. 
 
Random Number Table:  A table of numbers, which are arranged in a 
random fashion.  A table of numbers, which are used to select 
samples. 
 
Random Samples:  A sampling method whereby each service output in 
a lot has an equal chance of being selected. 
 
Random Sampling:  A method of looking at a few individual items 
in a lot to determine the quality of that lot against a standard. 
 
Real Estate:  Land and interests therein, leaseholds, standing 
timber, permanent buildings, improvements, and appurtenances 
there to, owned by the U.S. and under control of the Department 
of the Army.  It also includes piers, docks, warehouses, rights 
of way and easements, whether temporary or permanent, and im-
provements permanently attached to and ordinarily considered real 
estate.  It does not include machinery, equipment, or tools which 
have been affixed to, or which have been removed from, land or 
buildings or may be removed without destroying the usefulness of 
the structure. 
 
Real Property Facility:  A separate and individual building, 
structure, utility system, or other real property improvement.   
A real property facility will be assigned three-digit category 
codes based on (AR 415-28). 
 
Receptacles or Containers:  Cans, drums, bins, or similar recep-
tacles which can be handled easily, and multiple containers 
handled by mechanical truck mounted hoists. 
 
Record:  A book, paper, map, photograph, notebook, computer tape, 
punched card, floppy disc, hologram, bubble memory, printout, 
computer output, microfilm, microfiche, film slide, view graph 
transparency, or their documentary material, regardless of 
physical form or characteristics, made or received by an agency 
with the transition of public business. 
 
Recoverable Resources:  Materials which retain useful physical or 
chemical properties after serving specific purposes, and can, 
therefore, be reused or recycled for the same or other purposes. 
 
Recycled Material:  Waste material, which can be transformed into 
new products in such a manner that the original products lose 
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their identity. 
 
Recycling:  The process of transforming recovered materials into 
new or usable products. 
 
Refuse:  Garbage, ashes, debris, rubbish and other similar waste 
material.  Not included are explosive and incendiary waste, 
contaminated waste from medical and radiological processes, and 
any waste product defined as "hazardous waste". 
 
Registered Mail:  A controlled system for handling and receipting 
mail, which provides security during handling and delivery.  This 
is the most secure service offered by the UPS.  It incorporates a 
system of receipts to monitor mail movement from the point of 
acceptance to delivery. 
 
Registered Pesticide:  A pesticide that the EPA administrators 
within EPA approved States, have registered. 
 
Registered-Use Pesticide:  A pesticide that the EPA administrator 
determines per 7 USC 135, that, when applied according to direc-
tions without added restrictions, may cause unreasonable adverse 
effects on the environment or injury to the applicator. 
 
Reimbursable Service Order, Work Request or Individual Job Order: 
Any work, which is performed by DPW/DPW Contractors and funded by 
other than, DPW RPMA funds. 
   
Reliability Rate (RR):  A measure of equipment performance 
computed by dividing actual operating hours by required operating  
hours.  (Operating hours are acceptable only when the desired 
output is being maintained) 
 
Relocations:  Movement, from one site to another, of a building 
or structure, either intact or by disassembly and subsequent 
reassembly.  Includes movement of utility lines, but excludes 
relocation of roads, pavements, airstrips, or similar facilities. 
Relocation of two or more facilities resulting in a single 
facility will be considered as a single project.  Also includes 
moving of office furniture and necessary utilities (such as 
telephones and computer cables) between buildings, floor to 
floor, or within general area. 
 
Repainting:  The repainting of an entire room, corridor, interior 
or exterior surfaces of a building, or a portion of the building 
to maintain the appearance or protection of the surfaces.  Causes 
of paint deterioration may be scuffs, abrasions, peeling, exces-
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sive chalking or mildew, or weather damage, etc.  Repainting 
shall include surface preparation and the application of one or 
two coats of paint to achieve surface hiding. 
 
Repair:  Reference AR 420-10, Para. 1-3, B(2).  Repair is the 
restoration of a Real Property facility to such condition that it 
may effectively be used for its designated function purpose.  
Repair may be overhaul, reprocessing, or replacement of deterio-
rated component parts or materials. 
 

a.  Repair includes correction of deficiencies in failed or 
failing components of existing facilities or systems to meet 
current Army Standards and codes where such work, for reasons of 
economy, should be done concurrently with restoration of failed 
or failing components.  Corrective work may involve incidental 
increases in quantities or capacities. 
 

b. Replacement parts or materials, which are more durable 
and provide longer life, may be substituted for original parts 
and materials.  The intent is to provide the most durable, energy 
efficient, low-maintenance, cost-effective items. 
 
Repair by Replacement:  Major repair in which the entire facility 
is replaced in its entirety is considered construction. 
 
Replacement-Real Property Facility:  The complete reconstruction 
of a real-property facility destroyed or damaged beyond the point 
at which it may be economically repaired. 
 
Report of Survey:  Official report used to record the circum-
stances concerning lost, unserviceable or destroyed property, and 
serve as, or support, a voucher for droppage of items from the 
property records in which they are listed.  It also serves to 
determine all question of liability (pecuniary or otherwise) for 
the absence of, or damage to, the articles. 
 
Reproducible Forms:  Forms authorized for local reproduction that 
are designed "R", following the form number and approved by the 
Installation Forms Management Officer. 
 
Residential Solid Wastes:  Kitchen wastes, paper, rags, cloth, 
cans, boxes, cartons, crates, small household articles, and other 
materials discarded by residents of quarters. 
 
Response Time:  The interval between the receipt of the initial 
notification of requested work and the time the Contractor 
arrives on the scene for initial investigation of requested work.  
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Restricted Area:  Any area designated by the Commander requiring 
control of personnel and equipment.  A specifically designated 
building, area or structure containing potential targets for 
theft, compromise, sabotage, or destruction, and to which entry 
must be limited in order to provide more than routine protection. 
 
Rodenticide:  Rodenticides are specialized forms of pesticides 
used only against rodents. 
 
Rough Sketch:  A sketch or layout done in an unfinished manner, 
but graphic enough to allow the customer to visualize the 
furnished product. 
 
Safety Equipment:  Equipment used for employee protection, such 
as boots, gloves, and respirators. 
 
Sample:  A collection of individual samples from a lot (or 
population).  Ordinarily inferences are to be made from the 
sample to the lot, and the one must be in some way representative 
of the other. 
 
Sampling Guide:  A part of the QASP, which contains information 
describing how to randomly sample a specified service require-
ment.  It shows the AQL, the lot size, the sample size, the 
sampling procedure, the inspection procedure, and the performance 
criteria. 
 
Sampling Plan:  A plan used to develop the Sampling Guide, which 
indicates the acceptable quality level, the number of units for 
each lot that is to be inspected (sample size) and the criteria 
for determining the accountability of the lots (acceptance and 
rejection numbers). 
 
Sanitary Landfill:  An engineered method of disposing of solid 
waste on land in a manner that protects the environment, by 
spreading the waste in thin layers, compacting it to the minimum 
practical volume and covering it with soil by the end of each 
working day. 
 
Scavenging:  The uncontrolled and unauthorized removal of materi-
als at any point in the solid waste management system. 
 
Seizure:  Taking or dispossession of property from the possessor 
by an authorized person. 
 
Self-Help Program:  A program operated by the Contractor IAW AR 
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420-22 to enable building occupants to accomplish minor repair 
projects to their buildings, such as painting, grounds 
improvement, etc.  
 
Semi-Improved Grounds:  This category includes areas on which 
periodic recurring maintenance is performed, but to a lesser 
degree than on improved grounds.  Practices normally include such 
cyclic variables as soil sterilization, weed and brush control, 
drainage maintenance and mowing for fire protection.  Semi- 
improved grounds acreage may be combined with improved grounds 
acreage for reporting purposes when only two categories of 
grounds (improved and other than improved) are used. 
 
Sensitive Forms:  Blank forms that could be forged and used for 
fraudulent purposes.  See "Accountable Forms". 
 
Sensitive Material:  Material requiring other than normal han-
dling, including hazardous, pilferable, refrigerated, controlled 
substances, and classified material.  This also includes person-
ally owned and Government owned ammunition, firearms or explo-
sives, including corrosive acids and nuclear material, all of 
which require surveillance or guard protection during preparation 
for movement and shipment. 
 
Service:  A job performed to the standard and within the accept-
able quality level.  The Contractor must do the specific job, and 
meet the standard and acceptable quality level, before one can 
say that performance has been accepted and that he should be 
paid. 
 
Service Call:  Minor maintenance requirements that are not pre-
identified or scheduled. 
 
Service Calls, Emergency: 
 
     a.  Priority No. 1:  Correcting failures or deficiencies, 
which constitute an immediate danger or health hazard to 
occupants, or threaten damage to property. 
 
     b.  Priority No. 2:  Failures or deficiencies which do not 
immediately endanger the occupants or threaten damage to proper-
ty, but would soon inconvenience and affect their health and 
well-being. 
 
     c.  Priority No. 3:  Those calls of less importance that do 
not meet the criteria of an emergency or urgent call. 
 



 
 C.2 - 24 

Service Order (SO):  Reference TN 420-10-01, work category and 
associated form for handling unscheduled maintenance, repair or 
minor construction with the following limitations: (a) SO’s for 
maintenance and repair; <32 man hours labor, and (b) SO’s for 
minor construction; =>32 man hours labor and $2,000 total cost 
($1000.00 for Family Housing funded SO’s). 
 
Shop-Made:  Fabricated on the Installation. 
 
Slab jacking:  An operation in which grout is pumped under pres-
sure, through a hole cored in the pavement, into a void under the 
pavement.  This action creates an upward pressure on the bottom 
of the slab, raising one corner of the slab to the desired grade, 
rather than raising the entire slab. 
 
Slurry Seal:  Slurry seal is a mixture containing a specified 
proportion of aggregate, emulsion, water, and mineral filler, 
which is mixed and applied. 
 
Solid Waste:  Garbage, refuse, sludge, and other discarded solid 
materials resulting from industrial and commercial operations and 
from community activities. 
 
Spalling:  Cracking and breaking of the concrete pavement. 
  
Special Purpose Vehicles:  Vehicles normally of commercial 
design, for specialized use other than providing transportation 
for personnel, supplies, or equipment.  This includes such 
vehicles as fire engines, telephone line maintenance trucks, 
maintenance utility trucks, and other vehicles with mounted 
equipment designed for a specialized purpose. 
 
Spot Repair:  The repair or replacement of failed or deteriorated 
separate areas of asphalt or concrete slabs by removing and 
replacing portions of the pavement surface, base, sub base and 
appurtenances. 
 
Stabilized Areas:  Areas, which have been improved from their 
natural conditions by mechanical compaction, with or without the 
addition of stabilizing agents. 
 
Standard:  An acknowledged measure of comparison. 
 
Standard Form:  Forms prescribed by a federal agency, pursuant to 
its authority and approved by the National Archives and Record 
Service, GSA for Mandatory Use by Federal Agencies.  Standard 
forms have intra-agency use. 
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Standing Operations Order (SOO):  Reference TN 420-10-01, 
standing operating orders are used for operations and operator 
maintenance service where the specific work and manpower 
requirements are relatively constant and predictable in advance, 
such as in the operation of a boiler plant. 
 
Statement of Work (SOW):  The specific tasks and performance 
requirements for a particular commercial activities (CA) 
function.  The SOW is an essential part of the PWS. 
 
Stock Record Account (SRA):  A system of accounting files and 
records. 
  
System:  A system, as used in the contract, includes all mechani-
cal and electrical equipment; supporting structures; pneumatic, 
electrical, and mechanical types of controls; and all auxiliary 
equipment required to provide a specific function and output 
requirements. 
 
Technical Bulletin (TB):  A publication containing technical 
information pertaining to vehicles, equipment, and professional 
techniques. 
 
Technical Notes (TN):  A publication containing technical 
guidance pertaining to the Directorate of Public Works functions. 
 
Technical Manual:  A publication containing technical information 
pertaining to vehicles, equipment, and professional techniques. 
 
Threatened Species:  Those plants and animals which are likely to 
become extinct within the foreseeable future throughout a signif-
icant portion of their ranges, as listed by the U.S. Department 
of Interior. 
 
Work Levels:  The established levels at which any RPMA facility 
shall be maintained or operated to assure maximum overall economy 
consistent with its functional requirement and to protect the 
Government's investment.  For purposes of the contract, the 
levels are defined as follows: 
  
     a.  Work Level I; Operational SOO and Preventive Maintenance 
IJO's:  This level of work is defined as all service operations 
and recurring maintenance activities.  Included in this level is 
operation of utility plants, performance of recurring maintenance 
such as preventive maintenance and grounds maintenance, 
startup/shutdown of seasonal system and facilities, and all other 
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periodic or recurring work described in the contract. 
 
     b.  Work Level II; Service Orders:  This level of work is 
established for all nonscheduled repair work required to  
restore a utility, equipment or a facility (Real Property) to  
a condition as required to function in a manner as the equipment 
or facility was originally functioning or intended to function.  
Contractor's responsibility for cost in Work Level II is limited 
to <32 work hours for each individual work order.  An individual 
repair order is defined as a single event, occurrence, or condi-
tion that can be repaired as a unit to restore failed or deterio-
rated condition to an operable or restored condition.  Work 
orders will not be combined to exceed the repair order limits 
established above.  Work required as a result of fire/smoke 
damage to facilities or catastrophic acts of God are excluded 
from this level.  Any damages that result from negligence of the 
contractor shall be the responsibility of, and cost to, the 
contractor to repair or replace regardless of cost. 
 
Priorities:  Reference paragraph C.6-A.  There are three 
categories of priorities established for service calls for RPMA 
work: 
      
          (1)  Emergency:  Reference TN 420-10-01. 
 
          (2)  Urgent Calls:  Reference  TN 420-10-01. 
 
          (3)  Routine Calls:  Reference  TN 420-10-01 
   
     c.  Work Level III; Individual Job Orders, One Time Project: 
This level of work is established for work required due to Acts 
of God, minor construction and repair of utilities, equipment or  
facilities (see FAR 36.102, 36.205 and AR 210-50), which exceeds  
Work Level II.  The Contractor will accomplish this work  
only upon approval of an individual job order.  The Government  
reserves the right to have level III work done by other  
contractors or means.   
 
C.2.1 List of Acronyms:
 
AASHTOT American Association of State Highway and    
  Transportation Officials 

 
AC  Air Conditioning 
 

ACI  American Concrete Institute 
 
ADP  Automated Data Processing 
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ADARS Army Defense Acquisition Regulation Supplement 
 
AEHA  U.S. Army Environmental Hygiene Agency  
 
AFARS Army Federal Acquisition Regulation Supplement  
 
AFH  Army Family Housing 
 
AI  The Asphalt Institute 
 
AMS  Army Management Structures 
 

ANSI  American National Standards Institution 
 
APS  Arizona Public Service (electric power source)  
 
AQL  Acceptable Quality Level 
 
AR  Army Regulation 
 
ARD  Automatic Release Date  

 
AREA  American Railway Engineering Association  
 
ARI  Air-Conditioning and Refrigeration Institute  
 
ARR  Annual Recurring Requirements 
 
ASAE  American Society of Agriculture Engineers  
 
ASCE  American Society of Civil Engineers  
 
ASHRAE American Society of Heating, Refrigerating and   
    Air Conditioning Engineers  
 
ASME  American Society of Mechanical Engineers  
 
ASSE  American Society of Sanitary Engineers  
 
ASTM  American Society for Testing and Materials  
 
ATEC  Army Test and Evaluation Command 
 
AWP  Annual Work Plan 
 
AWWA  American Water Works Association 
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BMAR  Backlog Maintenance and Repair 
 
BOD  Biochemical Oxygen Demand 
 
BTU  British Thermal Unit 
 
CDA  Castle Dome Annex 
 
CDH  Castle Dome Heliport 

 
CDR  Contract Discrepancy Report 

 
CIB  Cibola Range Area 

 
CLIN  Contract Line Item Number 

 
COB  Close of Business 

 
CO  Commanding Officer 

 
CONUS Continental United States 

 
COR  Contracting Officer's Representative  
 
CRT  Cathode Ray Tube (Computer) 
 
CY  Calendar Year 
 
CY  Cubic Yard  
 
DA  Department of the Army 
 
DAC  Department of Army Civilian 
 
DFARS Defense Federal Acquisition Regulation  

Supplement 
 
DLA  Defense Logistics Agency 
 
DRMO  Defense Reutilization Marketing Office 
 
DOD  Department of Defense  
 
DPAS  Defense Property Accounting System  
 
DPW  Directorate of Public Works 
 
EDR  Electro-Dialysis Reversal Water Treatment Plant 
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EIP  Equipment-In-Place 
 
EPA  Environmental Protection Agency 
 
EP&S  Engineering Plan and Services 
 
EQCP  Environmental Quality Control Program 
 
F & A Finance and Accounting Office(r)  
 
FAO  Finance and Accounting Office(r) 
 
FAR  Federal Acquisition Regulation 
 
FESS  Facilities Engineering Supply System 
 
FIA  Financial Inventory Accounting 
 
FIFRA Federal Insecticide, Fungicide and Rodenticide Act  
 
FOUO  For Official Use Only  
 
FSC  Federal Supply Class 
 
FY  Fiscal Year 
 
GAO  Government Accounting Office 
 
G & A General and Administrative  
 
GFE  Government Furnished Equipment  
 
GFP  Government-Furnished Property  
 
GPM  Gallons Per Minute 
 
GSA  General Services Administration  
 
GVW  Gross Vehicular Weight 
  
HP  Horsepower  
 
HQDA  Headquarters, Department of the Army 
 
HTHW  High-Temperature Hot Water 
 
HVAC  Heating, Ventilation, and Air Conditioning  
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IAW  In Accordance With 
 
IBE  Installed Building Equipment 
 
IDLH  Immediately Dangerous to Life or Health 
 
IDS  Intrusion Detection System 
 
IE  Installation Equipment 
 
IFB  Invitation for Bids  
 
IFDEP Integrated Facilities Data Entry Process  
 
IFS-M Integrated Facilities System-Mini 
 
IG  Inspector General  
 
IJO  Individual Job Order 
 
IOSC  Installation On-Scene Coordinator 
 
IPE  Industrial Plant Equipment 
 
IPPB  Installation Priority Planning Board  
 
I & SA Installations and Services Activity 
 
ISSA  Interservice Support Agreement 
 
ISC  Installation Spill Contingency 
 
ITO  Installation Transportation Office 
 
JAG  Judge Advocate General  
 
JOC  Job Order Contract 
 
JOR  Job Order Request 
 
JSIIDS Joint Services Interior Intrusion Detection     

System 
 
JTR  Joint Travel Regulations 
 
KFR  Kofa Firing Range 
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KO  Contracting Officer 
  
KVA  Kilovolt-Ampere 
 
KVAR  Kilovolt-Ampere Reactive 
 
KW  Kilowatt 
 
KWH  Kilowatt Hours 
 
LAAF  Laguna Army Airfield 
 
MAA  Main Administrative Area (Main Post) 
 
MACOM Major Army Command 
 
MARKS Modern Army Record-Keeping System  
 
M&S  Maintenance and Service 
  
MCA  Military Construction, Army  
 
MGD  Million Gallons Per Day 
 
MHE  Materials Handling Equipment 
 
MILSTRIP Military Standard Requisition and Issue  

Procedures 
 
MSDS  Material Safety Data Sheet 
 
MTD  Materiel Test Directorate, Same as YTC 
 
MTA  Mobility Test Area 
 
MWH  Megawatt Hours 
 
NCO  Noncommissioned Officers 
 
NEC  National Electric Code 
       
NEMA  National Electrical Manufacturers  

Association  
 
NFPA  National Fire Protection Association 
 
NIIN  National Item Identification Number 
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NIOSH National Institute of Occupational Safety and Health 
 
NLT  Not Later Than 
  
NSN  National Stock Number  
 
NSPE  National Society of Professional Engineers 
  
O & M Operation and Maintenance 
 
OCE  Office of the Chief of Engineers 
 
OEM  Original Equipment Manufacturer 
 
OMB  Office of Management and Budget 
   
OSHA  Occupational Safety and Health Act 
 
PAO  Public Affairs Officer 
    
PBO  Property Book Officer 
 
PCB  Polychlorinated Biphenyls 
 
PCO  Procuring Contracting Officer 
 
PCS  Permanent Change Of Station 
 
PDO  Property Disposal Office 
 
PL  Public Law 
 
PM  Preventive Maintenance 
 
PO  Project Officer 
 
POC  Point of Contact 
  
POL  Petroleum, Oil and Lubricants 
 
POV  Privately-Owned Vehicle 
 
PPM  Parts Per Million 
 
PRS  Performances Requirements Summary 
 
PWS  Performance Work Statements 
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PX  Army Exchange 
   
QA  Quality Assurance  
 
QAE  Quality Assurance Evaluator  
 
QASP  Quality Assurance Surveillance Plan  
 
QC  Quality Control  
 
QCP  Quality Control Program 
 
R & D Research and Development  

  
RDD  Required Delivery Date  
 
RDTE  Research, Development, Test and Evaluation 
 
RFD  Request for Deviation 
 
RFTP  Request for Technical Proposal 
 
RMP  Resource Management Plan 
 
RO  Reverse-Osmosis Water Treatment Plant 
 
RP  Real Property 
 
RPI  Real Property Inventory 
  
RPMA  Real Property Maintenance Activity 
 
RPMM  Real Property Maintenance Manager 
 
RPMO  Real Property Maintenance Office 
  
SAILS Standard Army Intermediate Level Supply System 
 
SB  Supply Bulletin 
 
SF  Standard Form 
  
SO  Service Order  
 
SOO  Standing Operations Order 
 
SOP  Standing Operating Procedure 
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SOW  Statement of Work 
 
SPCC  Spill Prevention Control and Countermeasure 
  
STANFINS Standard Financial Systems 
 
STARPUBS Standard Army Publications System 
 
SF  Square Foot 
 
SY  Square Yard 
  
TB  Technical Bulletin  
 
TDA  Table of Distribution and Allowance 
 
TDY  Temporary Duty 
 
TM  Technical Manual 
 
TMDE  Test Measurement and Diagnostic Equipment 
 
UL  Underwriters Laboratory 
 
ULD  Ultra-Low Density 
 
ULV  Ultra-Low Volume 
      
UMMCA Exigent Minor Military Construction, Army 
 
UMMIPS Uniform Material Movement & Issue  

Priority System 
 
UPH  Unaccompanied Personnel Housing 
 
UPS  Un-interruptible Power Source 
 
URR  Unconstrained Requirements Report 
 
USAAA United States Army Audit Agency 
 
USAAGPC United States Army Adjutant General  

Publications Center   
 
USACC United States Army Communications Command 
      
USAEHA United States Army Environmental Health Agency 
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USC  United States Code 
 
USPFO United States Property and Fiscal Officer 
  
VDT  Vehicle Down-Time 
 
VE  Value Engineering 
 
VECP  Value Engineering Change Proposal 
 
WAPA  Western Area Power Administration 
 
WMIDD Welton-Mohawk Irrigation Drainage District 
 
WO  Work Order 
 
WRE  Work-Reception Element 
 
YPG  Yuma Proving Ground 
 
C.2.3 Family Housing Definitions:
 
C.2.3.1 DEFINITIONS:  The following special terms and phrases are 
used in this specification. 
 
C.2.3.2 APPLIANCES:  These items consist of government owned  
refrigerators, ranges, dishwashers, freezers, washing machines,  
dryers, microwave ovens, televisions, rug shampoo equipment and 
vacuum cleaners. 
 
C.2.3.3 APPLIANCE SERVICING:  Work required to keep an appliance 
in such condition that it is operational and may be continuously 
utilized safely for its intended purpose at its designated 
capacity or efficiency. 
 
C.2.3.4 CHANGE OF OCCUPANCY MAINTENANCE (COM):  The work accom-
plished to inspect, repair, maintain, and service any of the 
military family housing units and their appurtenances, which are 
vacated for any reason during the contract period. 
 
C.2.3.5 INCIDENTAL IMPROVEMENTS:  Incidental improvements are 
items of work that are not classified as maintenance or repair.  
Generally such improvements include all "new work" such as, 
installing a new duplex outlet, or providing an item for the 
dwelling unit that was not included in the existing structure or 
grounds.  Because of the complexity of incidental improvements, 
the Contractor shall perform incidental improvements only by 
direction of the COR or Contracting Officer. 
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C.2.3.6 MAINTENANCE:  Maintenance is defined as the work required 
on a day-to-day basis to prevent an item from deteriorating. 
 
C.2.3.7 OTHER REAL PROPERTY:  Other real property is that 
property associated with the dwelling unit.  Included are im-
proved and unimproved grounds, sidewalks, driveways, fences, 
trees and shrubs.  Also included is all asphalt and concrete 
paved parking area including their base and curb structures.  It 
also includes all government-owned real property included in the 
specifications that falls within the boundaries of the housing 
area, i.e., common areas, playgrounds. 
 
C.2.3.9 REPAIR:  Repair is the work required to bring a failed or 
failing component to a serviceable condition, to include 
replacement of the failed component. 
 
C.2.3.12 UNIT OR DWELLING UNIT:  Is an integral structure such as 
a house, carport, storage shed, shade structure, or other real 
property associated with the structure.  A single-family dwelling 
is called a "unit".  Included with the unit are all of its 
components to include proportionate shares of carports and 
storage sheds that are structurally connected to the building 
unless otherwise specified hereinafter (includes exterior 
clotheslines and government-owned fences). 
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 SECTION C.3  
  
 GOVERNMENT FURNISHED PROPERTY 
 
 
Sec/Para  Title      Page No. 
  
C.3.1  General       C.3-2 
   
C.3.2  Facilities      C.3-2  
  
C.3.3  Utilities       C.3-3  
   
C.3.4  Vehicles Use      C.3-3  
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C.3.9   Turn-in of Government Property  C.3.5 
 
        



 
 C.3 - 2 

C.3 GOVERNMENT FURNISHED PROPERTY 
 
C.3.1 General:  Government furnished property includes buildings, 
structures, tools, equipment and vehicles.  All Family Housing 
hand receipt items will remain on the government hand receipt.  
These items will be maintained and inventoried by the Contractor 
as a part of this contract.  The general provisions of the 
contract titled "Government Furnished Property" will be 
applicable to all GFP.  The individual lists of GFP exceed 400 
pages and will not be provided as an appendix to the contract.  A 
listing of all GFP will be provided to the successful bidder. 
Currently the GFP Tool inventory has 2309 individual line items, 
the supply warehouse has 3009 individual and multiple line items 
and the Shop and Truck Stock list contains 3,872 individual line 
items.  The Contractor has the option to reject any or all GFP. 
However, if use of GFP is rejected, Contractor must provide all 
necessary property, equipment, or items, adequate in quantity and 
suitable for the intended purpose, to perform all work and 
provide all services in the established time frames at no addi-
tional cost to Government.  All GFP will be provided in an 
operable, safe but "as is" condition and will be used only in 
connection with performance under the contract consistent with 
applicable Safety, Environmental, Army and Manufactures stan-
dards. 
 
C.3.2 Facilities:  The Government will provide the Contractor 
facilities space of sufficient size to accommodate the 
Contractor's office, storage and parking requirements, as 
determined adequate by the Government.  The Contractor shall 
occupy and maintain all assigned building spaces in a neat and 
clean manner, to no more nor no less than the same standards as 
similar areas occupied by the Government personnel.  The 
Contractor shall not make any alteration to the Government 
provided space without a DPW approved work order or service 
order.  The Government reserves the right to reassign facilities 
as required due to changing Government needs. 
 
C.3.2.1 Custodial Service:  The Government will provide custodial 
services to Government furnished facilities provided to the 
Contractor. 
 
C.3.2.2 Facilities:  Facilities, which will be furnished to the 
Contractor for occupancy is as follows:  All buildings enclosed 
in the DPW fenced compound on the MAA with the exception of 
Buildings 402 and 400.  All the buildings and facilities in the 
Building 204 compound excluding the MWR RV storage area. Also on 
the MAA Buildings: 3, 7, 210, 206, and Building 1000 that will be 
shared with other occupants.  In KFR the Contractor will occupy 
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Building 3333 and the surrounding fenced compound.  
 
C.3.3 Utilities:  The Government will provide utilities and 
telephone service.  
 
C.3.4 Vehicle Use:  All Government furnished vehicles is 
restricted to exclusive use for the performance of the contract. 
 
C.3.4.1 State Drivers License:  The Contractor shall ensure that 
all contractor personnel who operate Government furnished 
vehicles posses a valid State of Arizona Class D Motor Vehicle 
Operator's License and a SF-46 Army Vehicle Operator's License. 
 
C.3.4.2 Heavy Equipment Operators:  Contractor personnel who are 
required to operate Government Furnished Equipment that is  
licensed for highway use and having a GVWR of over 26,000 pounds 
must posses a valid State of Arizona Class A Commercial Drivers 
License.  The Class A license shall be obtained and maintained, 
by the Contractor's personnel, at no additional cost to the 
Government. 
 
C.3.5 Tools, Materials and Equipment:   The Government will 
provide the Contractor with all tools, materials and equipment 
necessary for the performance of the requirements of this con-
tract.  See Appendix C.3-A, C.3-B, C.3-C and C.3-E for lists of 
GFP equipment, tools and material on hand. Copies of these lists 
ill be provided to the successful bidder. w
 
C.3.6 Administration and Responsibility:  Control of all 
Government furnished property shall be administered by the 
Contractor in accordance with the approved Property Control Plan. 
 
 
C.3.6.1 Automated Inventory:  The Contractor shall provide and 
maintain an automated inventory of Government furnished tools, 
materials and equipment.  This list shall be provided to the 
Government as requested by the COR or Property Administrator. See 
Section C.4 for additional reporting requirements. 
 
C.3.6.2 Joint Inventory:  A joint inventory will be conducted by 
a Government representative and the outgoing and incoming 
contractors during the phase-in period.  Discrepancies in 
quantities will be addressed at that time.  A joint determination 
will be made as to whether the Government furnished property is 
suitable for the intended purpose.   
 
C.3.6.3 Annual Inventory:  The Contractor shall conduct a 100% 
annual inventory during the month of November and a copy will be 
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provided to the Property Administrator and COR.  
 
C.3.6.4 Inventory Listings:  Throughout the contract period, the 
Contractor shall keep inventory listing current.  The Contractor 
is required to prepare and submit all appropriate forms, as 
directed by the Property Administrator, in order to account for 
adjustments to the inventory.   
 
C.3.6.5 Operating Manuals:  Operating manuals and suppliers' 
catalogs currently on hand will be provided to the Contractor.  
The Contractor shall maintain up-to-date operating and 
maintenance manuals for all equipment provided as GFP.   
 
C.3.6.6 Control System:  The Contractor shall establish a control 
system to insure that GFP items are utilized only for Contract 
purposes.  Upon completion (including any extensions of contract 
term) or termination of the Contract for any reason, the Contrac-
tor shall return all government furnished property and equipment 
and any unused material or supplies in the same condition as 
received, except for fair wear and tear.  Any discrepancies 
(except for fair wear and tear), damages or deficiencies in the 
inventory shall be reported to the Contracting Officer for 
disposition. 
 
C.3.7 Maintenance of Government Furnished Tool and Grounds 
Equipment:  The Contractor shall provide preventive maintenance 
and repair to all Government furnished tools and grounds 
equipment.  Grounds maintenance equipment is defined as: 
“Equipment used to perform grounds maintenance such as, push, and 
riding lawn mowers, weed eaters, edger’s, trimmers, rakes etc”. 
Also included are several small utility trailers, ATV Mules and 
assorted other equipment which is for the exclusive use by the 
contractor in the performance of their work. 
 
C.3.7.1 Contractor Maintained Grounds Vehicles and Equipment:  
The Contractor shall maintain all assigned equipment IAW the 
individual equipment manufacturer’s maintenance recommendations.  
 
C.3.7.2 Government Maintained Equipment/Vehicles:  The Government 
will maintain all other equipment i.e., GSA vehicles, heavy 
construction equipment, agricultural tractors, backhoes, bobcats 
etc.  The Contractor shall provide operator maintenance on all 
assigned vehicles/equipment.    
 
C.3.7.3 Down Time Report:  The Contractor shall prepare a down 
time report for all equipment which is not fully serviceable.  
The report shall be provided to the COR weekly.  The report shall 
contain as a minimum the following information:  Equipment name, 
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equipment number, date down, date returned to service, and total 
down time in days.  
 
C.3.8 Trip Tickets:  All monthly trip tickets (AMC Form 2205) 
shall be edited and completely annotated with the required 
information in accordance with the referenced regulations, and 
shall be submitted to the Logistics Equipment Manager, as 
directed by the COR. 
 
C.3 9 Turn-In of Government Property:  The Contractor is required 
to turn in all excess and unserviceable materials to the 
Directorate of Logistics.  Turn-in material includes salvaged 
building equipment, parts and components of buildings and 
equipment which have been removed by the Contractor. 
 
C.3.9.1 Reusable Parts:  Reusable parts and components may be 
recovered and reused for maintenance, repair and minor 
construction work under this Contract.  Accumulated reusable 
materials shall be neatly arranged and, to the extent necessary, 
protected from weather deterioration.  After reusable items are 
recovered the residual scrap materials shall be removed from the 
DPW compound within 30 days.  All required turn-in documentation 
shall be prepared by the Contractor and accompany the material to 
be turned in.  Materials shall be bundled, palletized or 
otherwise processed in accordance with instructions from the 
Directorate of Logistics.  Materials with no resale value may be 
transported directly the YPG landfill. 
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SECTION C.4 
 

CONTRACTOR FURNISHED SUPPLIES 
  
 
 
Sec/Para     Title    Page No.
 
 
C.4.1      Contractor Furnished Supplies...........C.4-1  
 
C.4.2          Exceptions..............................C.4-3 
 
C.4.3          Salvage.................................C.4-4 
 
C.4.4  Supply Warehousing......................C.4-4 
 
C.4.5  Material Coordination...................C.4-5 
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C.4 CONTRACTOR FURNISHED SUPPLIES 
 
C.4.1 Contractor Furnished Supplies:  The Contractor shall 
furnish supplies, material, tools and equipment (hereafter 
referred to as supplies) for their use in the performance of this 
contract.  Exceptions are listed in Section C.4.2.  The 
Contractor shall purchase all supplies in accordance with (IAW) 
The Competition in Contracting Act of 1984 and AFAR/DFAR/FAR 
Parts 8 and 13.  The Contractor’s complete purchasing and 
property control plans shall be submitted 15 days after award for 
review and approval by the Contracting Officer.  The Contractor’s 
approved purchasing plan will be incorporated into the contract 
and will be used as guidance throughout the contract period.  The 
Contractor’s purchasing plan shall be approved prior to full 
performance under this contract.  Contractor funds expended to 
purchase supplies; equipment and materials will be reimbursed to 
the Contractor. 
 
C.4.1.1 Housing Supplies:  Some supplies and furnishings 
purchased for Housing have unique requirements and must be 
purchased and warehoused differently than those supplies 
purchased for DPW.  See Section C.7.4 for additional information 
and requirements for housing supplies. 
 
C.4.1.2 Government Approval of Purchases:  The Contractor shall 
submit any single item or group of the same items over $2,500.00 
in value to the COR for approval prior to purchase.  The 
Contractor shall submit all tools and equipment purchases valued 
over $100.00 to the COR for approval prior to purchase.   
 
C.4.1.3 Weekly Purchasing Order (PO) Document Log:  The  
Contractor shall prepare a weekly PO Log and provide this log to 
the COR at the close of business the last work day of each week. 
The log shall contain each individual purchase and have the 
following information as a minimum. 
 
     a.  Purchase order log sequential number 
 
     b.  Dates covered by the log 
 
     c.  Purchase order number for the individual purchased item 
 
     d.  Fund cite for the individual purchased item 
 
     e.  Vendor  
 
     f.  Nomenclature of the item 
     g.  Quantity 
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     h.  Unit Price 
 
     i.  Total price 
 
     j.  Total dollar value of this log 
 
      
C.4.1.4 Reimbursement for Supplies Furnished:  The estimated 
annual total dollar value for Contractor furnished supplies 
ranges from $3.0 million to $3.6 million  This dollar figure is 
based on the government fiscal year of 1 October through 30 
September.  The Contractor will be reimbursed for all supplies 
furnished on this contract.  Reimbursement will be at vendor 
invoice cost including all discounts. To receive reimbursement 
the Contractor may submit separate monthly or bimonthly (twice a 
month) invoices with the following information: 
 
C.4.1.5 Invoicing for Supplies:  For each individual purchase the 
Contractor shall submit the following: 
 
     a.  Copy of WR/SO 
 
     b.  Original Purchase Order 
 
     c.  Original Vendor Invoice 
 
     d.  Purchase order change orders 
 
Note:  Only completed purchase orders will be invoiced (no 
partial billing) 
 
C.4.1.6 Quality and Cost of Supplies:  The Contractor shall use 
common sense when purchasing supplies.  The quality of supplies 
is of utmost importance however the contractor must guard against 
gold plating.  The cost and quality of each item purchased must 
be weighed to insure the item meets the minimum standard for the 
requirement, yet will last as long as the surrounding components. 
It is the Contractor Management staff’s responsibility to insure 
the quality of supplies is appropriate and that gold plating does 
not occur. 
 
C.4.1.7 Internal Posting Ticket (IPT):  The Contractor shall 
initiate an IPT for each supply purchase.  See Section C.7.1, 
Budget and Accounting for additional details. 
 
C.4.2 Exceptions to Contractor Furnished Supplies:  Intrusion 
Detection Systems (IDS).  IDS systems are not available on the 
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open market; they must be purchased through the Government supply 
system.  For IDS systems and other supplies which cannot be 
purchased on the open market, the Contractor shall submit a DD 
Form 1348 thru the YPG Property Book Office for the purchase of 
these items. 
 
C.4.3 Salvage of Useable Components:  When economically 
practical, the Contractor shall remove useable components from 
assemblies which are being turned in to salvage.  These 
components may be returned to the supply warehouse and reissued 
for upcoming jobs.  See Section C.3.9 for additional information. 
  
C.4.4 Supply Warehousing:  The Contractor will be provided space 
in Buildings 3, 204, 206, and 403 to warehouse common use and 
mission critical items.  All items in the warehouse will be 
jointly inventoried by the Contractor and the Government between 
contract award and the first day of full performance.  Any item, 
which is agreed upon as useable, will be turned over to the 
Contractor, any item that is considered unusable or excess will 
be removed from the warehouse by the Government.  The Contractor 
shall account for these government furnished supplies in the same 
manner as is required with Contractor purchased supplies. 
 
C.4.4.1 Accountability:  For each item or group of the same item 
requested from the warehouse the Contractor shall prepare an IPT 
charging that item(s)to a job, i.e., Service Order, Individual 
Job Order, or Standing Operations Order.  For each item or group 
of the same items purchased by the Contractor to replenish 
warehouse stock the Contractor shall prepare an IPT charging that 
item to a DPW supply warehousing suspense account number.  The 
method the Contractor intends to use for warehousing and 
accountability of Contractor furnished supplies shall be provided 
as part of the Contractors purchasing plan.  Some accountability 
procedures for Family Housing supplies and furnishings differ 
from those used for DPW items, see Section C.7.4 for additional 
information on Family Housing supplies and furnishing 
accountability. 
 
C.4.4.2 Inventory:  The Contractor shall maintain a running 100% 
inventory of all items in the supply warehouse.  The Contractor 
shall provide the Property Administrator an updated copy of the 
inventory quarterly.  Each month the Contractor shall review and 
compare the warehouse inventory and the purchasing log to 
identify items which are under stocked, overstocked, needed to be 
stocked, or no longer required.  This inventory including the 
total value of the warehouse stock shall be provided to the COR 
with recommendations on what actions are be taken.  The 
recommendations will be reviewed, approved, or disapproved and 



 
 C.4 - 5 

returned to the Contractor within 10 working days.  These control 
methods will receive a complete review and approval by the COR 
prior to full performance. The approved inventory and control 
software program will become Government property on the first day 
of full performance under this contract. 
 
C.4.4.3 Record Files:  The Contractor shall maintain a system of 
record files to include purchase orders, vendor receipts and 
issue slips in order to establish an audit trail for all 
purchases and issues. 
 
C.4.4.4 Undelivered Materials:  The Contractor shall provide a 
report for follow-up status checks on all undelivered materials 
over 30 days old.  The Contractor shall provide this procurement 
status report to the COR the last Thursday of each month.  For 
special intensely managed projects this report may be required 
for orders less than 30 days old.   
 
C.4.5 Material Coordination:  The Contractor is responsible for 
purchasing all supplies, equipment and material necessary to 
satisfy the work requirements of the contract.  Management for 
purchasing and receipt of all supplies in order to support 
efficient project job scheduling and timely completion of all 
projects is the Contractor’s responsibility.   
 
C.4.5.1 Equipment Purchases:  The Contractor is responsible for 
submitting a complete list of all equipment, tools, vehicles, 
protective clothing, furniture, and safety equipment required in 
support of the Contractor's operation as part of the Annual Work 
Plan.   
 
C.4.5.2 Bench, Truck and Shop Stock List:  It is the Contractors 
responsibility to maintain accountability and control over all 
supplies including that, which may be kept in trucks and in the 
individual shops.  A current inventory list of all supplies and 
tools will be kept in all individual trucks and shop areas where 
supplies and tools are stored.  This list is subject to random 
inspection by the COR.  In the event the list is found to be 
inaccurate, it will be reflected on the Contractor’s quarterly 
award fee.  The list shall contain all items, which are to be 
stocked in the individual shops and vehicles. 
 
C.4.5.3 Mission Critical/Disaster Preparedness Stock List:  The 
Contractor shall maintain a list of critical items, that may be 
required in the event of a natural disaster or terrorist attack. 
The list shall be kept current and updated as required.  A copy 
of the list will be provided to the COR each time there is a 
change and annually in the month of October. 
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C.4.5.4 Routine Supply Requisition Documents:   Supply 
requisitions for service orders are governed by the service order 
completion dates described in section C.6.10.  Purchase orders 
for Priority 1 through 4 IJO’s shall be issued within 3 working 
days, 5 working days, 10 working days, and 15 working days 
respectfully.  These dates are based on the date the detailed 
estimate is completed.  Supply orders for preventive maintenance 
projects and warehouse re-stocking will be managed by the 
Contractor to ensure efficient workflow and timely restocking of 
the supply warehouse.  
 
C.4.5.5 Storage of Supplies:  All items will be stored in a safe 
and secure manner.  All supplies, which might be damaged by 
exposure to the elements (sun, wind, rain etc.) must be 
adequately protected so as to prevent damage. 
 
C.4.5.6 Project Supplies:  All supplies ordered and received for 
a specific job will be stored in a single central location.  All 
supplies will be tagged or otherwise marked so as to identify the 
job they are intended for.  Borrowing supplies from one 
designated job to used on another job requires COR approval. 
 
C.4.5.7 Hazardous Material:  Items containing hazardous materials 
may only be stored in the hazardous material areas at Building 
416 and will be transferred to the HAZART located at Building 
2075 at the earliest possible time. 
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                SECTION C.5  
  
 PUBLICATIONS  
 
 
C.5 General:  All work shall comply with the latest edition of 
Federal, Army, State, County and YPG regulations and standards.  
These regulations and standards are available over the YPG, State 
and Federal Internet. It is the Contractors responsibility to 
become familiar with and adhere to the regulation and standards 
that pertain to their area of responsibility.  Required 
Government publications and forms may be downloaded from the 
Internet at http://www.apd.army.mil/usapa_officialsite.htm and 
the Contractor may obtain publications at the YPG Publications 
Office, Building 5. 
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C.6 GENERAL REQUIREMENTS AND STANDARDS 
 
C.6.1 Services and Maintenance Management:  The Contractor is responsible 
for providing all labor and management required to perform the work and 
meet all performance standards as specified.  Standards may be specified 
in the performance statements.  Where publications containing additional 
standards are advisory in nature, acceptance of the work will be based 
upon the reasonable and logical judgment of the Contracting Officer using 
the standards as guidance.  The Contractor shall make them self aware of 
all current state-of-the-art methods and improvements in Real Property 
Maintenance Activity (RPMA) and Army Family Housing (AFH) functions 
covered under the contract. Such awareness is a necessity if the 
Contractor is to expertly advises the DPW as to the best means to resolve 
RPMA & AFH operational and maintenance and repair problems in the most 
economical manner possible. 
 
C.6.1.2 Preventive Maintenance Plan:  The Contractor shall develop and 
implement a comprehensive Preventive Maintenance (PM) program for all real 
property facilities.  The program shall include scheduling and 
accomplishment of all work necessary to preserve and maintain the real 
property facilities in such condition as to prevent deterioration and to 
allow effective use for their designated functional purpose.  The work 
shall be based on industry standards, manufacturer's recommendations, 
technical manuals, and applicable regulations. The Contractor shall 
prepare and obtain COR approval of the PM plan within 6 months of award.  
Annual review and resubmission is required in the month of October each 
year. See specific sections for additional details. 
 
C.6.2 Interface:  Government and other Contractor personnel will be 
working in all areas while work is being performed.  The Contractor must 
cooperate with the personnel in the immediate area where any service or 
maintenance work is being performed. 
 
C.6.2.1 Restricted Areas:  Contractor must cooperate with Government and 
other Contractor workers in restricted areas.  Personnel working in 
restricted areas such as computer rooms, range areas, the command 
communication center, may be required to sign in and out and state the 
nature of business at the entrance desk.  Work after normal duty hours 
will be coordinated with the respective restricted area custodian. 
 
C.6.2.2 Staff Visits:  The Contractor is advised that HQDA/ MACOMs often 
conduct staff visits to the installation, to include functional areas 
covered under the contract.  These visits usually result in 
recommendations for improvements deemed necessary to enhance the overall 
mission.  In addition, the visits may require support such as providing 
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knowledgeable personnel for inspected areas.  The Contractor is required 
to provide support, as necessary.  These visits are estimated to occur 3 - 
5 times per year. 
 
C.6.3 Energy and Water Conservation:  The Contractor must comply with the 
installation energy and water conservation plans and participates in 
conservation activities.  The contractor may make suggestions to the COR 
on activities and improvements to promote efficient use of all energy.  
The Contractor is required to evaluate and recommend measures that can be 
taken to reduce energy operational costs and minimize energy losses. The 
following are some of the energy conservation measures required by the 
contract: 
 
     a.  Train contractor personnel to conserve energy by turning off 
unneeded equipment.  
 
     b.  Ensure temperature settings are in accordance with energy 
policies. 
 
     c.  Instruct Contractor's personnel in utilities conservation 
practices, and require them to operate under conditions, which preclude 
the waste of utilities.  The Contractor's instruction programs should 
include the following: 
 
          (1)  Use of lights only in areas where work is actually being 
performed. 
 
          (2)  Water faucets, valves, and equipment must be turned off 
after required usage has been accomplished. 
 
          (3)  Government telephones are not to be used for personal use 
nor any toll or long-distance calls. 
 
          (4)  Consider energy consumption and cost when purchasing 
equipment. 
 
C.6.4 Environmental Compliance:  The Contractor shall comply with all 
referenced Federal, State, and local laws, regulations, and standards 
regarding environmental pollution and control.  All environmental 
protection matters shall be coordinated through the Environmental and 
Safety offices. 
 
C.6.4.1 Government Facilities:  The YPG Environmental and Safety offices 
and other Federal and State agencies on a no-notice basis will inspect 
Government facilities operated by the Contractor.  Access for inspection 
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must be granted upon notice from the COR.  Citations against Government 
facilities staffed and/or operated by the Contractor for noncompliance 
with environmental standards are a matter for resolution between the 
installation representatives and the issuing office of the Environmental 
Protection Agency (EPA) or equivalent Arizona State regulatory 
authorities.  Payment of fines or penalty charges associated with 
citations issued by Federal, State, or local officials for the illegal or 
non-complying operation or maintenance practices by Contractor, may be 
deducted from moneys due Contractor. 
 
C.6.5 Security Requirements:  See section C.1 for security requirements.  
  
C.6.6 Hours of Operation:  Normal workdays for Yuma Proving Ground are 
Mondays through Thursdays and normal duty hours are 0600 - 1630 in summer 
and 0630 - 1700 in winter.  All routine work, as specified herein and 
throughout the contract, will be accomplished Monday through Thursday, 
during the normal duty hours, excluding holidays.  All scheduled 
deviations from these established hours must be coordinated with the COR. 
Note: Family Housing hours of operation remain 0630 – 1700 hours through 
the year. 
 
C.6.6.1 Legal Public Holidays:  Routine work will not be scheduled on 
holidays or days observed in lieu thereof.   
 
C.6.6.2 Overtime:  All scheduled overtime must have prior approval in 
writing by the COR.  For approval purpose overtime is defined as over 10 
hours per day or over 40 hours per week.  Failure to obtain prior approval 
may constitute non-approval and the over time will not be reimbursed to 
the Contractor.  Emergency over time is considered approved when the YPG 
Police Desk or other approved Government official request the Contractor 
perform work outside the normal duty day. 
 
C.6.7 Personnel: fully trained and appropriately qualified and experienced 
personnel as specified herein shall perform all work. The Contractor shall 
provide necessary personnel to accomplish all work or service within 
specified time frames. This provision shall apply notwithstanding past 
historical records, estimates of personnel needed, or any minimum levels 
established elsewhere.  The Contractor shall ensure that all employees are 
capable of demonstrating adequate knowledge of the tasks to be performed 
and can competently perform the work.  The Contractor shall, as necessary, 
provide each employee with the adequate training required in order to 
competently perform the work requirements of the contract. 
 
C.6.7.1 Management and Administrative Staff:  In order to be qualified for 
this contract award, the Contractor must provide management and 
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administrative staff personnel who are experienced in a equal or like 
position within DOD, either as a government, military, civilian, or 
contractor employee.  The Contracting Officer will consider non-DOD 
experience on a case-by-case basis.   
 
C.6.7.1.1 Key Personnel:  These employees are considered key personnel to 
the Government and the Contractor must submit their qualifications, or 
resumes, for review.  Qualifications for replacement personnel shall be 
equal to or more qualified and provided to the Contracting Officer for a 
review of their qualifications.  Key personnel are identified as the 
Project Manager, Quality Control Officer, Supervisor of Operations and 
Maintenance, Supervisor of Engineer Resources Management and all degreed 
engineering staff. 
 
C.6.7.1.2 Project Manager:  The Contractor must provide a full time 
Project Manager who must have full authority and will be solely 
responsible for the competent performance of work under this contract.  
The Project Manager’s name and telephone number must be provided to the 
Contracting Officer.  The Contractor will update this information as 
necessary.  The Project Manager must be physically present on site during 
all normal working hours.  The Project Manager will serve as the central 
point of contact with the COR for performance of all work under the con-
tract. An individual shall be designated to act for the project manager 
during absences such as illness, vacation, etc.   
 
C.6.7.2 Craft, Trades and Semi-Professional Personnel:  The Contractor 
shall provide fully trained, experienced, and appropriately qualified 
personnel in all craft, trades, and semi professional positions.   
 
C.6.7.2.1 Journeyman Requirements:  All craft and trades personnel, i.e., 
A/C mechanics, electricians (both interior and high-voltage), carpenters, 
plumbers, heating and boiler mechanics, heavy equipment operators, and 
riggers shall be certified in writing by the Contractor as journeyman 
level workers.  Journeyman qualifications are defined as follows:   
 
     a.  Ability to perform most complex and unusual tasks of the craft 
without supervision. 
 
     b.  Ability to use and knowledge of all tools and equipment that are 
used by the craft.  
 
     c.  Ability to read and understand blueprints, construction drawings, 
schematics and diagrams as they pertain to the craft. 
 
     d.  Ability to perform work of the craft in a rapid and efficient 
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manner under extreme conditions. 
     e.  Ability to perform work safely under hazardous conditions. 
 
     f.  Ability to trouble shoot and repair most complex problems. 
 
     g.  Expert knowledge of craft theory and craft materials with the 
ability to apply the theory and select the proper materials. 
 
C.6.7.2.2 Semi-professional Requirements:  All semi-professional 
personnel, i.e., Planner/Estimators, Engineering Technicians, and 
Draftsmen shall be fully qualified in their specific field. The Contractor 
shall certify the competence of these individuals prior to their 
performance under this Contract.  Each time a new person is hired in this 
area, the Contractor shall certify their competence in writing to the COR. 
 
C.6.7.2.3 Journeyman Certification:  Journeyman craftsman certification 
shall be provided to the COR for review and approval within 10 days of 
contract full performance.  Each time a new journeyman craftsman is hired 
or an existing journeyman craftsman permanently changes position, the 
Contractor shall provide proof of journeymanship to the COR for review and 
approval prior to any work being performed. 
 
C.6.7.3 Identification of Employees:  The Contractor must provide each 
employee with an identification badge.  The badge shall include, as a 
minimum, the person's name, the Contractor's name, and words identifying 
the functions performed by the individual.  Contractor personnel must wear 
the badge so that it is visible at all times while performing work under 
this Contract.  Minimum size is 2½" x 3½". 
 
C.6.7.4 Listing of Personnel:  The Contractor shall provide the 
Contracting Officer and COR with a current listing of all personnel 
employed under this contract.  The list will be updated and sent to the 
Contracting Officer and COR each time that a change occurs.   
 
C.6.7.5 Point of Contact:  The Contractor shall provide a short list of 
telephone numbers that are answered 24 hours per day, 7 days per week, at 
which Contractor can be notified of emergency work.  This list shall be 
provided to the COR and YPG Police Desk and be updated immediately when 
changes occur.  The Government shall not be expected to call a series of 
phone numbers in order to locate the Contractor or the Contractor's 
designated representative.  The Contractor must establish and provide to 
the COR a fail-safe procedure to insure notification of the Contractor for 
all emergency service calls.  A failure to respond to a call back within 
the prescribed time limits will result in award fee deduction. 
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C.6.7.7 Contractor Training:  The Government will reimburse the Contractor 
for training required because of new technology, changes in laws or 
regulations, and on a case-by-case basis as approved by the COR. 
 
C.6.8 Quality Control (QC):  The Contractor shall manage his operations in 
such a manner so as to control the quality of all the work being performed 
in order to meet the obligations under the terms of this contract.  
 
C.6.8.2 Quality Control Plan:  The Contractor shall prepare and submit a 
Quality Control Plan (QCP) for approval for the system they propose to use 
to affect this control.  The QCP plan shall be submitted within 15 days of 
contract award for Contracting Officer Representative’s (COR) approval.  
The QCP shall include the personnel, facilities, methods and procedures he 
proposes to use, and a reporting system to document all inspections and 
tests.  The plan will be reviewed and, if required, returned to the 
Contractor for revisions.  When the plan is both plausible and in 
conformance with contract requirements, a tentative approval will be 
issued in writing by the COR.  The tentative plan is subject to 
satisfactory application and results during the execution of the contract 
requirements. No work is to be started until the plan has been tentatively 
approved.  
 
C.6.8.2.1 QC Plan Changes:  Changes to the approved plan, or procedures, 
desired by the Contractor, require the prior approval of the COR.  Change 
requests and approvals must be submitted in writing.  If the Contractor's 
QCP fails to produce acceptable results, the Contracting Officer may 
direct such changes necessary to assure contract compliance. 
 
C.6.8.2.2 QC Plan Requirements:  The requirements of this contract 
regarding Contractor Quality Control are contained throughout the 
specifications.  All are to be included in the Contractor's planning and 
execution of his responsibilities.  These requirements do not preclude nor 
restrict inspection and/or testing, which may be performed by the 
Government, and conversely, inspection, and/or testing by the Government 
does not relieve the Contractor of his responsibilities.  Unless 
specifically so stated in the contract, anything expressed or implied 
anywhere in this contract shall not be interpreted to limit the 
Contractor's responsibility to perform sufficient numbers and types of 
inspections and/or tests to assure that all work performed by the 
contractor meets the contract requirements. 
 
C.6.8.2.4 Acceptability:  The Contractor's work and any services performed 
shall be accepted only when in full compliance.  For purposes of 
acceptance, the Contractor's QC program will be considered as work or 
service and shall be subject to acceptance throughout the term of the 
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contract, to include any extensions of contract term.  The Contractor 
shall notify the Contracting Officer in writing of any proposed change to 
the QC program.  
 
C.6.8.3 Quality Control Reporting:  The actual quality control 
observations and inspections shall be documented weekly in an acceptable 
format prepared by the Contractor.  The original copy of the documentation 
shall be maintained by the Quality Control Officer and shall be available 
to the Contracting Officer or his/her representative upon request.  Any of 
the work performed determined not to be in compliance with the contract 
requirements shall be promptly repaired, replaced or corrected. 
 

C.6.9 Contingencies:  The Army must plan, in advance, how it will meet 
mission requirements in event of a national emergency or natural disaster. 
 The Army must be able to react to such events without undue delay.  
Sudden or unusual events could impact upon Contractor's performance and 
contract requirements. 
   
C.6.9.1 Unusual Conditions:  In the event that unusual conditions develop, 
the Contractor shall continue, and expand if necessary, contract 
performance.  In all cases, the Contractor shall assume that the Army 
cannot provide any supplemental forces and will continue to need the same 
or additional performance under contract, which the Contractor shall be 
required to meet. 
 
C.6.10 Contractor Response and Performance Times:  Emergency repair and/or 
maintenance work shall be accomplished whenever required, and shall be 
carried out until the removal of the emergency situation without 
interruption, notwithstanding normally scheduled working hours, weekends 
or holidays.   
 
C.6.10.1 Response and Completion Meanings:  Response, as used in relation 
to service calls, means the Contractor's work force is at the work site 
ready to commence the required work.  Completion, as used in relation to 
service calls, means the Contractor’s physical completion of the required 
task.  The Contractor shall comply with all Government established 
priorities, as defined by the DPW Work Priority Policy, Appendix C.6-A. 
 
C.6.11 Records and Filing Systems:  The Contractor shall maintain files 
for all functional elements, as specified by AR 25-400-2, titled "The 
Modern Army Record keeping System".  All project files shall be maintained 
as specified by AR 420-17, AMCR 420-18 and all other applicable Army 
Regulations referenced throughout the Technical Specification.  All 
project files shall include a Record of Environmental Consideration (REC), 
as necessary.  All files are the property of the Government.  At 
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termination or contract completion, all files shall be properly marked and 
transferred to the Government.  
 
C.6.11.1 Caution to the Contractor:  Accuracy of the information contained 
in the files is highly important.  The Contractor shall maintain complete 
and accurate equipment and facility records and files.  In addition, file 
data pertaining to use of Government resources is subject to public law 
control.  All records are subject to audit at the Government's discretion, 
and shall be made available to authorized Government employees at all 
times. 
 
C.6.11.2 Correspondence Coordination:  The Contractor is responsible for 
the preparation of all correspondence necessary for the coordination 
and/or execution of the contract requirements.  All correspondence shall 
be prepared in accordance with AR 25-50, titled "Preparing & Managing 
Correspondence" and AR 25-400-2 and shall, in addition, insure that 
documents are reviewed and initialed by appropriate staff elements, and in 
all cases by the Contractor's on-site Project Manager, or a designated 
representative.  All RPMA work-related correspondence prepared by the 
Contractor, which is addressed to any and all organizations other than the 
Directorate of Public Works, shall be routed through the COR for approval. 
 
C.6.11.3 Contract Management Review:  The Contractor's Project Manager 
shall review all correspondence addressed to, or prepared for, the 
Directorate of Public Works and certify the accuracy and correctness by 
signing or initialing the correspondence prior to receipt by the 
Directorate of Public Works. 
 
C.6.12 Warranties:  The Contractor shall be responsible for exercising all 
DPW facilities, equipment and/or component warranty management.   
 
C.6.12.1 Transfer of Warranted Facilities:  The Contractor shall be 
responsible for management of all warranties of new facilities; equipment 
and/or components constructed or installed by the Corps of Engineers (COE) 
or other DPW construction contractors.  Under normal conditions, equipment 
and/or materials installed by the other DPW construction contractors are 
warranted for a period of one year from date of beneficial occupancy 
acceptance by the Government as transferred by the COE.  However, during 
this one-year warranty period, normal routine periodic maintenance shall 
be the responsibility of the Contractor.  Notice of Contractor warranty 
execution requirements will be furnished by the DPW in writing.  The 
Contractor shall provide emergency repair services on warranty items when 
directed to do so by the COR. 
  
C.6.12.1.1 Warranted Equipment and/or Components:  Throughout the warranty 
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period, in event of a malfunction of any item of equipment or component, 
the Contractor shall take immediate action to determine the cause of the 
defect and report the finding, in writing within two working days, to the 
COR.  The report of finding shall address the specific problem, the date 
of equipment and/or component failure, and the name(s) of the person(s) 
who ascertained the malfunction.  Efforts to obtain correction will be 
initiated by the COR through avenues provided in the construction 
contract.  In event the defect(s) affect operations, habitability of 
living spaces, life safety or the physical security of the facility, the 
Contractor shall advise the COR in the most expeditious manner.  The 
Contractor shall be advised by the COR of what immediate corrective action 
should be taken by the Contractor.  If a cost impact to the contract will 
result, the Contracting Officer shall concur.  Under no condition shall 
the Contractor contact other DPW construction contractors concerning any 
item/equipment or component thereof under the warranty. 
 
C.6.12.2 Contractor Installed Equipment and/or Components:  Contractor 
installed equipment that fails within the warranty period, due to faulty 
manufacture or workmanship shall be replaced by the Contractor under the 
applicable terms of the equipment and/or component warranty.  The 
Contractor shall prepare and process all necessary documents and 
correspondence in order to execute the manufacturer and/or supplier item 
replacement.  The Contractor shall report any difficulty in exercising the 
manufacturer and/or supplier warranty to the COR, requesting his assis-
tance as necessary. 
 
C.6.12.2.1 Contractor Installed Equipment:  Contractor installed equipment 
that fails within the warranty period, due to improper installation, 
damages caused by poor workmanship of the Contractor, or is caused by the 
contractor not having followed the manufacturer's installation or 
operating instructions, shall be replaced or repaired at the Contractor's 
expense.     
 
C.6.13 Key Control:  Contractor shall be responsible for providing support 
to the Installation "Key and Lock Custodian" and DPW "Key Custodian", for 
all contractor personnel occupied buildings or portions thereof, in 
accordance with AR 190-11 and AR 190-51. 
   
C.6.13.1 Key Inventory and Control:  The Contractor shall establish an 
inventory and control system to insure that no keys issued to the 
Contractor are lost, misplaced, or used by unauthorized persons.  
Procedures developed in order to inventory and control Government keys 
shall be prepared and submitted to the COR for approval prior to full 
performance.  A total inventory of all keys is to be conducted on a 
quarterly basis. 
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C.6.13.1.2 Emergency Key Service:  In order to provide the installation 
community with access to keys during normal duty hours, this function 
shall be manned on all normal workdays.  After normal duty hour’s require-
ments may be accomplished as an emergency response if the Police Desk 
determines it necessary. 
 
C.6.13.1.3 Vacant Buildings:  The Real Property Accountable Officer 
thereof will retain Key and Lock Control for vacant or unassigned build-
ings or portions. 
 
C.6.13.2 Lock and Key Replacement:  The Contractor shall replace locks or 
perform required re-keying, which occur as a result of lost keys only 
after coordination with the building Lock and Key Control Custodian.  
Security keys shall not be duplicated without written authorization from 
the Security Key and Lock Control Officer. 
 
C.6.13.2.1 Report of Loss:  The Contractor shall report, in writing, any 
occurrence of lost key(s) immediately to the COR and Directorate of Law 
Enforcement and Security (DLES).  In no event shall the report be later 
than the next working day. 
 
C.6.13.3 Use of Keys:  The Contractor shall prohibit the use of 
Government-issued keys by any person other than authorized Contractor or 
Government employees.  Contractor employees shall not permit entry to 
locked areas to any person other than personnel designated on the key 
access list and engaged in the performance of work in those areas. 
 
C.6.13.4 Issuance of Keys:  The Contractor shall not issue any key to a 
facility or lock, which is not under the Contractor's specific control 
without written authorization of the DPW, DLES, and the Building 
Custodian. 
 
C.6.13.5 Family Housing Lock and Key Control:  The Contractor shall be 
responsible for the maintenance and accountability of the total key 
inventory of the Housing Office.  The inventory consists of Family 
Quarters keys, Post Office box keys for Family Housing, BOQ and SEBQ 
residents, Transient Facilities and Guest House room keys, master keys for 
both Family Housing and Transient Housing, and office and warehouse keys 
for Housing employees.  Accountability for all keys shall be in accordance 
with AR 190-51 and each transaction is to be recorded on DA Form 5513-R.  
A total inventory of all keys is to be conducted on a quarterly basis.  A 
copy of this inventory is to be provided thru the COR to the Physical 
Security Division in the Directorate of Law Enforcement and Security.  All 
Family Housing master keys will be issued only at the direction of the 
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Housing Manager.   
 
C.6.13.5.1 Lost Keys:  The Government may, at its option, require the 
Contractor to reimburse the Government for replacement of locks or 
re-keying as a result of Contractor losing keys.  In the event a master 
key is lost or duplicated, the Government shall replace all locks and keys 
for that system and the total cost deducted from the monthly payment due 
the Contractor. 
 
C.6.14 Reporting Requirements:  The Contractor shall provide all reports 
described herein: 

 
 

Title  
 
Frequency 

 
Paragraph 

 
Quality Control 
Plan 

Complete plan due 15 days after award 
with updates as required. 

 
C.1.12 
C.1.12.1 
C.6.8 

 
Accident Prevention 
Plan 

 
Complete plan due 15 days after award 
for review and approval prior to full 
performance.  Updates as required 
thereafter.  

 
C.1.14 
C.1.14.1 
C.1.14.2 

 
Manpower Reporting 
Requirement 

 
Must be reported not later than 31 
October each calendar year. Period of 
performance to be reported is 01 Oct 
through 30 Sep of the prior government 
iscal year. f

 
C.1.22 

 
Supply Inventory 

 
Joint inventory conducted during phase-
in prior to full performance, Annually 
100% inventory required thereafter in 
November. 

 
C.3.6.1 
C.3.6.2 
C.3.6.3 
C.3.6.4 
C.4.4.2 

 
Contractor 
Purchasing Plan 

 
Complete plan due 15 days after award. 

 
C.4.1 
C.4.4.1 
C.4.4.2 

Contractor 
Property Control 
Plan 
 

 
Complete plan due 15 days after award. 

 
C.4.1 

 
Quarterly Updated 
ist of all GFP l
 

 
Provided 15 days after the end of the 
quarter to the Property Administrator  

 
C.4.4.2 
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Title  

 
Frequency 

 
Paragraph 

 
Weekly Purchase Log 

 
Weekly 

 
C.4.1.3 

 
Vehicle Down Time 
Report 

 
Weekly 

 
C.3.7.3 

 
Trip Tickets 

 
Monthly on the last Thursday of the 
month. 

 
C.3.8 

Government Approval 
of Supplies Over 
$2,500 

All single item or group of like items 
purchases, that exceed $2,500 must be 
submitted to the COR for approval. 

C.4.1.2 

Invoicing For 
Supplies 

Submit invoice of supplies monthly or 
bi-monthly. 

C.4.1.4 
C.4.1.5 

Journeyman 
Craftsman 

Certify all journeyman craftsmen within 
10 days of full performance and provide 
certification for each new craftsman. 

C.6.7.2.3 
C.7.2.2 
C.7.4.2 
C.7.5.2 
C.7.6.2 
C.7.7.2 
C.7.10.1 
C.7.11.1 
C.7.12.1 
C.7.13.1 
 

 
Internal Posting 
Ticket (IPT) Labor 
Report  

 
Weekly Labor Report 

 
C.4.1.7 
C.4.4.1 
C.7.1.6.1 
C.7.1.6.2 
C.7.1.6.3 
C.7.1.6.4 

Scheduled Overtime 
Request 

To be submitted as required and prior to 
work. 

C.6.6.2 

Key Control Provide key control procedures to the 
COR prior to full performance and 
provide a 100% inventory of all keys in 
the contractor’s possession quarterly.  
Report loss keys to the Directorate of 
Law Enforcement & Security. 

C.6.13 
C.7.4.10.5 

 
Undelivered 

 
Monthly 

 
C.4.4.4 
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Title  

 
Frequency 

 
Paragraph 

Materials Report 
 
Equipment Purchase 
List 

 
As required 

 
C.4.5.1 

 
Bench, Truck & Shop 
Stock 

 
Running 100% inventory of all truck and 
shop stock, available for COR review on 
the trucks and in the shops. 

 
C.4.5.2 

 
Mission Critical 
Stock 

 
Submitted each time there is a change 
and annually in October. 

 
C.4.5.4 

 
Preventive 
Maintenance Plan 

 
Complete plan due within 6 months of 
full performance and updated annually in 
October. 

 
C.1.13 
C.1.13.1 
C.6.1.1 
C.6.1.2  
C.7.2.4 
C.7.5.1 
C.7.6.1 
C.7.7.1 
C.7.8.1 
C.7.9.1 
C.7.10.1 
C.7.11.1 
C.7.12.1 
C.7.13.1 

 
Key Personnel 
Resumes 

 
Prior to full performance and each time 
a key person changes. 

 
C.6.7.1.1 
C.7.4.1.1 

 
Semi-professional 
Personnel 
Certification 

 
Certification required within 10 days of 
full performance and each time there is 
a change in personnel. 
 
 

 
C.6.7.2.2 

 
Personnel Listing  

 
Required prior to full performance and 
as required when changes occur. 

 
C.6.7.4 

 
Emergency POC 

 
Provide a fail-safe call back procedure 
prior to full performance and as 
required thereafter. 

 
C.6.7.5 
 

 
Input Data for DPW 

 
As required 

 
C.6.14.1 
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Title  

 
Frequency 

 
Paragraph 

Reports 
 
Performance 
Evaluation Meeting 
Minutes 

 
As required 

 
C.6.15 

 
Weekly Shop 
Schedule 

 
Complete plan due prior to full 
performance.  Weekly schedule due every 
Thursday morning.  

 
C.7.1.2.1 
C.7.1.2.3 
C.7.1.2.4 

 
Project Delays and 
Overruns 

 
As required when a project is delayed or 
overrun. 

 
C.7.1.2.8 

 
Completed Projects 
Submittals 

 
As required for all IJO projects within 
60 days of completion. 

 
C.7.1.3.8 

 
PM and SOO 
Individual Job 
Orders 

 
Annual preventive maintenance and 
operations IJO’s are to be prepared and 
submitted to the COR NLT 30 August each 
year for the following year. 

 
C.7.1.3.10 

 
Project Close Out 
Files 

 
All project fills must be transmitted to 
the Budget office within 60 days of 
project physical completion.  

 
C.7.1.3.9 

 
Project Cost 
Deviation Report  

 
As required when project deviates more 
than 10% from the detailed estimate and 
more than 25% from the preliminary 
estimate. 

 
C.7.1.3.3 

 
Work by 
Classification 
Report 

 
15 days after the end of the month in 
the months of March, June, July, August, 
and September. 

 
C.7.1.6.5 

 
Annual Report of 
Pesticide Usage 

 
Annually NLT 15 October each year. 

 
C.7.3.4.5 

 
Efficiency report 

 
Report is required 10 calendar days 
after the end of each quarter. 

 
C.7.1.7 
C.7.1.7.1 

Installation 
Integrated Pest 
Management Plan 

Annual review and update due in August 
each year. 

C.7.3.1 

 
Pesticide Inventory 

 
100% inventory of all pesticides on hand 
is required quarterly. 

 
C.7.3.5.2 
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Title  

 
Frequency 

 
Paragraph 

Pest Control 
Certification and 
Business License 

Arizona Structural Pest Control 
Commission certification and business 
license required prior to full 
performance, updates as required. 

C.7.3.2 

 
Pest Control Report Type written report on DD Form 1532 

required monthly 2 working days after 
the last day of the month. 

 
C.7.3.4.5 

 
Following Year 
Pesticide Approval 
Request 

 
A complete list of pesticides to be used 
the following year is required each 
August for approval. 

 
C.7.3.5 

 
Meter Reading 

 
Monthly on the 2nd working day of the 
following month. 

 
C.7.11.4.10 

 
Meter Inventory 

 
Annually in October. 

 
C.7.11.4.10 

 
Heating Units 
Inventory 

 
Annually in October. 

 
C.7.7.9 

Evaporative Cooler 
Inventory 

Annually in the month of November. C.7.10.8.1 

 
Personnel 
Certification Water 
and Back Flow 
Protection 

 
Prior to full performance. 

 
C.7.8.2 
C.7.8.2.1 

 
Water Pumping 
Report 

 
Monthly on the last working day of the 
month and annual summaries 5 working 
days after the end of the calendar and 
fiscal year. 

 
C.7.8.5.1 

 
Back Flow Device 
Inventory 

Updated as required and provided to the 
COR annually in October. 
 

 
C.7.8.6.5 

 
Cathodic Protection 
Inspection 

 
Monthly. 

 
C.7.8.6.6 

 
Personnel 
Certifications 
Waste Water and 
Confined Spaces 

 
Prior to full performance and as 
required thereafter. 

 
C.7.9.2 

Personnel 
Certification for 

 
Prior to full performance. 

 
C.7.10.2 
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Title  

 
Frequency 

 
Paragraph 

Refrigerant Usage 
 
Lightning 
Protection and 
Grounding readings 

 
As required by YPG SOP YP-T-420.  

 
C.7.11.4.3 

 
J-SIIDS 
Installation and 
Maintenance 
certification (NAC) 

 
Prior to full performance. 

 
C.7.11.4.4.1

 
Personnel 
Certification 
Locksmith 

 
Prior to full performance. 

 
C.7.11.7.1 

 
Improved Grounds 
Inventory 

 
Annually in October. 

 
C.7.12.1 

 
Road and Test 
Courses Maintenance 
Schedule 

 
Weekly each Thursday. 

 
C.7.13.3 

 
Emergency Callback 
List 

 
Prior to full performance and as 
required. 

 
C.6.7.5 

 
Housing Property 
Inventories 

 
Annually.  

 
C.7.4.4.3  
C.7.4.4.4 

 
High Voltage 
Electrical 
Equipment Inventory 

 
Annually in October, 1st report is due 
October 2005. 

 
C.7.6.1 

 
DA form 5867R 
Housing Furnishings 
Report 
RCS ENG-235 

 
Required annually. 

 
C.7.4.9 

 
Intrusion Detection 
Systems and Radio 
Alarms Inventories 

 
Annually as part of the PM plan. 

 
C.7.11.4.4 
C.7.11.4.5 

Landfill Report 5 working days after the end of the 
quarter and FY and CY. 

C.7.14.2 

 
Other Miscellaneous 
One-Time Reports 
Estimated at 10 per 

 
As required. 

 
C.7.4.9 
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Title  

 
Frequency 

 
Paragraph 

Year 
 
Reports of 
Personnel Living in 
Quarters 

 
Weekly. 

 
C.7.4.10.4 

 
Population Report 

 
Monthly and more often if required be a 
higher force protection posture. 

 
C.7.4.10.4 

 
Preventive 
Maintenance (PM) 
Schedule 

Weekly on the first workday of the week.  
C.7.11.2.1 

Utilities outage 
reports 

As required C.7.1.2.10 

   
   

 
 

C.6.14.1:  Input data for other DPW produced reports is required. The COR 
will provide written requests for this additional data as required. 
 
C.6.15  Performance Evaluation Meetings:  The Contractor shall meet with 
the COR weekly during the first six (6) months of the contract.  The COR 
will hold meetings thereafter as determined necessary.  However, a meeting 
shall be held within ten (10) working hours when a Contract Discrepancy 
Report (CDR) is issued.  Mutual effort will be made to resolve any and all 
problems identified.  Written minutes of these meetings shall be prepared 
by the Contractor and shall be signed by the Contracting Officer, the 
Contractor, or their designated representatives, as appropriate to the 
occasion.  Should the Contractor or the Government not concur with any 
minutes, the objection shall be so stated, in writing, to the Contracting 
Officer for resolution of the dispute 
 
C.6.15.1  Problem Resolution:  From time to time issues will arise that 
the Government will consider to be important.  The action on the 
Contractor's part will be to provide information or to correct.  These 
concerns will be specified in writing with a reasonable response time 
provided for action/completion.  The Contractor shall be expected to 
provide reasonable, logical solutions or action when the concerns are 
rectly related to Contractor performance.       di

  
C.6.16  Workload Data: 
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C.6.16.1  DPW Workload Data, Excluding Family Housing:  This workload data 
may vary significantly with an increase or decrease in the mission, 
changing security and environmental requirements or variations in funding 
levels at YPG.  This data does not contain Family Housing workload.  
Family Housing workload is provided in section C.6.16.2. 
 

 
 
 
 

CRAFT AREA 2003 ESTIMATED WORKLOAD 
PRODUCTIVE HOURS (1820 per Year) 

 
CRAFT 
AREA 

 
ONE-TIME 
PROJECTS 

 
SERVICE 
ORDERS 

 
ANNUAL 

PMs & SOs 

 
 TOTAL 
 HOURS 

 
Carpentry/Painting 

20,335 6,378 6,965 33,678 

 
Locksmith 

204 1,442 144 1,790 

 
Pest Control 

2 17 1,937 1,956 

 
Sanitation 

3,160 2,633 3,723 9,516 

 
Grounds Maintenance 

1,576 3,001 19,570 24,147 

 
Heavy Equipment/Test 

Support 

9,315 7,712 12,678 29,705 

 
HVAC 

2,397 2,771 12,340 17,508 

 
Electrical HV & Interior 

13,617 5,475 8,419 27,511 

 
TOTAL HOURS 

50,606 29,429 65,776 145,811 

 
NOTE: The above hours are productive hours and do not include leave 
time, supervision, administration, or administrative time.   

 
 Average Service orders completed annually:   6,388 
 Average number of purchase orders processed annually: 4,150 
 Average number of turn-ins processed annually:  250 
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C.6.16.2  Family Housing Workload Data: 

 
FAMILY HOUSING WORKLOAD DATA FY-03 

Functions Total Hours 
 

Assignments & 
Terminations 

 
1,747 

 
Self Help & 
Furnishings 

 
2,528 

 
Budget & Accounting 

 
1,807 

 
Housing Inspection 

 
1,682 

Maintenance 
 

21,421 
Supervision & 
Management 

 
3,469 

Total Hours 32,654 

 
Number of housing units        271 
 
Number of playgrounds        7 
 
Estimated number of after duty hours calls annually  84 
 
Average number of service orders completed annually  1,160 
 
Average number of work requests completed annually  54 
 
Average number of assignments annually     129 
 
Average number of termination annually     147 
 
Average number of change of occupancy maintenance annually 54 
 
A
 
verage number of vacant quarters for grounds maintenance 86 

Note: The above workload hours are total productive hours and do not 
including annual and sick leave and holidays. 
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APPENDIX C.6-A 
 

DPW WORK PRIORITY POLICY 
 

INCLUDING FAMILY HOUSING 
 
 
1. Purpose:  The purpose of this policy is to promote better understanding 
between the DPW, the Installation Support Services Contractor (ISSC) and 
their customers by explaining detailed procedures and priorities for DPW 
accomplishment of minor maintenance work. 
 
2. Application:  In general, this policy applies to small-scale mainte-
nance and repair work accomplished on Government owned/ leased facilities 
and equipment.  This type work is generally referred to as a Service Order 
(SO) and is limited to a total of <32 man-hours of labor, and/or a total 
project cost not to exceed $2,000.00.  In select cases an exception to the 
<32 hour/$2000.00 limitation may be granted by the COR.  Exceptions will 
be limited to direct test-funded maintenance of test courses and the set 
up of equipment at Gun Positions.  All exceptions shall receive prior 
written approval from the COR.   
 
3. Service Order Initiation:  Service Orders (SO's) may be initiated by 
calling or visiting the Service Order Desk at Building 402, telephone ext. 
3005, during the normal duty hours. Service Orders (SO's) may be initiated 
after normal duty hours by calling or visiting the Police Desk at Building 
304 or 701, telephone ext. 2720. 
 
4. Service Order Priorities:  Service orders will be accomplished based 
upon the following priority system.          
 
4.1 Priority 1 - Emergency:  Work which takes priority over all other work, 
and requires immediate action, including diverting personnel from other jobs, 
if necessary, for the protection of health, safety and security, to prevent 
damage to Government property, or to avoid seriously affecting the morale of 
the personnel at YPG.  Types of Priority 1 SOs shall include, but not be 
limited to, the following examples: 
 
     a.  Power outage involving entire buildings or facilities. 
 
     b.  Broken power poles or lines. 
     c.  Electrical shorts or faults. 
 
     d.  Failure of water well pumps or chlorinator. 
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     e.  Major water leaks. 
 
     f.  Sewage stoppages involving mains or laterals. 
     
    g.  No water to occupied buildings. 
      
    h.  No hot water in quarters. 
 
    i.  No air conditioning in constant-temperature buildings. 
 
    j.  No air conditioning in any occupied buildings or quarters during the 

air-conditioning season, generally 15 March through 15 October, or when 
requested by the COR.  
 
     k.  Aircraft warning lights inoperative. 
 
     l.  Runway lights, beacon lights, and wind indicator lights inoperative. 
 
     m.  No heat in occupied buildings or quarters during the heating season, 
generally 15 October through 15 April. 
 
     n.  Any work which has been assigned a Priority 1 by the COR. 
 
     o.  Safety, security, environmental and fire violations of life or 
property threatening nature. 
 
     p.  Essential food service equipment. 
 
     q.  Stove of refrigerator failure in quarters. 
 
     r.  Cold-storage equipment. 
 
     s.  Emergency test-support service orders. 
 
     t.  Intrusion Detection Failure.  
 
     u.  Emergency Pest Control (Snakes, Skunks, Bees, etc.). 
 
4.2  Priority 2 - Urgent:  Work, which should be accomplished by the first 
available personnel.  Personnel shall not be diverted from scheduled jobs 
for this work.  Includes work required to correct a condition, which could 
become an emergency, or could seriously affect morale. 
 
4.3  Priority 3 - Routine:  Work, which does not meet the criteria for 
Priorities 1 or 2.  These jobs require work, which, if not accomplished, 
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would only continue to be an inconvenience or an unsightly condition. 
 
5. Response and Completion Times for SOs:  The Contractor shall respond 
to, and initiate corrective action on, SOs within the following time 
frame: 
 
5.1 Priority 1 - Emergency SO’s, DPW and Family Housing:  The Contractor 
shall respond to and initiate corrective action for Priority 1 SOs within 
one hour after receipt of call during normal duty hours and accomplish the 
work within a 24-hour period if the work cannot be corrected on the 
initial visit. 
 
5.1.1 After Normal Duty Hours:  For emergency SOs after normal duty hours, 
or weekends and holidays, the Contractor shall respond in the same manner 
as stated above for Priority 1 SO’s. The Contractor shall provide the COR 
and the Staff Duty Officer with a procedure for calling personnel on an 
emergency overtime basis IAW paragraphs above.   
 
5.1.2 Performance:  Performance will be evaluated on the 90 percentile of 
work being completed within 24 hours of the request.  Inspection will be 
accomplished on 100% of all services orders by IFS-M generated reports or 
random sampling. 
 
5.2 Priority 2 - Urgent SO’s, DPW:  The Contractor shall respond to, and 
initiate corrective action on, Priority 2 SO’s within three working days 
of receipt of call and all work shall be completed within eight working 
days of receipt of call. 
 
5.2.1 Performance:  Performance will be evaluated on the 90 percentile of 
work being completed within 8 working days of the request.  Inspection 
will be accomplished on 100% of all services orders by IFS-M generated 
reports or random sampling. 
 
5.3 Priority 2 - Urgent SO’s, Family Housing:  The Contractor shall 
respond to, and initiate corrective action on, Priority 2 SO’s within one 
working day of receipt of call and all work shall be completed within 
three working days of receipt of call. 
5.3.1 Performance:  Performance will be evaluated on the 90 percentile of 
work being completed within 3 working days of the request.  Inspection 
will be accomplished on 100% of all services orders by IFS-M generated 
reports or random sampling. 
 
5.4 Priority 3 - Routine SO’s, DPW:  The Contractor shall respond to, and 
initiate corrective action on, Priority 3 SO’s within five working days of 
receipt of call and all work shall be completed within ten working days of 
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receipt of call. 
 
5.4.1 Performance:  Performance will be evaluated on the 90 percentile of 
work being completed within 10 working days of the request. Inspection 
will be accomplished on 100% of all services orders by IFS-M generated 
reports or random sampling. 
 
5.5 Priority 3 - Routine SO’s, Family Housing:  The Contractor shall 
respond to, and initiate corrective action on, Priority 3 SO’s within 2 
working days of receipt of call and all work shall be completed within 
five working days of receipt of call. 
 
5.5.1 Performance:  Performance will be evaluated on the 90 percentile of 
work being completed within 5 working days of the request. Inspection will 
be accomplished on 100% of all services orders by IFS-M generated reports 
or random sampling. 
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APPENDIX C.6-C 
 
 FAMILY HOUSING QUARTERS 
 
 

QTRS#    TYPE  AREA  SQ FT   No.BDR.    BATHS     CATEGORY 
 

800       H     2    1353        3       1.75      NEW MCA 
801       H     2    1353        3       1.75      NEW MCA 
802       E     1    1675        3          2      OLD MCA 
803       E     1    1675        3          2      OLD MCA 
804       G     1    1367        2          1      OLD MCA 
805       G     1    1367        2          1      OLD MCA 
806       G     1    1367        2          1      OLD MCA 
807       G     1    1367        2          1      OLD MCA 
808       G     1    1367        2          1      OLD MCA 
809       G     1    1367        2          1      OLD MCA 
810       G     1    1367        2          1      OLD MCA 
811       E     1    1675        3          2      OLD MCA 
812       G     1    1367        2          1      OLD MCA 
813       G     1    1367        2          1      OLD MCA 
814       E     1    1675        3          2      OLD MCA 
815       G     1    1367        2          1      OLD MCA 
816       G     1    1367        2          1      OLD MCA 
817       G     1    1367        2          1      OLD MCA 
818       E     1    1675        3          2      OLD MCA 
819       G     1    1367        2          1      OLD MCA 
820       G     1    1367        2          1      OLD MCA 
821 A     J     2    1173        2          1      NEW MCA 
821 B     J     2    1173        2          1      NEW MCA 
822       F     1    1647        3       1.75      OLD MCA 
823 A     J     2    1173        2          1      NEW MCA 
823 B     J     2    1173        2          1      NEW MCA 
824       F     1    1647        3       1.75      OLD MCA 
826       F     1    1647        3       1.75      OLD MCA 
828       G     1    1367        2          1      OLD MCA 
830       G     1    1367        2          1      OLD MCA 
832       E     1    1675        3          2      OLD MCA 
836       E     1    1675        3          2      OLD MCA 
930       H     2    1353        3       1.75      NEW MCA 
932 A     I     2    1297        3       1.75      NEW MCA 
932 B     I     2    1297        3       1.75      NEW MCA 
933 A     J     3    1173        2          1      NEW MCA 
933 B     J     3    1173        2          1      NEW MCA 
934 A     I     2    1297        3       1.75      NEW MCA 
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934 B     I     2    1297        3       1.75      NEW MCA 
936 A     I     2    1297        3       1.75      NEW MCA 
936 B     I     2    1297        3       1.75      NEW MCA 
937 A     J     3    1173        2          1      NEW MCA 
937 B     J     3    1173        2          1      NEW MCA 
938 A     I     2    1297        3       1.75      NEW MCA 
938 B     I     2    1297        3       1.75      NEW MCA 
940 A     I     2    1297       3        1.75      NEW MCA 
940 B     I     2    1297       3        1.75      NEW MCA 
941 A     K     3    1072       2          1       NEW MCA 
941 B     K     3    1072       2          1       NEW MCA 
942 A     M     2     820       1          1       NEW MCA 
942 B     M     2     820       1          1       NEW MCA 
943 A     K     3    1072       2          1       NEW MCA 
943 B     K     3    1072       2          1       NEW MCA 

     944 A     K     3    1072       2          1       NEW MCA 
     944 B     K     3    1072       2          1       NEW MCA 

946       D     4    1731       3       1.75       OLD MCA 
947       D     4    1731       3       1.75       OLD MCA 
948       G     4    1367       2          1       OLD MCA 
949       G     4    1367       2          1       OLD MCA 
950       G     4    1367       2          1       OLD MCA 
951       E     4    1675       3          2       OLD MCA 
952       E     4    1675       3          2       OLD MCA 
953       G     4    1367       2          1       OLD MCA 
954       G     4    1367       2          1       OLD MCA 
955       E     4    1675       3          2       OLD MCA 
956       D     4    1731       3       1.75       OLD MCA 
957       B     4    1731       3       1.75       OLD MCA 
962 A     K     3    1072       2          1       NEW MCA 
962 B     K     3    1072       2          1       NEW MCA 
964 A     K     3    1072       2          1       NEW MCA 
964 B     K     3    1072       2          1       NEW MCA 
966 A     K     3    1072       2          1       NEW MCA 
966 B     K     3    1072       2          1       NEW MCA 
968 A     K     3    1072       2          1       NEW MCA 
968 B     K     3    1072       2          1       NEW MCA 
970 A     K     3    1072       2          1       NEW MCA 
970 B     K     3    1072       2          1       NEW MCA 
972       C     3    1844       3       1.75       NEW MCA 
974       C     3    1844       3       1.75       NEW MCA 
976       A     3    1911       3       1.75       NEW MCA 
978       A MOD 3    2120       4       1.75       NEW MCA 

        1250               1631       3          2       MCA 
    1251 A        1631   3    2  MCA 
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    1251 B           1941  4        2  MCA 
    1252           1631  3        2  MCA 
    1253           1631  3        2  MCA 
    1254 A           1631  3        2  MCA 
    1254 B           1941  4        2  MCA 
    1255 A           1631  3        2  MCA 
    1255 B           1941  4        2  MCA 
    1256 A           1631  3        2  MCA 
    1256 B           1941  4        2  MCA 
    1257           1631  3        2  MCA 
    1258           1631  3        2  MCA 
    1259 A           1631  3        2  MCA 
    1259 B           1941  4        2  MCA 
    1260 A           1631  3        2  MCA 
    1260 B           1941  4        2  MCA 
    1261 A           1631  3        2  MCA 
    1261 B           1631  3        2  MCA 
    1262           1631  3        2  MCA 
    1263 A           1631  3        2  MCA 
    1263 B           1941  4        2  MCA 
    1264 A           1631  3        2  MCA 
    1264 B           1631  3        2  MCA 
    1266           1631  3        2  MCA 
    1300 A    7     6    1106       3       1.75       CAPEHART 
        1300 B    7     6    1106       3       1.75       CAPEHART 

1301 A    7     6    1106       3       1.75       CAPEHART 
1301 B    7     6    1106       3       1.75       CAPEHART 
1302 A    7     6    1106       3       1.75       CAPEHART 
1302 B    7     6    1106       3       1.75       CAPEHART 
1303 A    6     6     959       2          1       CAPEHART 
1303 B    6     6     959       2          1       CAPEHART 
1304 A    6     6     959       2          1       CAPEHART 
1304 B    6     6     959       2          1       CAPEHART 
1305 A    7     6    1106       3       1.75       CAPEHART 
1305 B    7     6    1106       3       1.75       CAPEHART 
1306 A    7     6    1106       3       1.75       CAPEHART 
1306 B    7     6    1106       3       1.75       CAPEHART 
1308 A    6     7     959       2          1       CAPEHART 
1308 B    6     7     959       2          1       CAPEHART 
1310 A    7     7    1106       3       1.75       CAPEHART 
1310 B    7     7    1106       3       1.75       CAPEHART 
1312 A    6     7     959       2          1       CAPEHART 
1312 B    6     7     959       2          1       CAPEHART 
1314 A    7     7    1106       3       1.75       CAPEHART 
1314 B    7     7    1106       3       1.75       CAPEHART 
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1316 A    7     7    1106       3       1.75       CAPEHART 
1316 B    7     7    1106       3       1.75       CAPEHART 
1317 A    7     6    1106       3       1.75       CAPEHART 
1317 B    7     6    1106       3       1.75       CAPEHART 
1318 A    7     6    1106       3       1.75       CAPEHART 
1318 B    7     6    1106       3       1.75       CAPEHART 
1319 A    7     6    1106       3       1.75       CAPEHART 
1319 B    7     6    1106       3       1.75       CAPEHART 
1320 A    7     6    1106       3       1.75       CAPEHART 
1320 B    7     6    1106       3       1.75       CAPEHART 
1321 A    6     6     959       2          1       CAPEHART 
1321 B    6     6     959       2          1       CAPEHART 
1322 A    7     6    1106       3       1.75       CAPEHART 
1322 B    7     6    1106       3       1.75       CAPEHART 
1323 A    7     6    1106       3       1.75       CAPEHART 
1323 B    7     6    1106       3       1.75       CAPEHART 
1324 A    7     6    1106       3       1.75       CAPEHART 
1324 B    7     6    1106       3       1.75       CAPEHART 
1334 A    7     6    1106       3       1.75       CAPEHART 
1334 B    7     6    1106       3       1.75       CAPEHART 
1335 A    7     6    1106       3       1.75       CAPEHART 
1335 B    7     6    1106       3       1.75       CAPEHART 
1336 A    7     6    1106       3       1.75       CAPEHART 
1336 B    7     6    1106       3       1.75       CAPEHART 
1337 A    7     6    1106       3       1.75       CAPEHART 
1337 B    7     6    1106       3       1.75       CAPEHART 
1338 A    6     6     959       2          1       CAPEHART 
1338 B    6     6     959       2          1       CAPEHART 
1339 A    7     6    1106       3       1.75       CAPEHART 
1339 B    7     6    1106       3       1.75       CAPEHART 
1341 A    7     6    1106       3       1.75       CAPEHART 
1341 B    7     6    1106       3       1.75       CAPEHART 
1351      5     5    1134       3       1.75       CAPEHART 
1352      5     5    1134       3       1.75       CAPEHART 
1353      4     5     959       2          1       CAPEHART 
1354      5     5    1134       3       1.75       CAPEHART 
1355      5     5    1134       3       1.75       CAPEHART 
1356      4     8     959       2          1   CAPEHART 
1358      5     8    1134       3       1.75       CAPEHART 
1360      4     8     959       2          1       CAPEHART 
1362      4     8     959       2          1       CAPEHART 
1364      4     8     959       2          1       CAPEHART 
1366      5     8    1134       3       1.75       CAPEHART 
1368 A    7     8    1106       3       1.75       CAPEHART 
1368 B    7     8    1106       3       1.75       CAPEHART 
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1370 A    7     8    1106       3       1.75       CAPEHART 
1370 B    7     8    1106       3       1.75       CAPEHART 
1372 A    7     8    1106       3       1.75       CAPEHART 
1372 B    7     8    1106       3       1.75       CAPEHART 
1374 A    7     7    1106       3       1.75       CAPEHART 
1374 B    7     7    1106       3       1.75       CAPEHART 
1376 A    6     7     959       2          1       CAPEHART 
1376 B    6     7     959       2          1       CAPEHART 
1378 A    7     7    1106       3       1.75       CAPEHART 
1378 B    7     7    1106       3       1.75       CAPEHART 
1379 A    7     7    1106       3       1.75       CAPEHART 
1379 B    7     7    1106       3       1.75       CAPEHART 
1380 A    6     7     959       2          1       CAPEHART 
1380 B    6     7     959       2          1       CAPEHART 
1382 A    7     7    1106       3       1.75       CAPEHART 
1382 B    7     7    1106       3       1.75       CAPEHART 
1383 A    7     6    1106       3       1.75       CAPEHART 
1383 B    7     6    1106       3       1.75       CAPEHART 
1384 A    7     7    1106       3       1.75       CAPEHART 
1384 B    7     7    1106       3       1.75       CAPEHART 
1385 A    7     6    1106       3       1.75       CAPEHART 
1385 B    7     6    1106       3       1.75       CAPEHART 
1386 A    7     7    1106       3       1.75       CAPEHART 
1386 B    7     7    1106       3       1.75       CAPEHART 
1387 A    7     6    1106       3       1.75       CAPEHART 
1387 B    7     6    1106       3       1.75       CAPEHART 
1388      5     8    1134       3       1.75       CAPEHART 
1389      5     5    1134       3       1.75       CAPEHART 
1391      5     5    1134       3       1.75       CAPEHART 
1393      5     5    1134       3       1.75       CAPEHART 
1394      5     8    1134       3       1.75       CAPEHART 
1395      4     5     959       2          1       CAPEHART 
1397      4     5     959       2          1       CAPEHART 
1398      5     8    1134       3       1.75       CAPEHART 
1399      5     5    1134       3       1.75       CAPEHART 
1401      5     8    1134       3       1.75       CAPEHART 
1403      5     8    1134       3       1.75       CAPEHART 
1404      4     8     959       2          1       CAPEHART 
1405      4     8     959       2          1       CAPEHART 
1406      5     8    1134       3       1.75       CAPEHART 
1407      4     8     959       2          1       CAPEHART 
1409      5     8    1134       3       1.75       CAPEHART 
1411      5     8    1134       3       1.75       CAPEHART 
1412      4     8     959       2          1       CAPEHART 
1413      5     8    1134       3       1.75       CAPEHART 
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1414      5     8    1134       3       1.75       CAPEHART 
1415      5     8    1134       3       1.75       CAPEHART 
1416      5     8    1134       3       1.75       CAPEHART 
1417      5     8    1134       3       1.75       CAPEHART 
1418      5     8    1134       3       1.75       CAPEHART 
1420      5     8    1134       3       1.75       CAPEHART 
1422      2     5    1232       3       1.75       CAPEHART 
1424      2     5    1232       3       1.75       CAPEHART 
1425      2     5    1232       3       1.75       CAPEHART 
1426      2     5    1232       3       1.75       CAPEHART 
1427      2     5    1232       3       1.75       CAPEHART 
1428      2     5    1232       3       1.75       CAPEHART 
1429      5     5    1134       3       1.75       CAPEHART 
1431      5     5    1134       3       1.75       CAPEHART 
1433      5     5    1134       3       1.75       CAPEHART 
1434      2     5    1232       3       1.75       CAPEHART 
1435      5     5    1134       3       1.75       CAPEHART 
1436      2     5    1232       3       1.75       CAPEHART 
1437      4     5     959       2          1       CAPEHART 
1438      2     5    1232       3       1.75       CAPEHART 
1439      4     5     959       2          1       CAPEHART 
1440      2     5    1232       3       1.75       CAPEHART 
1441      2     5    1232       3       1.75       CAPEHART 
1442      2     5    1232       3       1.75       CAPEHART 
1443      1     5    1008       2          1       CAPEHART 
1444      1     5    1008       2          1       CAPEHART 
1445      2     5    1232       3       1.75       CAPEHART 
1446      3     5    1392       4       1.75       CAPEHART 
1447      2     5    1232       3       1.75       CAPEHART 
1448      3     5    1392       4       1.75       CAPEHART 
1450      3     5    1392       4       1.75       CAPEHART 
1451      2     5    1232       3       1.75       CAPEHART 
1452      3     5    1392       4       1.75       CAPEHART 
1454      3     5    1392       4       1.75       CAPEHART 
1455      2     5    1232       3       1.75       CAPEHART 
1456      3     5    1392       4       1.75       CAPEHART 
1457      2     5    1232       3       1.75       CAPEHART 
1458      3     5    1392       4       1.75       CAPEHART 
1459 A    6     6     959       2          1       CAPEHART 
1459 B    6     6     959       2          1       CAPEHART 
1460 A    6     6     959       2          1       CAPEHART 
1460 B    6     6     959       2          1       CAPEHART 
1462 A    7     6    1106       3       1.75       CAPEHART 
1462 B    7     6    1106       3       1.75       CAPEHART 
1463 A    7     6    1106       3       1.75       CAPEHART 
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1463 B    7     6    1106       3       1.75       CAPEHART 
1464 A    6     6     959       2          1       CAPEHART 
1464 B    6     6     959       2          1       CAPEHART 
1466 A    7     6    1106       3       1.75       CAPEHART 
1466 B    7     6    1106       3       1.75       CAPEHART 
1468 A    7     6    1106       3       1.75       CAPEHART 
1468 B    7     6    1106       3       1.75       CAPEHART 
1470      6 MOD 6    1918       3          2       CAPEHART 

  
 

 
 
 
 



SECTION C.7.1 
 

ENGINEER RESOURCES MANAGEMENT 
 
 
Sec/Para  Title       Page No. 
 
C.7.1.1  Work Control      C.7.1-2 
 
C.7.1.2  Scheduling      C.7.1-2 
 
C.7.1.3  Planning & Estimating    C.7.1-5 
 
C.7.1.4  Service Order Reception    C.7.1-8 
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C.7.1.6  Budget & Accounting     C.7.1-13 
 
C.7.1.7  Contractor Efficiency    C.7.1-15 
 
C.7.1.8  Engineering & Technical Support  C.7.1-16 
 
C.7.1.9  Digging Permits     C.7.1-17 
 
C.7.1.10  Environmental Requirements   C.7.1-17 
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C.7.1 ENGINEER RESOURCES MANAGEMENT 
 
C.7.1.1 Work Control:  The Contractor shall accomplish all 
assigned work in accordance with the general priorities provided 
by the COR.  Work will be accomplished using the following 
tasking documents:  Standing Operating Orders (SOO's), Service 
Orders (SO's) and Individual Job Orders (IJO's).  These documents 
are described herein and defined by Army publication 
TN-420-10-01.  The Contractor shall develop a comprehensive and 
detailed schedule for all SOO and IJO work to be accomplished.  
The schedule will include operations; preventive maintenance 
tasks and individual job orders work requirements.  Service Order 
work will be accomplished IAW the time limits is Section C.6.10.  
 
C.7.1.1.2 Service Orders (Work Level II):  Service orders are 
printed on plain paper by the IFS-M system.  The Contractor shall 
complete the document with enough detail as to provide a 
reasonable person a good understanding of the problem and the 
action taken to correct the problem. 
 
C.7.1.1.3 Individual Job Orders and Standing Operating Orders 
(Work Level I & III):  DA Form 4283, titled "Facilities Engineer 
Work Request" will be used for all Standing Operating Orders 
(SOO's) and Individual Job Orders (IJO's).   
 
C.7.1.1.4 Project Management:  The Contractor shall manage all 
IJO projects from initial receipt by Planning & Estimating until 
project completion.  The Contractor shall insure all projects are 
managed to ensure quality, cost effectiveness and efficiency, and 
to preclude unnecessary delays.  The Contractor must immediately 
inform the COR if any problems with Government-provided services 
are encountered. 
 
C.7.1.2 Scheduling:  The Contractor is responsible for the 
scheduling and coordination for all work to be accomplished by 
the Contractor work force.  The Contractor shall initiate a 
scheduling system that will meet the guidelines set forth in 
TN-420-10-01.  The Contractor shall schedule work projects to 
efficiently balance workload with the available manpower, in 
order to provide the efficient and timely accomplishment of all 
SOO's, SO's and IJO's.  General priority guidelines will be 
provided by the COR and may change as installation priorities 
changes.   
 
C.7.1.2.1 Method of Scheduling:  The Contractor shall provide a 
format and method of scheduling to the COR for approval.  The 
proposed format will be reviewed and approved prior to Contract 
full performance.  Any changes recommended by the Government 
shall be incorporated into the schedule.  All below information 
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shall be available each week for each craft area.  As a minimum, 
the Contractor's schedule shall contain the following data: 
 
     a. Work order number and short description of work for all 
IJO's. 
 
     b. Building or facility number for all IJO's. 
 
     c. Planned man-hours per year for annual SOO’s, IJO’s and 
Projects. 
 
     d. Actual hours used to date on all annual SOO's, IJO's and 
projects. 
 
     e. Actual hours remaining to date on all annual SOO's, IJO's 
and projects. 
 
     f. Schedule hours vs. actual hours (completed the Monday 
following the week scheduled). 
 
     g. Estimated hours required for SO's for each craft. 
 
     h. Total hours available for each craft. 
 
     i. Planned non-productive hours for each craft. 
 
     j. Total productive hours available. 
 
     k. List of buildings, by building number and area, to 
receive operations or PM that week. 
 
C.7.1.2.2 Work Sequence Scheduling:  The Contractor is 
responsible for scheduling work in a sequential manner to insure 
that all work is accomplished efficiently, and for coordinating 
the schedule in advance with building occupants and other organi-
zations to insure minimal delay in accomplishing the work. 
 
C.7.1.2.3 Weekly Schedules:  The Contractor shall prepare a 
detailed functional area work schedules covering the following 
week.  The schedules shall be prepared for the following week not 
later than the Thursday morning of the current week.  The 
schedules shall indicate what, when, and where work is to be 
accomplished. 
 
C.7.1.2.4 Weekly Scheduling Meetings:  The Contractor shall 
conduct a weekly scheduled meeting with the COR to development a 
mutually compatible work schedule.  The scheduling meeting is 
currently held each Thursday morning.  The Contractor shall work 
to the schedules as approved prior coordination shall be obtained 
from the COR when revisions are required to the schedule.  Work 
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delays caused by factors beyond the Contractor's control will be 
brought to the attention of the COR. 
 
C.7.1.2.5 Unscheduled Meetings:  The Contractor may be required 
to attend unscheduled meetings with the COR in order to assist in 
preparation for unforeseen activities or requirements.  The 
Contractor will be notified of the meetings as far in advance of 
the meeting as is reasonably possible.  These meetings are 
estimated to occur 3 - 5 times per month. 
  
C.7.1.2.6 Test Scheduling Meetings:  The Contractor is required 
to attend weekly test scheduling meetings and all test briefings 
that require the Contractor's participation.  Test scheduling 
meetings are currently held each Tuesday morning. 
 
C.7.1.2.7 Scheduled Disruptive Activities Coordination:  The 
Contractor is responsible for coordinating all disruptive 
activities (such as road closures, power, air conditioning, or 
water outages) with installation organizations, by phone and e-
mail.  This coordination is required for both Contractor required 
disruptive activities and other DPW Contract activities which may 
affect Installation activities.  All coordination for scheduled 
disruptive activities shall be accomplished with as much advance 
notice as possible.  All scheduled disruptive activities shall be 
cleared with the COR prior to contacting other organizations.   
 
C.7.1.2.8 Project Delay or Overrun:  If, for any reason, it 
becomes apparent that a project will be delayed or overrun the 
estimated man hours or materials cost, the Contractor shall 
immediately notify the COR.  The Contractor may be required to 
submit a detailed report stating the cause of the delay, 
estimated completion date and reason for the overrun.  If 
applicable, the Contractor will also be required to prepare an 
estimate of the additional man-hours or materials cost for the 
project. 
 
C.7.1.2.9 Interruption of Work In Progress:  The Contractor shall 
notify the COR if, while performing scheduled PM, service orders 
or IJO work, additional work should be identified that could be 
more economically performed at that time.  The Contractor will 
state the situation and reason to perform the work at that time, 
the location of the work, and estimated man-hours and materials 
cost.  If the COR approves the work, the Contractor will issue 
the appropriate work documents and proceed with the additional 
work. 
 
C.7.1.2.10 Utility Outage Reporting:  The contractor shall 
provide the COR a utility outage report for all HVAC, water, 
sewer and power.  Outage occurring during normal work hours will 
be reported to the COR before COB on the same day.  If the outage 
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occurs during non-work hours the reports must be provided to the 
COR before 0900 hours the next working day.  If the problem 
cannot be repaired by COB the same day the reporting will 
continue each work day until the utility is back in service.  The 
report will contain the following information:  Date, building or 
area affected, time the outage occurred, time the utility was 
restored, probable cause and due-in date on any material which 
was ordered to repair the utility.  
 
C.7.1.3 Planning and Estimating: 
 
C.7.1.3.1. General Information:  This element provides the craft 
identification work sequencing, work specifications, material 
requirements, estimated cost and hours, and inspection of pro-
jects, before, during, and after accomplishment. 
 
C.7.1.3.2. Specific Tasks:  The Contractor shall prepare detailed 
working estimates for all individual maintenance, repair, 
replacement, EIP, and minor construction projects to be performed 
by the Contractor work force.  The Contractor shall provide a 
backlog of projects waiting scheduling, and provide technical 
information and project status on an as-required basis to the 
COR. 
 
C.7.1.3.3 Detailed Estimating Procedures:  The Contractor shall 
prepare a detailed estimate using "WINESTIMATING", or other COR 
approved applicable industry standards for man-hours, see Army 
TN-420-10-01 for additional information.  The Contractor shall 
prepare DA Form 4284 IJO for each WO submitted to the Contractor, 
for a detailed estimate.  "WINESTIMATING", or other COR approved 
applicable industry standards, shall be used for 90 percent of 
the total man-hours of labor estimated by the Contractor.  A 
detailed explanation shall be provided the COR when actual cost 
exceeds plus or minus 10 percent of detailed cost estimate.  The 
Contractor management staff shall approve all IJO's intended for 
Contractor accomplishment prior to being sent to material 
ordering.  The Contractor shall provide a detailed "Scope of 
Work" for all one-time IJO projects assigned to the Contractor 
for accomplishment.  This Scope of Work shall be provided in 
detail by individual task.  The Scope of Work shall be organized 
in a manner that can be readily understood by the craftsmen. 
 
C.7.1.3.4 Cost Estimates:  The Contractor shall provide cost 
estimates for damage on reports of survey and other projects 
where cost estimates are required prior to approval of funding. 
 
C.7.1.3.5 Design:  The Contractor's project design must meet or 
exceed guidance in the current edition of “International 
Buildings Codes 2003” for building construction.  The design must 
also provide a finished product that is functional, maintainable, 
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operational and must be aesthetically pleasing.  The project 
manager must review and approve all project designs. 
 
C.7.1.3.6 Material and Equipment Requirements:  The Contractor 
shall determine all material and equipment required to accomplish 
IJO work in the most effective and timely manner.  Materials 
ordered shall be state-of-the-art and shall satisfy the job 
requirement without excessive material left over.  All materials 
must be received before the job can be started, unless otherwise 
authorized by the COR. 
 
C.7.1.3.7 Project Inspection:  The Contractor shall arrange for 
final inspection of all completed work on IJO's within five 
working days of physical project completion.  As a minimum, the 
Contractor Quality Control person and the COR shall be present 
for the final inspection.  The Contractor shall correct all 
deficiencies noted within five working days of the final inspec-
tion.  The Contractor shall notify the COR when a critical 
construction phase is completed and inspection is required before 
continuance of the project.  The Contractor shall receive the 
COR's verbal concurrence before moving on to the next phase.  The 
COR will identify these critical phases for each project.  The 
phase identification will normally be made during the scheduling 
meeting when the project is first scheduled. 
 
C.7.1.3.8 Completed Project Submittals:  The Contractor shall 
provide all required data to update real property records.  The 
data shall include, but not be limited to, actual labor, hours 
and cost, material and equipment rental costs, and a copy of the 
WO/IJO, material order, scope of work, change orders, equipment 
data catalog cut, AutoCAD map technically accurate to scale as-
built drawings, and any other pertinent data.  This information 
shall be supplied to the COR within 60 days of project's physical 
completion.   
 
C.7.1.3.9 Project Close Out:  30 days after final inspection of a 
project by the COR, the Contractor shall transmit a copy of the 
completed work request to DPW Budget for final accounting and 
update of the real property records.  See Paragraph C.7.1.3.8 for 
what information is to be provided. 
 
C.7.1.3.10 Preventive Maintenance and Operations Requirements:  
As part of the Contractor’s PM plan the Contractor shall prepare 
detailed annual Preventive Maintenance IJO's and Operational 
SOO's for use by the Contractor’s craftsmen.  These IJO's shall 
be submitted to the COR for approval not later than 30 August for 
the following fiscal year, and shall contain sufficient 
information to insure that the job may be scheduled by the month 
and shall contain a detailed statement of work to insure that the 
work force is aware of what work is required to be performed.  
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The Contractor shall provide quality assurance guidance for the 
PM and Operations functions as part of their PM plan. 
 
C.7.1.3.11 Equipment Rental and Services Required from Commercial 
Sources:  For equipment rental and specific services listed below 
the Contractor is required to prepare contract specifications, a 
statement of work and all related documents for the rental of 
equipment or purchase of material and services required to 
perform their required tasks. 
 
C.7.1.3.12 Document Preparation Requirements:  The Contractor 
shall prepare all contract specification and related Government 
contractual documents in accordance with applicable regulations 
and local policy guidelines.  Documents shall be presented to the 
COR for approval prior to transmittal to the Contracting Office. 
 
C.7.1.3.13 Contracts:  These contracts shall include, but not be 
limited to, the following: 
 
 a. Purchase signs. 
 
 b. Purchase fabrication of sheet metal items. 
  
     c. Purchase of pre-engineered pre-fabricated metal 
buildings. 
 
 d. Purchase equipment or material fabrication. 
 

e. Rental of equipment.               
 
 f. Purchase repairs on equipment. 
 
 i. Electrical meter repair and calibration. 
 
 j. Purchase pest control fumigation. 
 
 k. Purchase chain link fence installation. 
 
 l. Install, remove and repair carpet. 
 
Note:  Historical workload data for these contracts is 30 
separate contracts for a total value of approximately $500,000 
per year. 
 
C.7.1.3.14 Time Limits:  The Contractor shall prepare contract 
documents within the same time limitation as IJO preparation 
listed in Paragraph C.7.1.3.15.  Contract estimates shall be 
prepared in accordance with local policies and the use of an 
industrial estimating guide.  The Contractor shall provide a 
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detailed explanation of all Contractor's estimates which exceed 
plus or minus ten percent of the actual Contract cost. 
 
C.7.1.3.15 Priority Classification:  WO's and contract documents 
will be classified by the COR as Priorities 1, 2, 3 or 4.  Cost 
estimates, detailed estimates and contract documents designated 
Priority 1 shall be started immediately and be completed within 1 
working day of receipt by the Contractor, (these IJO’s will 
mostly be routine Family Housing change of occupancy IJO’s where 
the unit must be ready for the new resident ASAP).  The 
Contractor shall complete those designated as Priority 2 within 5 
working days of receipt.  The Contractor shall complete those 
designated as Priority 3 within 15 working days of receipt, and 
the Contractor shall complete those designated as Priority 4 
within 30 working days of receipt. 
 
C.7.1.4 Service Order Reception:  The Contractor shall accomplish 
Service Order (SO) reception in accordance with (IAW) Army TN 
420-10-01, IFS-M user's manual, specific direction provided in 
this section and guidance from the COR.   
 
     a. SO priorities shall be set IAW Appendix C.6.A for DPW and 
Appendix C.6.B for Family Housing. 
 
     b. The Service Order Customer Service Representatives 
(SOCSR) shall always display professionalism and courtesy in 
their dealing with the customers.   
 
C.7.1.4.1 Approval Authority:  The SOCSR is provided the 
authority to approve Maintenance and Repair "K account" and most 
other engineering support "M account" SO's.  Minor Construction 
SO's and some "M account" SO's will be forwarded to the COR for 
approval.  Guidance for approval of "M account" SO will be 
provided at award.  If the SO falls into the category of Semi 
Annual Preventive Maintenance and is not a Priority 1 or 2 the 
SOCSR shall provide this work directly to the PM team for accom-
plishment on the next scheduled PM visit.   
                            
C.7.1.4.2 Work Classification:  Classification of work on SO's is 
of utmost importance.  Prior to preparing any SO on this 
contract, the SOCSR shall read all Army Regulations governing the 
classification of work.  Because of the significance and 
complexity of work classification, the SOCSR will interface 
directly with the Government personnel on unusual questions and 
situations.                           
 
C.7.1.4.3 Work Status:  The SOCSR shall provide SO status to all 
customers upon request.  Status will normally be provided 
verbally but may be provide by e-mail if requested.   
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C.7.1.4.4 IFS-M Data Input:  The SOCSR shall accomplish all IFS-M 
data input as described in the IFS-M user's manual.  The 
significance of the SO data base can not be overstated, data must 
be entered and updated real time and the accuracy of the data 
base must be 100%.  A significant portion of the award fee will 
be based on the quality of this database.  The only routine 
report required will be the complete service order report for the 
past month that is required for COR surveillance of contractor 
performance.  The Government will have access to the database 
also; however, on occasion, a specific report may be requested 
from the Service Order area.  The contractor shall provide these 
reports when requested.  In order to obtain accurate computer 
generated data on Contractor response time for Service Orders, 
the SOCSR shall immediately enter the SO data into the IFS-M 
computer system.  The Government IFS-M Systems Administrator will 
compile this data for use by the Contractor and COR staff.  The 
Contractor shall not exceed the following timeliness criteria for 
entering SO’s into the IFS-M system: 
 
 a. Priority 1 SO’s 10 minutes. 
 
 b. Priority 2 SO’s 30 minutes. 
 
 c. Priority 3 SO’s 60 minutes. 
 
C.7.1.4.5 Customer Service:  The SOCSR area and telephone shall 
be attended continually during normal working hours including 
lunchtime.  YPG is working on an automated service order program 
that will allow customers to either email their service orders 
into the SOCSR or use a web based service order form to submit 
their service orders.  These systems are still in the planning 
stage and may or may not be in effect during the contract period.  
YPG assumes if these systems are implemented they will mean less 
work for the SOCOR.  
 
C.7.1.5 Work Order Reception:  The contractor shall accomplish 
Work Order Reception (WR) in accordance with the guidance provid-
ed in the current edition of Army TN 420-10-01 and the specific 
direction provided in the following related paragraphs.  The 
Contractor shall use the IFS-M automated system for processing 
and reporting of work orders, DA FORM 4283.  In addition to the 
guidance in Army TN 420-10-01 and the IFS-M user’s manual the 
contractor shall follow these specific guidelines and accomplish 
the Work Order Reception tasks.  The guidance provided is gener-
ally in sequence of occurrence to provide ease of comprehension.   
 
C.7.1.5.1 Work Order Reception Area:  The Government will provide 
an isolated area for the accomplishment of the WR function.  This 
area will be provided in building 402 and the contractor shall 
use this area for the processing and storage of DA Form 4283 Work 
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Orders only.  Access to this area shall be limited to the follow-
ing functional personnel:  Contractor personnel:  Work Order 
Receptionist or designated alternate, QC personnel, Program 
Manager, Supervisor Work Control,  Government personnel:  COR, 
ACOR, Family Housing QAE, all ERMD personnel and the DPW.  The 
reason for the limited access is to prevent loss of the WR 
documents.  Work Order Documentation shall only be removed from 
this area by those specific personnel listed above, and then only 
after the person has signed out for the document.  The Contractor 
is solely responsible for insuring this specific guidance is 
followed. 
 
C.7.1.5.2 Work Order Processing:  Work Orders will be received 
from DPW customers by mail or in person.  The Contractor shall 
accomplish the Work Order processing in strict accordance with 
Army TN 420-10-01 and the following specific guidance: See 
Section C.7.1.5.4 & C.7.1.5.4.1 for special instructions in 
handling Family Housing change of occupancy work requests.  
 
C.7.1.5.2.1 Receipt of Work Requests:  Upon receipt of a work 
request, the Contractor Work Receptionist shall, date/time stamp 
the work request, read the work request for clarity of the 
description of work and justification, ascertain if the work 
request is a duplication of a current work request or service 
order, insure the work request is the DPW's responsibility and 
insure the work request has an authorized signature.  If the 
above data is satisfactory, the work request shall continue to be 
processed.  If the above data is not satisfactory, the Work 
Receptionist shall telephone the requester and attempt to clarify 
the problem area(s) and annotate the corrections directly on the 
work request.  If the Work Receptionist is unable to successfully 
solve the problems or the work request is a duplicate, the work 
request shall be returned to the requester by the Work 
Receptionist with an adequate description of the modification(s) 
required to make the work request acceptable. 
 
C.7.1.5.2.2:  Conversion to Service order (SO):  If the work 
request is requesting Maintenance and Repair " K " account, or 
Other Engineering Support " M " account work and is less than 32 
man hours and $2000.00 in total value for RPMA work and less than 
$1000.00 in total value for AFH work, the Work Receptionist shall 
immediately request approval from the COR to convert the work 
request to a Service Order, place the SO number on the work 
request and return it to the requester.  Select direct test 
funded work such as maintenance of test courses or the set up of 
equipment at Gun positions may exceed the <32 hour/$2000.00 
limitation with prior approval of the COR.  New Work "L" account 
shall remain on the Work Request, no matter what the value.  The 
DPW may or may not convert the "L" account Work Requests under 
$2000.00 in value to an SO. 
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C.7.1.5.2.3 Numbering:  After the requirements in the above two 
paragraphs have successfully been accomplished the work 
receptionist shall number the work request and enter it into the 
IFS-M data base.  All numbering shall be sequential and in strict 
accordance with the guidance in the IFS-M users manual and TN 
420-10-01.  
 
C.7.1.5.2.4 Coding:  The contractor shall determine the type of 
work (K, L, M, J) to be performed and place a fund citation on 
the work request.  If there is more than one type of work 
identified on the work request the Work Receptionist shall place 
multiple fund citations on the work request.  Prior to 
classification of any work request under this contract the Work 
Receptionist shall read and understand all Army Regulations 
directly relating to the classification of work.  Due to the 
significance and complexity of this task the Contractor Work 
Receptionist will directly interface with the DPW Government 
personnel on unusual questions involving work classification.  
 
C.7.1.5.3 Preliminary Estimates:  The Contractor shall provide a 
preliminary estimate on all work requests prior to the work 
request meeting.  Preliminary estimates shall be prepared at work 
classification level, i.e., "K, L, M, and J".  The time allowed 
for preliminary estimates is normally 30 calendar days.  However, 
there will be work requests, which must be processed sooner than 
the normal time.  These work requests will be labeled "Fast 
Track" and the Contractor will be advised what the required 
processing time is on each of the Fast Track work requests.  As a 
minimum the Contractor shall bring all Fast Track work requests 
to the next scheduled work request meeting.  Estimate 5 to 10 
Fast Track work requests will be received each month.  
Preliminary estimate shall be prepared using WINESTIMATING, 
Means, or other approved construction industry recognized esti-
mating guides.  The Contractor shall provide estimates that are 
within 25% of the actual cost of the project. 
 
C.7.1.5.4 Special Handling of Family Housing Change of Occupancy 
Work Requests.  Due to the expediency required on some change of 
occupancy work requests the Work Receptionist shall treat these 
work requests with the highest priority, stopping all other work, 
and immediately processing these work requests.  These work 
requests will require hand carrying from the work reception area 
to preliminary estimating and then into the DPW for signature. 
 
C.7.1.5.4.1 Special Handling of “FAST TRACK” work requests and 
“SAFETY GRAM”:  These work request will be processed thru the DPW 
system in as expeditious a manner as possible.  As soon as a fast 
track or safety gram related work request is received, the COR 
shall be notified for specific instruction for expeditious 
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handling.  Estimate 4 to 5 fast track or safety gram work 
requests will be received each month. 
 
C.7.1.5.5 Work Request Meetings:  As soon as the desk estimate 
and all coordination are completed or 30 calendar days has 
passed, which ever is soonest, the Work Receptionist shall bring 
the work requests to the work request meeting.  The Work 
Receptionist shall attend the meeting to answer all 
classification and coordination questions and to receive 
direction for any other actions that may be required on the work 
request.  If the work request is not approved the contractor 
shall diligently continue processing the work request until 
approval/disapproval is received. 
 
C.7.1.5.5.1 Approved Work Requests:  Upon approval of a work re-
quest, the Work Receptionist shall take one of the following 
actions as directed by the DPW:  
 

a. Return the work request to the active work request file 
with no further action. 

 
b. Provide a copy of the DA 4283 to the Government EP&SD 

office for further outside contract action.  Returning 
the original WR to the file. 

 
c. Provide a copy to the Contractor Work Control Chief for 

further in-house action.  Returning the original to the 
file. 

 
d. Disapproved work requests shall be filed in the 

inactive work request files.  A copy of the work 
request shall be returned to the requester with a 
detailed explanation of why  the work request was 
disapproved provided by the Contractor.  

 
C.7.1.5.6 Filing of Work Requests:  All work requests shall have 
an 8 ½" X 14" manila folder prepared for it when it is received.  
The work request folder shall be numbered with the work request 
number for easy location in the files.  There shall be only two 
(2) work request files, an active file and an inactive file, no 
other work request files shall exist.  All work requests shall be 
filed in sequence by work request number. 
 
C.7.1.5.7 Close out of Work Request: 120 days after physical 
completion of a project, the contractor shall transmit a copy of 
the completed work request (no matter how they were accomplished) 
to Public Works Budget for update of the real property records.  
See paragraph C.7.1.3.8 for what information is to be provided.  
The original work request and all original documents and related 
information shall then be moved to the inactive files.  Annually 
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in November of each year the contractor shall purge the inactive 
file of all work requests which have completion dates older than 
one year, these records shall be boxed up and transmitted to YPG 
records holding.  
 
C.7.1.5.8 Physical Completion of a Work Request:  Upon physical 
completion of a work request, the Contractor shall immediately 
inform the COR in writing that the work is complete. 
   
C.7.1.5.9 Annual Year End Revalidation of Work requests:  On 1 
November of each year, the contractor shall formally transmit, to 
each directorate, a copy of all their unfunded active work re-
quests and request each Directorate revalidate or cancel the work 
requests.  As individual replies are received from the various 
Directorates, the contractor shall take the appropriate action, 
either relocating the work request to the inactive file or 
leaving it in the active file.  This action must be completed NLT 
15 January each year to allow good planning for the following 
year. 
 
C.7.1.5.10 IFS-M Data Entry:  The Contractor shall accomplish all 
IFS-M data entry for their operations and for the work reception 
area IAW the IFS-M user’s manual and local guidance.  It is 
preferred that only one person accomplish all IFS-M data entry, 
except that which is accomplished in conjunction with the esti-
mating module.  The Contractor shall keep the IFS-M data base 
current, with most data being entered real time.  Any IFS-M 
reports required by the Government will be printed by the Govern-
ment, who will also have access to the IFS-M data base.  The 
Contractor shall insure the data in the data base is accurate and 
up to date. 
 
C.7.1.5.11 Work Request Status:  The Contractor shall report the 
status of all active work requests to each Directorate as 
requested.  The preferred method of accomplishing this status 
reporting is to send each directorate a copy of their portion of 
the IFS-M "Work Order Status Report" by requester ID.  Along with 
the reports, the Work Receptionist shall answer all questions 
regarding the status of work requests, including those being 
accomplished by other DPW contracts. 
 
 
C.7.1.6 Budget and Accounting:  The YPG Budget and Accounting 
system is based on the SOMARDS Accounting System.  Policies and 
procedures are established locally by Accounting Operations. 
 
C.7.1.6.1 Budget and Accounting:  The Contractor shall be 
responsible for all Contractor costs of labor, material and 
equipment rental charges that interface into the Government cost 
accounting system.  The Government will provide an Internal 
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Posting Ticket (IPT) software program as a means of Contractor 
interface with the Government cost accounting system.  This 
software program will only be used to interface with the 
accounting system and shall not be associated with the 
Contractors payroll system. The Contractor will be given 
suspense’s for all required IPT’s to be determined upon startup 
of their performance.  
 
C.7.1.6.2 Labor IPT:  The Contractor shall provide to the 
Government an initial weekly labor report for the previous week 
in excel format for review.  Upon receipt back from DPW the 
Contractor will make any changes and submit the finalized copy of 
labor in the Government IPT system to DPW. 
   
C.7.1.6.3 24 Digit Report Corrections:  The 24 Digit is the 
report used to determine actual costs of Contractor jobs.  The 
Contractor shall monitor the 24-digit report on a continuous 
basis for accuracy of their data.  The Contractor shall prepare 
IPT’s correcting any erroneous accounting data entries.  The 
Contractor shall prepare an IPT to correct errors immediately as 
they are found. 
 
C.7.1.6.4 Routine IPT’s:  Routine charges such as rental vehicle 
costs, supply purchases, transfer from warehouse stock to a job, 
conversions from SO’s to IJO’s or visa versa and fund citation 
changes shall be IPT’ed by the Contractor.  The Contractor shall 
promptly prepare other IPT’s, which may be required for the 
Contractor’s operation.  Supply and Rental vehicle IPT’s shall be 
prepared on a weekly basis.  Conversions shall be prepared within 
15 working days of the conversion. 
 
C.7.1.6.5 Work by Classification Report:  The Contractor shall 
provide a reporting requirement that compares the budgeted amount 
versus the actual amount.  The report shall be required using 
Somards month end data for March, June, July, August and 
September each year and provided to the COR electronically 15th 
of the following month.  The comparison shall be at the annual 
totals level i.e., U327, A327, etc., not annual/shop level.  This 
report shall be provide on an excel spreadsheet in format 
approved by the COR.   
 
C.7.1.6.6 Accounting Clerk:  The Contractor shall perform full 
range of Accounting Clerk duties for Directorate of Public Works 
operations.  All duties shall be performed in a highly 
professional, accurate and timely manner. 
 
C.7.1.6.6.1 Personnel:  The Contractor shall provide a person 
with a minimum of 12 credit hours of college level accounting and 
3 years work experience or a combination thereof.  This person 
shall possess the following accounting skills: 
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     a. Ability to analyze and verify accounting data. 
 
     b. Ability to operate automated accounting systems. 
 
     c. Knowledge of accounting principles, procedures, 
methods, policies and administrative procedures. 
 
     d. Ability to interpret and apply accounting rules and 
regulations. 
 
     e. Ability to complete all accounting and cash handling 
tasks with a high degree of accuracy. 
 
     f. Ability to understand and correctly use Government forms. 
 
     g. Ability to provide excellent customer service. 
 
C.7.1.6.6.2 Specific Tasks:  The contractor shall perform the 
following specific tasks: 
 
     a. Balances and reconciles subsidiary ledgers for customer 
funding received by the DPW.  Researches discrepancies through 
the use of automated accounting systems and processes corrective 
actions for approval by the DPW Government Budget Analyst. 
 
     b. Prepares and makes bank deposits and cash collection 
vouchers on an as required basis, ensuring proper accounting 
classification codes are used to delineate the purpose of the 
collection and subsidiary ledgers are updated.              
 
     c. Assists Government Budget Analyst with input and 
reconciliation of financial data and with all year-end close out 
activities. 
 
C.7.1.7 Contractor Efficiency:  The Contractor shall promote 
efficiency in all their efforts.  The Contractor shall provide a 
plan to promote and enhance efficiency from their workforce.  The 
Contracting Officer will approve the final version of the 
contractor’s plan to promote efficiency prior to full 
performance. 
 
C.7.1.7.1 Efficiency Reporting:  Each quarter the Contractor 
shall choose key elements of their operation, which the 
efficiency can be improved.  The Contractor shall measure the 
efficiency of these elements at the beginning of the quarter and 
at the end of the quarter, reporting their findings as part of 
their award fee presentation.  A portion of the quarterly award 
fee will be based on the Contractor’s ability to identify and 
correct inefficiencies in their operation.  A copy of the 
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Contractor’s Efficiency report shall be provided to the COR NLT 
10 calendar days after the end of each quarter.  
 
C.7.1.8 Engineering & Technical Support:  The Contractor shall 
provide on-site, full-time architect, civil, mechanical, 
electrical and industrial engineering support personnel.     
 
C.7.1.8.1 Engineering: Individuals will participate as members of 
the Public Works engineering staff.  Performance requires 
effective communication with government personnel, coworkers, and 
customers while functioning in both office and constantly 
changing, complex field environments.  As a minimum Engineers 
must possess a BS degree in engineering and the Architects a BS 
degree in architecture.  Additional training and experience is 
desirable as the Contractor’s Public Works Engineering staff is 
responsible for independently accomplishing engineering design, 
preparation of contractual specifications, detailed drawings, 
cost estimating and engineering oversight for assigned projects. 
 
C.7.1.8.2 Technical Support:  This function is required to 
provide technical information to the DPW on all projects to be 
accomplished by the Contractor and to provide technical data to 
be processed by the DPW in the functions listed below.  Manning 
of the functions below will be as requested by approved work 
order from the DPW. 
 
C.7.1.8.2.1 Real Property Utilization Surveys:  Utilization 
surveys shall be conducted in accordance with provisions of AR 
405-70, with supplements thereto. 
 
C.7.1.8.2.2 Real Property Inventory Surveys:  Inventory surveys 
shall be conducted in accordance with AR 405-45, with supplements 
thereto. 
 
C.7.1.8.2.3 Building Roof and Truss Inspection Surveys:  Roof 
Inspection:  All roofs with the exception of metal roofs shall be 
inspected each fall in accordance with TM 5-617.  Metal roofs of 
occupied buildings shall be inspected every two years.  The 
inspector shall check roofs for maintenance and repair problems; 
complete the inspection forms as provided in TM 5-617 or an 
alternate form if approved by the DPW.  Inspector shall also 
submit an 8" X 10" roof plan drawing showing all roof defects and 
a DA Form 4283 for all required repairs.  A copy of the 
inspection form and drawing shall be filed in a 3-ring binder for 
future use with a separate copy going to DPW for action.  Repairs 
which need immediate action shall be brought to the attention of 
the COR. 
 
C.7.1.8.2.4 Asphalt Pavement Inspection Surveys:  Paving Inspec-
tion:  All paved roads, parking lots hardstands, and pads shall 
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be inspected yearly for maintenance and repair requirements.  
Inspection forms as provided in TM 5-623 shall be utilized and 
Work Request DA Form 4283 provided by the contractor for needed 
repairs.  Inspection forms, once completed, shall be provided to 
the PAVER coordinator at DPW with a copy being kept by the 
Contractor in a three ring binder for future use. 
 
C.7.1.8.2.5 Other Technical Surveys:  Other technical surveys and 
technical report preparation related to the DPW RPMA mission, 
such as air conditioning and heating maintenance surveys, High 
voltage substation and distribution surveys and water distribu-
tion surveys, shall be conducted by the contractor.  This work 
will be provided to the Contractor on specific work request or 
service orders and accomplished as a part of this contract. 
 
C.7.1.9 Digging Permits:  The Contractor shall be responsible for 
the initiation of all digging permits required for Contractor 
operations.  The Contractor shall be responsible for processing 
all digging permits which other activities and Contractors 
require.  All digging permits shall be processed through the DPW, 
IAW directions from the COR and USAYPG Regulation 420-11.  
      
C.7.1.10 Environmental Requirements: The Contractor shall prepare 
and forward an array of (Arizona Department Of Environmental 
Quality (ADEQ) and Environmental Protection Agency (EPA) 
environmental documentation to the YPG Environmental Office.  
These documents shall be provided as required for IJO projects 
that have been assigned to the ISSC for accomplishment. 
Environmental documentation required includes but is not limited 
to the following: 
 
     a. Septic Tank permit application requirements. 
 
     b. Storm water permit application requirements. 
 
     c. Air emissions monthly reporting. 
 
     d. National Emission Standards for Hazardous Air Pollutants 
(NESHAP) application requirements. 
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C.7.2 Food Service Equipment Maintenance and Repair: 
 
C.7.2.1 Specific Tasks:  The Contractor shall provide all work 
required to install, remove, maintain and repair, as necessary, 
all food service and food service related equipment in Building 
451, 537, 611, 2105, 3013, 3189, 3507, and the Wild Horse Snack 
trailer located at LAAF.  The term "food service related 
equipment" includes all items supporting the preparation, 
processing, serving and food disposal equipment, such as garbage 
disposal units, ventilation equipment and exhaust hoods.  All 
work shall be accomplished IAW with the manufacture’s 
recommendations and the latest edition of Federal, Army, State, 
County and YPG regulations and standards.  These regulations and 
standards are available over the YPG, State and Federal Internet. 
It is the Contractors responsibility to become familiar with the 
regulation and standards that pertain to their area of 
responsibility.  Some of kitchen equipment is not real property 
and belongs to the user, only limited scheduled PM and inspection 
will be performed on this equipment.  Most repairs on non real 
property equipment will be requested by SO from the user.   
 
C.7.2.2 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform kitchen equipment 
maintenance.  Prior to performance of any work by an individual 
in this section, the Contractor shall certify in writing the 
competency of that employ to perform their assigned tasks. 
 
C.7.2.3 Contractor Response:  Food service operations have a 
direct effect upon the health, safety, welfare and morale of 
personnel using the food service facilities.  In the event a 
breakdown does occur, the Contractor shall respond as noted in 
paragraph C.6.10 for emergency requirements.  
 
C.7.2.4 Preventive Maintenance (PM):  For all real property 
kitchen equipment located in Buildings 451, 537, 611, 1001, 1100, 
1102, 2105, 3013, 3189, and 3507 the Contractor shall comply with 
the maintenance instructions provided by the equipment 
manufacturer.  IAW the manufactures recommendations, the 
Contractor shall establish a PM schedule for regular performed 
preventative maintenance.  This requirement will become a part of 
the contractor’s PM plan to be submitted during the first 6 
months of full performance.   
 
C.7.2.5 Repair Limits:  Food service equipment is subject to 
repair limits as specified in AR 420-55.  If an item is deter-
mined by the Contractor to be beyond economical repair, the 
Contractor shall recommend that such equipment be replaced rather 
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than repaired.  If the Government decides that such equipment 
should be repaired and repair is ordered, the Contractor shall 
proceed as expeditiously and economically as possible to make 
only those repairs that are considered absolutely necessary to 
return the equipment to a functional and operational condition. 
 
C.7.2.6 Ventilation Hoods:  The Contractor shall inspect, clean 
and fireproof ventilation hoods and ductwork once every six (6) 
months in accordance with NFPA Standards and shall check and 
verify the correct operation of all other associated items of 
which shall include alarms, smoke/fire dampers and fire 
suppression systems. 
 
C.7.2.7 Installation and Removal of Food Service Equipment:  The 
Contractor shall perform all installation and removal functions. 
  
     a.  The Contractor shall inspect and ensure that new 
equipment has the correct utility characteristics for available 
circuits and supplies, prior to its installation. 
 
     b.  The Contractor shall assemble and install new equipment 
according to the manufacturer's instructions.  When completed, no 
leakage shall occur and all doors shall open easily and have a 
tight fit when closed.  Equipment shall be level and all assembly 
bolts shall be tight. 
 
     c.  The Contractor shall connect newly installed equipment 
to the utility services as appropriate.  All electrically 
operated equipment shall be grounded.   
 
     d.  The Contractor shall perform a start-up inspection and 
service before new, reconditioned or inactive food service 
equipment is placed in service.   
 
C.7.2.8 Fire Protection and Safety:  The Contractor shall install 
and maintain all food service equipment IAW applicable fire 
protection and safety enforcement codes. 
 
 
 



 
 C.7.3 - 1 

 SECTION C.7.3 
 

 PEST CONTROL 
 

 
Sec/Para Title       Page No.

 
 
C.7.3.1 General Requirements    C.7.3-2 

 
C.7.3.2 Personnel       C.7.3-2 
 
C.7.3.3 Integrated Pest Control    C.7.3-3 

 
C.7.3.4 Specific Tasks      C.7.3-3 

 
C.7.3.5 Materials and Equipment    C.7.3-4 

 
C.7.3.6 Performance      C.7.3-5 

 
C.7.3.7 Application Safety     C.7.3-7 

 
C.7.3.8 Pesticide Safety     C.7.3-7 

 
C.7.3.9 Emergency Service     C.7.3-8 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 C.7.3 - 2 

C.7.3. PEST CONTROL 
 
C.7.3.1 General Requirements:  The Contractor’s responsibility 
includes; providing integrated pest management services to all 
buildings, dwelling units, facilities, and grounds at YPG.  The 
Contractor's responsibilities include scheduling, supervision, 
performance and/or monitoring of all pest control services.  All 
pest management services must comply with the intent, objective 
and procedures for a sound pest management program as prescribed 
in the Installation Integrated Pest Management.  All work shall 
comply with the latest edition of Federal, Army, State, County 
and YPG regulations and standards.  These regulations and 
standards are available over the YPG, State and Federal Internet. 
It is the Contractors responsibility to become familiar with the 
regulation and standards that pertain to their area of 
responsibility.  During the first year of full performance, the 
Contractor shall review, coordinate with appropriate installation 
personnel, update and resubmit the Installation Pest Management 
Plan to the Installation Pest Management Coordinator (IPMC) and 
COR for plan review before it is submitted to the Army 
Environmental Center (AEC) for technical approval.  In addition 
to planning the pest control program the Contractor shall explain 
in detail the method of scheduling and accomplishment for all 
work required in this section.  The Integrated Pest Management 
Plan must also address all relevant safety and environmental 
issues pertaining their efforts in the pest management area.  The 
Integrated Pest Management Plan shall be updated and resubmitted 
to the IPMC and COR for annual review approval every year 
thereafter in the month of August.  
 
C.7.3.2 Personnel:  The Contractor shall provide fully trained 
and State of Arizona Certified personnel to perform the pest 
control functions.  Certification:  Pesticide applicators 
competency requires certification in accordance with the State of 
Arizona Structural Pest Control Commission.  Business License:  
The Contractor must also provide a current pest control business 
license issued by the same state of Arizona agency.  Pesticide 
applicators must be certified in all pest control categories 
required to meet the Yuma Proving Ground installation's 
requirements.  These categories are:  General Pest Control, Wood 
Destroying, Aquatic, Right-of-Way, Public Health turf and 
ornamental and weeds.  Evidence of such permits and licenses 
shall be provided to the COR prior to full performance and as 
required thereafter.  The Pest Controller(s) should attend at 
least 1 state or industry sponsored pest control training session 
every year.  See www.az.gov Arizona Structure Pest Commission. 
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C.7.3.3 Integrated Pest Control:  Integrated Pest Management 
(IPM) practices shall be used which reduce pesticide exposure to 
humans and the environment.  The Contractor must provide 
integrated pest management control practices that include 
cultural, biological, mechanical, physical and chemical control 
of pests.  Integrated pest management (IPM) techniques will be 
used to control pests as required by the installation pest 
management plan.   
 
C.7.3.4 Specific Tasks:  The Contractor is responsible for the 
following specific tasks: 
 
C.7.3.4.1 Dining Facilities:  On a weekly basis, the Contractor 
shall inspect for and control rodents and arthropod pests in all 
YPG dining, food service, childcare and health clinic facilities. 
These facilities are located in Buildings 451, 504, 536, 537, 
990, 1001, 1102, 2105, 3507, and the snack trailer located at 
LAAF.  Preventive pesticide applications in the absence of pests 
in prohibited unless approved by the IPMC or COR. 
 
C.7.3.4.2 Pest Identification:  Identification of the pest, 
determine the full extent of the pest damage and/or potential for 
pest infestation. 
 
C.7.3.4.3 Control:  Render non-chemical control techniques first 
and if required to reduce the high pest populations use the least 
toxic pesticide applications (baits and gel for roaches and ants 
to abate, control, prevent or otherwise mitigate the pest(s) 
infestation and their habitat. 
 
C.7.3.4.4 Evaluation and Control Measures:  Evaluate the 
effectiveness of the control measures by employing sanitary and 
pest control industry standard surveillance techniques. 
 
C.7.3.4.5 Inspection Requirements:  All inspection and survey 
findings shall be documented in writing.  The Contractor shall 
utilize daily logs/reports to document the name, amounts, percent 
of active ingredient, etc., and locations of all pesticide use 
inside and outside of facilities and on grounds, including 
subcontractor operations.  DD Form 1532-1, titled "Pest 
Management Maintenance Record", shall be used to record pesticide 
use and non-chemical pest control work and submit the form 
monthly to the COR for review.  A type written Pest Management 
Report (DD Form 1532) shall be submitted to the COR monthly for 
submission to higher headquarters.  The report must be within 2 
working days follow the last day of the month.  The Contractor 
shall provide the IPMC and annual report of pesticide usage, 
which includes the formulation, and total pounds of active 
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ingredient for each pesticide used on the installation.  Insect 
bait stations will be reported by how many stations were used, 
not by weight.  This report will be provided to the IPMC NTL 15 
October each year. 
 
C.7.3.4.6 Family Housing Self Help:  All pesticides carried and 
distributed by the Family Housing Self Help Supply will be 
approved by AEC. 
 
C.7.3.5 Materials and Equipment:  All materials and equipment 
necessary for the performance of the contract requirements will 
be provided as Government Furnished Materials and Equipment.  The 
Contractor will submit to the COR, a list of pesticides to be 
used on the installation for the new FY.  Pesticides will be EPA 
and state registered.  This list shall be submitted to the COR in 
the month of August. 
 
C.7.3.5.1 Pesticide Facilities:  The Contractor must ensure that 
pesticide mixing and storage facilities continue to meet the all 
state and federal requirements.   
 
C.7.3.5.2 Pesticide Inventory:  A complete, accurate pesticide 
inventory must be maintained at all times and furnished to the 
COR as requested.  A quarterly inventory report will be required 
as a minimum. 
 
C.7.3.5.3 Equipment:  All pesticide dispersal equipment will be 
maintained in good working condition, free of leaks and will be 
calibrated in accordance with the manufacturer's instruction 
manual and/or pesticide label.  All movable pesticide equipment 
must be marked "CONTAMINATED WITH PESTICIDES". 
 
C.7.3.5.4 Excess Pesticides and Pesticide Wastes:  All excess 
pesticides, pesticide waste, empty containers and residue, 
including equipment rinse water, shall be disposed of as stated 
in the pest management plan.  Currently all such material is 
disposed of at the YPG Hazmart located at Building 2075. 
 
C.7.3.5.5 Pesticide Equipment Maintenance:  The Contractor shall 
perform routine equipment maintenance activities to insure that 
tanks, hoses, pumps, control valves and gauges shall be free of 
visible deterioration, shall not leak, and shall operate at the 
manufacturer's recommended rates and pressures.  Equipment that 
has failed shall be replaced and/or repaired prior to resuming 
operations.  Ultra-Low Volume (ULV) equipment shall be calibrated 
to assure proper flow rate and droplet size of pesticide as 
required by the label.  The ULV equipment shall be calibrated in 
accordance with the manufacturer's recommendations.  The 
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Contractor shall ensure that the droplet size determination is 
conducted in accordance with the dispersal equipment directions. 
 
C.7.3.5.6 Vehicle and Equipment Safety:  Vehicles used to 
transport pesticides shall be equipped with a fire extinguisher, 
spill and decontamination kit, emergency wash water, and eye wash 
lavage.  All pesticides carried on vehicles shall be secured in 
locked compartments at all times.  Vehicles shall not be left 
unattended at any time unless they are properly locked and 
secured.  Vehicles shall be clearly marked as Pest Control 
vehicles and shall be used for no other purpose. 
 
C.7.3.6 Performance:  The Contractor shall perform the following 
tasks. 
 
C.7.3.6.1 Rodent Bait Placement:  The Contractor shall establish 
and maintain a sufficient combination of rodent bait stations 
and/or traps to insure an acceptable level of control is 
achieved, especially prior to expected seasonal influxes.  The 
filling and placement of rodent bait stations and traps by the 
Contractor shall be as follows:   
 
C.7.3.6.1.1 Anticoagulant:  Rodent bait shall be placed only in 
distinctively marked, tamper and spill proof approved bait 
stations inaccessible to personnel, pets and wildlife.  Poison 
bait shall not be placed in areas where food is prepared, or 
served.  Bait stations will be labeled “Danger, Poison” and 
contain the name and concentration of the active ingredient, and 
emergency phone number accessible 24 hours a day in case of 
accidental poisonings. 
 
C.7.3.6.1.2 Rodent Control:  Distinctively marked rodent bait 
stations shall be maintained around building perimeters, 
landfills, sewage treatment plants, and any other areas as 
required to-eliminate rodent activity.  All anticoagulant 
formulations shall be used in strict accordance with label 
directions.  Treated burrows shall be sealed after one week.  
Reopened burrows shall be treated and resealed until all rodent 
activity ceases.  The Contractor shall provide maps showing 
locations of bait stations where poison baits are used to the 
building occupant and to the COR.  These maps shall be revised as 
required. 
 
C.7.3.6.2 Fly Control:  The Contractor shall control flies and 
related insects in and around food service areas, loading 
platforms, trash areas, transportable garbage containers, and 
other areas as required.  Aerosols including ULV/ULD applications 
shall not be applied on a recurring schedule for control of 
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flies.  The Contractor shall report to the COR any unsanitary 
conditions contributing to or causing fly problems and make 
recommendations for flying insect pest exclusion to facilities. 
 
C.7.3.6.3 Arthropod Control:  The Contractor shall control venom-
ous arthropods (bees, wasps, hornets, spiders, scorpions and 
other biting, stinging and urticating/vesicating arthropods) in 
and around buildings, transportable garbage containers, and other 
areas as required.  Honeybees will not be destroyed if a 
practical alternate method is available for their removal. 
 
C.7.3.6.4 Termite Control:  The Contractor shall control termites 
and other wood-destroying organisms.  EPA approved pesticides 
shall be used IAW label directions to prevent and eliminate 
termite infestations in all Installation facilities.  Upon 
discovery of termite damage, the COR shall be notified.  The 
Contractor shall provide pre-construction and post construction 
termite treatments as required. 
 
C.7.3.6.5 Cockroach Control:  Based on results obtained from the 
required surveillances in food service, food storage areas, the 
Contractor shall control cockroaches in all identified buildings 
maximizing non-chemical control techniques such as vacuuming, 
sealing harborage areas, caulking, etc, and the application of 
the least toxic pesticides such as baits and gels applied 
precisely to areas where cockroaches are found.  Residual spray 
applications is limited to wide spread, heavy infestations where 
immediate knockdown of the population is required, otherwise 
residual treatment will be the treatment of last resort.  All 
work shall be accomplished after duty hours, when buildings have 
secured operations for the day.  The Contractor shall coordinate 
the schedule with the building custodian for access to buildings. 
 The Contractor shall ensure that there are no signs of active 
cockroaches within 30 days after treatment. 
 
C.7.3.6.6 Ornamental Plant Pest Control:  In coordination with 
the COR the Contractor shall control pests attacking trees and 
ornamental plantings on an as required basis so as to control 
infestation and preserve trees, shrubs and other ornamentals.   
 
C.7.3.6.7 Weed Control:  The Contractor shall be responsible for 
the control of all weeds and undesirable woody vegetation in and 
around improved, semi-improved grounds, fences, sidewalks, and 
runways as required.  Undesirable vegetation shall be controlled 
IAW the guidance and procedures in the Installation Pest 
Management. 
 
C.7.3.6.8 Mosquito Abatement and Control:  Develop and execute a 



 
 C.7.3 - 7 

mosquito abatement program that conforms to guidance and 
protocols established by local and state health agencies or local 
mosquito abatement district to include Army guidance for an 
effective mosquito surveillance and control program. Conditions 
that are conducive to mosquito breeding (improper drainage, 
artificial water containers, pot holes, etc) will be reported to 
for corrective action to eliminate mosquito-breeding sites. 
Treatment is normally required between the months of April and 
November and is determined on light-trap and larval surveys 
conducted by YPG Preventive Medicine and the Contractor.  As 
determined by the COR, when mosquito population (either larval or 
adult) exceeds acceptable levels the contractor will employ 
appropriate ground control techniques to control the mosquito 
population levels.  ULV (ground fogging) mosquito adulticiding 
will only be performed during hours when mosquitoes are most 
active and weather conditions are favorable.  Least toxic 
pesticides will be applied for both larval and adult mosquitoes. 
The current mosquito abatement program includes twice weekly 
fogging and residual treatment of the bushes and trees between 
the MAA and Metry Lake.  However, daily treatment has been 
required during extreme wet conditions.   
 
C.7.3.7 Application Safety:  The Contractor shall apply pesti-
cides in strict accordance with label directions.  The Contractor 
shall maintain an inventory of all pesticide MSD sheets and 
labels used for pest control services. 
 
C.7.3.7.1 Filling Spray Equipment:  The Contractor shall fill 
hydraulic spraying equipment tanks and hand sprayers from desig-
nated areas only.  These areas are located beside and in Building 
416, and have approved backflow prevention devices. 
 
C.7.3.7.2 Spillage and Runoff Prevention:  Caution shall be 
exercised by the Contractor to insure that toxicants do not run 
off as surface flow or contaminate any ditch, culvert, drainage 
system, or standing body of water.  Accidental spills will be 
contained to the maximum extent possible and reported immediately 
to the YPG Environmental Office and COR. 
 
C.7.3.8 Pesticide Safety:  The Contractor shall ensure the 
application of the following pesticide safety requirements: 
 
     a.  No space treatments shall be made in occupied spaces 
until all occupants, and pets have vacated the premises.   
 
     b.  No pest control chemicals shall be allowed to contact 
any exposed food. If utensils or work surfaces are contaminated 
with chemicals, the Contractor shall immediately make all ar-
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rangements for the proper cleaning of these utensils or surfaces. 
  
     c.  The Contractor shall notify the COR, Safety Office and  
 Environmental Office of any chemical spill.  
 
     d.  The Contractor is responsible for cleanup of pesticide 
contamination of any exposed working surfaces, utensils, or 
materials in food-handling buildings.   
 
     e.  The Contractor must inform building and housing 
occupants in advance of any pesticide application so proper 
preparations are made and of the necessity to clean food contact 
surfaces after any pesticide application.   
 
     f.  Minor indoor pesticide drips shall be cleaned 
immediately with a disposable cloth.   
 
C.7.3.9 Emergency Service:  The Contractor is required to perform 
emergency pest control (such as snakes, spiders, bees, rodents, 
etc.) during and after normal working hours and on non-working 
days on an "as required" basis. 
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 SECTION C.7.4 
 

HOUSING OPERATIONS 
 
 
Sec/Para                  Title                      Page No.
 
C.7.4  General Requirements    C.7.4-2 
 
C.7.4.1  Supervision      C.7.4-2 
 
C.7.4.2  Personnel       C.7.4-3 
 
C.7.4.3  Housing Support Services    C.7.4-4 
 
C.7.4.4  Furnishings and Supply    C.7.4-5 
 
C.7.4.5  Storage, Movements & Handling   C.7.4-6 
 
C.7.4.6  Housing Self Help     C.7.4-7 
 
C.7.4.7  Area clean-up      C.7.4-8 
 
C.7.4.8  Housing Services Assistant   C.7.4-8 
 
C.7.4.9  Reports       C.7.4-10 
 
C.7.4.10  Assignments and Terminations   C.7.4-10 
 
C.7.4.11  Accounting Clerk     C.7.4-13 
 
C.7.4-A  Dwelling Units Description   C.7.4-15  
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C.7.4 General Requirements: 
 
C.7.4.1 Supervision:  The Contractor shall furnish all labor 
management and supplies for the performance of the housing 
maintenance and administrative functions as described in Sections 
C.7.4 and C.7.5: 
     a. Family Housing Maintenance Supervision 
 
     b. Furnishings Management 
 
     c. Self Help Operations 
 
     d. Assignments and Terminations 
 
     e. Accounting 
 
     f. Unaccompanied Personnel Housing Operations and Management 
(UPH of Bachelor Housing). 
 
C.7.4.1.1 Management Con’t:  The Contractor shall provide housing 
maintenance and administrative supervision.  The family and 
bachelor housing maintenance and administrative program shall be 
accomplished in accordance with AR 210-50, Housing Management and 
USAYPGR 210-8, Policies Pertaining to Family Housing.  The 
Contractor is responsible for the following functions: 
 
     a. Assignment and termination of Government-controlled 
facilities. 
 
     b. Maximum utilization of facilities. 
 
     c. Completion of recurring and special reports as required. 
 
     d. Maintain housing quarter’s waiting lists.  Schedule and 
coordinate facilities maintenance, repair, and improvement 
projects with Government activities. 
 
     e. Identify maintenance, repair, and improvement projects 
for inclusion in the Government’s annual and long-range work 
plans. 
 
     f. Maintain quarter’s maintenance files and all costs 
related to each dwelling unit. 
 
     g. Administer the deferred travel program and other 
exceptions to immediate termination of quarters. 
 
     h. Conduct counseling rights and responsibilities for 
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occupancy of Government housing. 
 
     i. Serve as Animal Control Officer (USAYPGR 210-22). 
 
     j. Family housing self-help program. 
 
     k. Maintain and provide automated housing data on the HOMES 
and Army One Stop for upward reporting requirements. 
 
     l. Maintain key control system. 
 
     m. Advise and assist in the development of standards of 
cleanliness and serviceability. 
 
     n. Conduct housing inspection programs. 
 
     o. Bill civilian residents for rent and utilities.  Bill all 
residents for non-fair wear and tear costs. 
 
     p. Make bank deposits on a scheduled basis. 
 
     q. Provide basic accounting services to Budget Analyst. 
 
     r. Initiate actions for acquisition of furnishings and 
supplies. 
 
     s. Initiate reports of survey. 
 
     t. Maintain property accountability. 
 
     u. Determine furnishings program requirements.  Establish 
and maintain historical consumption levels for each item of 
furnishings. 
 
     v. Provide warehousing, to include control, moving and 
handling, of inventories. 
 
     w. Issue and receive housing furnishings and equipment. 
 
     x. Process receipt and issue documents. 
 
     y. Conduct inventories and prepares reports. 
 
     z. Initiates responses and official correspondence in 
accordance with DA and local polices guidance      
 
C.7.4.2 Personnel:  The Contractor shall provide fully trained 
appropriately skilled personnel to perform housing functions.  



 
 C.7.4 - 4 

Prior to performance of any work by an individual in this 
section, the Contractor shall certify in writing the competency 
of that employee to perform their assigned tasks. 
 
C.7.4.2.1 Appearance:  Contractor personnel shall present a neat 
appearance and be easily recognized.  This shall be accomplished 
by wearing distinctive clothing bearing the name of the company 
and the words "Housing Support Services" and an appropriate 
badge.  Assignments and Termination personnel shall wear uniforms 
approved by the COR and an identification badge.  The Assignments 
and Termination Personnel's uniforms will be contractor furnished 
and maintained.  The uniforms will be a cost reimbursable item. 
 
C.7.4.3 FAMILY HOUSING SUPPORT SERVICES:  This section describes 
the Contractor's responsibilities necessary to support a 
centralized Housing operation at YPG.  These services include, 
but are not limited to: 
 
     a. Requisitioning and receipt of all expendable and 
nonexpendable property controlled by Housing. 
 
     b. Compiling and maintaining records, data, reports and 
documents. 
 
     c. Operation, accountability, storage, handling, issue, 
movement and disposal of all furniture and equipment controlled 
by the Contractor for AFH and UPH. 
 
     d. Operation of Self-Help Center. 
 
     e. Assignment and termination of unaccompanied permanent 
party quarters and Family Housing Quarters. 
 
     f. Clerical and administrative duties, financial collections 
and reporting for assignments and termination operations. 
 
C.7.4.3.1 Housing Categories:  The Contractor shall provide 
support services for the following categories of Housing: 
 
Family Housing (275 units) 
 
Bachelor Officers Quarters (BOQ) (9 units)* 
 
Senior Enlisted Bachelor Quarters (SEBQ) (28 units)* 
 
Troop Billets (Barracks) (88 Rooms)* 

 
Note *:  The residents of these categories are referred to as 
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unaccompanied personnel.  The number of units per category is 
subject to increases and decreases. 
 
C.7.4.4 FURNISHINGS AND SUPPLY:  The Contractor shall 
requisition, receive, store, issue, dispose, and otherwise be 
responsible for disposition of all appropriated furniture, and 
found on installation equipment.  All work must be accomplished 
IAW AR 210-50, AR 710-2, and local policies and procedures.  All 
actions will be coordinated with the housing hand receipt holder. 
The Contractor shall exercise technical leadership by developing 
guides, procedures and technical instructions as necessary to 
effectively administer and operate furnishing management.  This 
shall include maintaining accurate inventories for furnishings 
and equipment.  The Contractor shall maintain the five-year 
furnishings plan in accordance with AR 210-50.  The plan will be 
subject to approval by the COR and updated as required. 
 
C.7.4.4.3 Hand Receipt Records:  The Contractor shall maintain 
separate and distinct sets of hand receipt appropriated fund 
property records.  These records shall be available for audit 
upon COR request.  The Contractor shall maintain accountability 
of Government hand receipt pursuant to Contract provisions and 
applicable Army Directives.  The Contractor shall conduct 
complete inventories annually for all hand receipt property 
assigned to Contractor.  Careful annotation shall be made of 
property turned in and received to assure that the inventories 
are up to date.  The Contractor shall insure that all residents 
execute DA Form 2062 Hand Receipt/Annex in order to maintain 
accountability for property assigned to Family Housing Quarters. 
 
C.7.4.4.4 Furnishings:  Upon request, the Contractor shall 
provide to the Housing Budget Analyst, through the COR, all 
necessary data to support the Army Family Housing Budget and 
Unaccompanied Personnel Housing Budget.  The data required will 
be that necessary to justify furnishings and equipment 
replacement, acquisition, or disposal and follow guidelines as 
set forth in AR 210-50.  The Contractor shall establish and 
maintain records of inventory, conditions and utilization of 
furnishings, furniture and household equipment.  A separate 
record system for family housing and bachelor housing shall be 
maintained and accounted for according to AR 210-50.  The 
Contractor shall conduct inspections of files and quarters to 
ensure that all hand receipt and non—hand receipt furnishings are 
accounted for. 
 
C.7.4.4.6 Repair of Furnishings:  The Contractor shall coordinate 
the maintenance and repair of all unaccompanied personnel housing 
furnishings as well as, those family housing furnishings 
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authorized by AR 210-50, by performing all necessary 
documentation, movement and handling.  The determination of 
whether to repair or replace any item shall be made in accordance 
with AR 210-50.  The Contractor shall be responsible for 
providing all labor and equipment necessary to repair washing 
machines, dryers, refrigerators, ranges and all custodial 
equipment listed in Appendix C-A.  
 
C.7.4.4.7 Lost or Damaged Furnishings:  The Contractor shall 
initiate the following actions through appropriate command 
channels, Reports of Survey, Inventory Adjustment Reports, and 
Statements of Charges regarding the loss, damage or destruction 
of furnishings, furniture, household equipment, Government 
facilities and hand receipt property controlled by the 
Contractor.  Inspect and determine charges where necessary and 
initiate necessary paper work to recover damages for the 
government.  Maintain appropriated back-up stocks based on 
authorized Common Table of Allowance (CTA) for furniture, 
furnishings, and equipment in accordance with AR 210-50. 
 
C.7.4.5 STORAGE, MOVEMENT, AND HANDLING:  The Contractor shall 
perform the warehousing services in accordance with good 
management practices and as indicated herein. 
 
C.7.4.5.1 Segregation of Furniture:  Segregate by appropriation 
(Funding Source), unaccompanied permanent party personnel, and 
family housing furniture and household equipment from other like 
items.  The segregation of property shall be clearly defined by 
barriers as already established within storage facilities.  The 
Contractor shall remove equipment that is determined to be 
uneconomically repairable or requires repairs that cannot be 
performed at its location.  The Contractor shall conduct property 
transaction and record reconciliation as required. 
 
C.7.4.5.4 Request for Turn-in:  A DA Form 3161 must be used for 
all Requests for Issue or Turn-in.  Guidance for use of this form 
is found in AR 710-2.  The Contractor shall turn in serviceable 
excess and unserviceable furnishings and equipment to appropriate 
activity.  
 
C.7.4.5.6 Furniture Stock:  Stockage of Family Housing furniture 
and equipment shall be in accordance with provisions of AR 
210-50.  Only the furniture currently on hand shall be utilized 
to support family housing residents.  Furnishings for family 
housing residents deemed to be unusable shall be turned in and 
replacements for it shall not be requisitioned.  In short, the 
issue of Family Housing furniture will discontinue when the last 
item of existing furniture has been considered to be unusable. 
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C.7.4.5.7 Warehousing:  The Contractor is responsible for 
warehousing, moving and handling of various items of Family 
Housing/Self-Help Center, Headquarters Support Troop, Bachelor 
Officers Quarters, and Family Quarters.  The volume of items 
movements’ daily, range, from 20 to 40 line items (There may be 
more than one piece per line item). 
 
C.7.4.6 HOUSING SELF-HELP:  The Contractor shall operate the 
Housing Self-Help Center in accordance with AR 420-22, AR 420-76, 
and AR 210-50.  The Contractor shall administer all aspects of 
the Expanded Self-Help Program IAW the aforementioned regulations 
and local policy.  All work areas, issues points and storage 
areas shall be maintained in a clean, organized and in a safe 
condition. 
 
C.7.4.6.1 Hours of Operation:  The Contractor shall open the 
Self-Help Center and make all items available for issue or 
turn-in during the following hours: 
 
YEAR ROUND OPERATIONS 

 
Open  0830-1700  Tuesday through Saturday 

 
Closed    Sunday, Monday and Holidays 
 
C.7.4.6.2 Issue Tools:  The Contractor shall furnish all 
materials, tools, and supplies listed in Appendix C.7.4-B, for 
issue to Family Housing residents.  Specific items and quantities 
may be added or deleted, increased or decreased as requirements 
dictate. 
 
C.7.4.6.3 Accountability:  The Contractor shall store and account 
for expendable supplies and equipment to be used in accomplishing 
work under this program.  DA Form 3161, requests for Issue or 
Turn-In, may be utilized in maintaining accountability of all 
long-term issue of furnishings and equipment to residents of 
quarters.  Guidance for use of this form is found in AR 710-2. 
 
C.7.4.6.4 Resident Signature Cards:  The Contractor shall obtain 
signature cards for all newly assigned Family Housing residents 
and require all personnel not in military uniform to present 
their identification before any Self-Help items are issued.  
Signatures of family members who receive goods shall be verified. 
 
C.7.4.6.5 Controls:  Control shall be established for short-term 
issuing of equipment and tools to residents.  A temporary hand 
receipt DD Form 1150 may be used for this purpose.  The temporary 
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hand receipt shall contain residents name, address, military or 
work organization, and home and duty phone numbers.  All items 
issued on a temporary basis, not returned within the allowable 
72-hour time, shall have immediate retrieval action taken by the 
Contractor.  This task may include telephonic contact with 
resident, notices mailed to residents, or lists forwarded to 
Command Group. 
 
C.7.4.6.6 Lost or Damaged Items:  The Contractor shall initiate 
appropriate action for a Cash Collection Voucher, Statement of 
Charges, or Report of Survey to retrieve the cost for lost items 
or replacement\repair of damaged equipment, furniture, 
furnishings or quarters not due to fair wear and tear. 
 
C.7.4.6.7 Maintenance of Self Help Tools:  The Contractor is 
responsible for providing maintenance and repair to Family 
Housing Self-Help tools and equipment.  This task generally 
includes, sharpening of blades, periodic lubrication, maintenance 
and repair of gas powered engines (lawn mowers, edger’s, etc) and 
their accessories such as belts, pulleys, controls, handles, 
wheels, housings, and grass catchers, repair of weed eaters, 
floor buffers, hand and power tools.  An item considered 
uneconomically repairable as per AR 210-50 shall be property 
disposed of. 
 
C.7.4.7 Area Clean up:  Twice each year, during two consecutive 
weekends, the Contractor is required to support the 
Installation's Spring Clean-up and Fall Clean-up Beautification 
Program.  The Contractor's responsibility with respect to 
Self-Help will be to have sufficient quantities of items in place 
and ready for issue to authorized individuals.  The Contractor 
shall operate the Self-Help Center from 0800-1630 hours on 
Saturdays and Sundays and shall provide labor and transportation 
for delivery of supplies to Family Housing residents upon request 
during these four weekends.  The Contractor will also provide 
labor and transportation to pick up large personal items and 
tree/shrubs trimmings during these four-week ends.   
 
C.7.4.7.1 Large Item Pick-up:  Large Item Pick-up will be on the 
last Thursday of each month in Family Housing.  Items will 
include such things as furniture, tree limbs, bikes, beds, etc.  
All items will be picked up and delivered to the YPG sanitary 
landfill. 
 
C.7.4.8: Housing Services Assistant: 
 
C.7.4.8.1 Housing Assistant:  The Contractor serves as quarters 
and property inspector, engaged in conducting assignment, 
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pre-termination, and termination inspections of family quarters, 
and turnover inventory of Government property therein i.e., 
range, refrigerator, dishwasher, garden tools, lawn mower, and 
other Housing property hand receipted to the quarters residents. 
 
C.7.4.8.2 Assignment of Quarters:  Prior to assigning quarters, 
the Contractor shall conduct a complete inventory and condition 
inspection of household appliances, furnishings, interior and 
exterior structural features and surrounding grounds with new 
residents.  The Contractor shall instruct resident on the care 
and use of all appliances, explain resident's responsibility on 
self-modification of quarters and fencing.  The Contractor must 
explain to new residents why required repairs or maintenance have 
not been performed due to factors such as financial constraints. 
Upon completion of inspection, inventory and counseling, the 
Contractor will prepare a hand receipt for occupant's signature. 
 
C.7.4.8.3 Pre-termination Inspection of Quarters:  The Contractor 
shall perform a thorough pre-termination inspection. The 
Contractor shall inspect for damages to the structure, advice 
resident concerning cleaning requirements to meet clearance 
standards, and shall inform resident of availability of contract 
cleaning teams. 
 
C.7.4.8.4 Turnover Inspections:  Turnover inspections are used 
when the resident uses a contract cleaning team.  The Contractor 
shall keep turnover appointments, meet with resident and the 
cleaning team, provide cleaning contractor access to quarters, 
and ensure functions are performed IAW YPG quarters clearing 
policies. 
 
C.7.4.8.5 Termination Inspections:  The Contractor shall perform 
termination for clearance of Government quarters with the 
outgoing resident or Government-sponsored cleaning Contractor. 
This inspection is more detailed and thorough than the 
pre-termination inspection since the quarters are empty of 
personal household goods.  The Contractor shall conduct 
systematic inspection of each room for condition and cleanliness. 
 This inspection shall include but is not limited to, walls, 
ceilings, light fixtures, windows and frames, air-conditioning/ 
heating ducts, and doors.  Particular attention shall be given 
to, kitchen and bathrooms and household appliances for standards 
of cleanliness.  The Contractor shall examine exterior and 
interior of unit for obvious damage.  For residents not passing 
the inspection, the Contractor shall provide a checklist of 
deficiencies, information on how to correct them, and advises 
residents to reschedule inspection. 
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C.7.4.8.6 Quarters Inspections:  The Contractor shall assure 
regulatory compliance of residents by making frequent inspections 
of exterior of quarters and areas to determine compliance with 
post regulations on lawn and yard maintenance, unauthorized 
construction, etc.  The Contractor shall issue delinquency 
reports to residents and make follow-up inspections to assure 
corrective actions have been taken.  The Contractor shall provide 
information to the COR on abandoned quarters or ineligibility of 
quarters provided by neighbors.  
 
C.7.4.8.7 Data Entry Duties:  The Contractor shall establish and 
maintain files, revise and dispose files IAW governing 
regulation.  The Contractor shall maintain a library of current 
regulations, directives and polices applicable to the Housing 
Office.  The Contractor shall perform data entry from a variety 
of drafts into a variety of final formats and ensure a variety of 
documents are routed to their final destination.  The Contractor 
shall maintain mailing labels in current status and manage self-
help storage spaces.  The Contractor shall maintain the housing 
approved contract cleaner’s roster. 
 
C.7.4.9 REPORTS:  The Contractor shall assemble data and prepare 
the following reports required for Housing:  
 
     a.   DA Form 5867-R (Housing Furnishings Report) (RCS 
ENG-235). 
 
     b. Other miscellaneous one-time reports on an as required 
basis (estimated 10 one time reports per fiscal year). 
 
C.7.4.10 FAMILY HOUSING ASSIGNMENT AND TERMINATION:  The 
Contractor shall perform the administrative and clerical duties 
necessary for the Assignment and Termination (A&T) of Family 
Housing Quarters (275 units) and permanent party unaccompanied 
personnel housing as specified herein.  
 
C.7.4.10.1 Performance:  The Contractor shall perform the 
Assignment and Termination of Family Housing Quarters as 
prescribed by AR 210-50 and established local policies and 
procedures.  These tasks shall Include, but not be limited to, 
maintenance of housing and resident files, preparation of Housing 
reports, typing and reception duties, use of ADP equipment as 
necessary for the administration of the A&T process. 
 
C.7.4.10.2 Orientation Booklets:  The Contractor shall prepare 
and maintain orientation booklets for incoming housing personnel 
and perform in-briefing of all newly assigned personnel. 
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C.7.4.10.3 Interviews:  Interview applicants for housing 
assignment and determine quarter’s requirement as per applicable 
regulations.  Coordinate applicant needs based on interview, 
i.e., furniture, keys, etc.  Research of questionable 
applications shall be performed to ensure validity of 
requirements and information. 
 
C.7.4.10.4 Administrative Duties:  Perform administrative 
correspondence and maintain complete information on military and 
civilian personnel, name and number of dependents, social 
security number, rank, work and home phone number, quarter’s 
number and unit attached.  This shall be done in alphabetical and 
quarters number order.  An updated listing of Family Housing 
residents shall be maintained and provided to the COR on a weekly 
basis.  A listing of all non-Army personnel shall also be 
provided the COR on a weekly basis.  The list shall group like 
categories, i.e.; Marines, Air Force, Navy, Civilians.  A 
population report of all personnel residing in quarters that are 
controlled by the Housing Office shall be provided to the COR and 
the Directorate of Law Enforcement & Security at the end of each 
month including children's names and ages.  This list may be 
required more frequently in the event YPG exercised a higher 
Force Protection posture.   
 
C.7.4.10.5 Key Control:  Maintain a record of all keys, and 
name/grade letters that are issued and those that are in stock.  
A monthly and semi-annual inventory will be held in accordance 
with AR 190-5.  The Contractor must gain knowledge of the 
existing automated key control system used by assignments and 
terminations for key control.  Accuracy verification and updates 
for the automated key control system shall be provided to the 
housing hand receipt holder on a quarterly basis.  This report is 
due 2 working days after the last day of the month.  
 
C.7.4.10.7 Preparation of Orders:  Assignment and Termination 
orders shall be prepared when all prerequisites have been 
fulfilled. 
 
C.7.4.10.8 Vacancy Records:  Maintain current, projected, and 
anticipated vacancy records.  Coordinate as necessary for the 
pre-termination inspections, assignment showing, cleaning, and 
maintenance of all Family Housing Quarters.  These records shall 
be updated daily.  Waiting lists shall be maintained on a daily 
basis in accordance with AR 210-50 and kept posted. 
 
C.7.4.10.9 Reports of Survey:  Initiate through appropriate 
channels all Reports of Survey, Statement of Charges, and Cash 
Collection Vouchers regarding the damage or loss of equipment or 
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quarters. 
 
C.7.4.10.10 Hours of Operation:  The Contractor shall provide 
personnel to operate the Assignments and Termination desk from 
0630 to 1700 Monday through Thursday except Government holidays. 
Lunch shall be scheduled from 1130 thru 1200 hours. 
 
C.7.4.10.11 Customer Service:  The Contractor is advised that 
this function is a critical element in the overall success of the 
Housing Office’s obligation to customers.  In most cases the 
Assignments and Termination Clerk is the first person that newly 
arriving personnel come in contact with at YPG.  The clerk shall 
display a pleasing and professional attitude, shall become 
familiar with all services offered by the Housing Office and 
other service activities in order to answer customer's questions 
or direct them to the appropriate person/activity.  Appearance 
and dress must be in a professional manner IAW industry front 
desk hospitality standards for this position.  Assignments and 
Termination Personnel must be familiar with eligibility 
standards, assignment and termination provisions and priorities, 
waiting lists and application for assignments for all Family 
Housing and unaccompanied personnel housing in accordance with AR 
210-50, Chapter 3, Sections II, III, IV, VI and local policy and 
procedures.  This list is not all inclusive of sections or 
information necessary for proper operation of the assignments and 
termination function but is intended for use as a guide for basic 
knowledge required for billeting personnel. 
 
C.7.4.10.12 Regulatory Guidance:  The Contractor shall perform 
the Assignment and Termination of permanent party quarters as 
prescribed by AR 210-50, Internal Billeting SOP and local 
policies.  The number of units controlled by this function is 
identified in Section C.7.4.3.1.b.  The Contractor shall query 
applicants for assignment to determine specific requirements, 
i.e., furniture, storage shed, maid service, etc. and make 
necessary arrangements for such needs. 
 
C.7.4.10.15 Assignment of Permanent Party Rooms:  The Contractor 
shall prepare permanent party room assignment orders and provide 
assignment orientation.  Permanent personnel will make an 
application (Form DD 1746) and have their name placed on the 
waiting list unless there is immediate vacancy at which time the 
applicant shall be assigned quarters.  During assignment 
orientation the Contractor shall go over the inventory of all 
quarter’s furniture and explain all regulations and policies 
pertaining to assignment.  Waiting lists for permanent party 
personnel shall be maintained on a daily basis in accordance with 
AR 210-50 and kept posted. 
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C.7.4.10.16 Records Maintenance:  The Contractor shall maintain 
records required for the accountability of separate accounts to 
include key deposits, key refunds and rental fees.  This shall 
include all monies collected and disbursed. 
 
C.7.4.10.17 Occupancy:  The Contractor shall take efforts 
necessary to ensure that maximum occupancy of all permanent party 
quarters is maintained.  The Contractor shall implement local 
procedures to ensure in/out processing of military personnel.  A 
copy of orders from all incoming and outgoing military personnel 
shall be maintained.  The Contractor shall be responsible for 
providing and maintaining automated data required for upward 
reporting requirements on occupancy rates. 
 
C.7.4.11. Accounting:  The Contractor shall perform a full range 
of accounting clerk duties for Family Housing operations.  All 
duties shall be performed in a highly professional, accurate and 
timely manner. 
 
C.7.4.11.1 Personnel:  The Contractor shall provide a person who 
has a basic understanding of accounting systems, policies, and 
procedures in performing examination, verifications and 
maintenance of accounts and accounting data.  Also included is 
performance of technical audits, reconciliation functions and 
development and revision of accounting procedures.  This function 
requires the knowledge and understanding of Army accounting 
policies and procedures and the ability to apply various 
accounting methods and techniques.  This person shall possess the 
following accounting skills: 
 
     a.  Ability to analyze and verify accounting data. 
 
     b.  Ability to operate automated accounting systems. 
 
     c.  Knowledge of accounting principles, procedures, methods, 
policies and administrative procedures. 
 
     d.  Ability to interpret and apply accounting rules and 
regulations. 
 
     e.  Ability to understand and correctly use government 
forms. 
 
     f.  Ability to complete all accounting tasks with a high 
degree of accuracy.  
 
     g.  Ability to provide excellent customer service. 
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C.7.4.11.2 Specific Tasks:  The Contractor shall perform the 
following specific tasks: 
 
     a.  Receive, review and process accounting documents for 
approval by the Government Budget Analyst.  Balances, reconciles 
and researches discrepancies through the use of automated 
accounting systems and maintains contact with the Housing 
activity personnel as required.  Maintains Housing specialized 
ledgers and other automated data.  
 
     b.  Maintains an appropriate audit trail of all collections 
and monitors resident’s folders to insure that accounts are 
current.  Reconciles collection to financial reports.  Assists 
Government Budget Analyst with input and reconciliation of 
financial data.  Assists the Government Budget Analyst with all 
year-end close out activities.  Reviews, classifies and records 
disbursement documents, progress payments, discount and credit 
obligations in subsidiary ledgers.  A review audit listings or 
retrievals and insures errors are properly corrected. 
 
     c.  Prepares customer billings each month from the master 
assignment files and mails bills to the residents after verifying 
that customer records are current and accurate.  Receives payment 
from walk-ins and prepares cash collection vouchers on the spot. 
Ensures proper accounting classification codes are used to 
delineate the purpose of the charges.  Prepares and makes bank 
deposits and a daily basis, or as required.  Collects on non-
sufficient fund checks and all other delinquent accounts.    
Performs all debt management tasks that are necessary to maintain 
current accounts. 
 
Prepares purchase orders for supplies, calls vendors for price 
and availability of supplies and picks up supplies from vendors. 
The Government credit card holder will make purchases. Maintains 
a document register for all purchases. 
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APPENDIX C.7.4-A 
 
 FAMILY HOUSING FACILITIES 
 
The following information describes the Family Housing facilities 
to be maintained: 
 
     a.  OLD MCA:  Thirty-eight (38) housing units approximately 
45 years old.  They are single story concrete structures with 
concrete slab or grade.  The interior decor consists of painted 
concrete walls and ceilings, vinyl asphalt floor tile throughout 
except for kitchen, laundry room and baths, which have patterned 
sheet vinyl flooring.  Doors and doorframes are wood, windows are 
metal sash.  Kitchen cabinets are wood with formed Formica 
counter tops, kitchen sinks are stainless steel.  Old MCA units 
have carports and exterior covered storage rooms. 
 
     b.  NEW MCA:  Forty-three (43) housing units approximately 
35 years old.  They are single story wood framed structures with 
concrete slab on grade, stucco and varnished wood exteriors.  The 
interior decor consists of painted plaster and sheetrock walls 
and ceilings, vinyl asphalt floor tile throughout except for 
Kitchens, Laundry room and baths which have patterned sheet vinyl 
flooring.  Doors and doorframes are wood, windows are metal sash, 
and kitchen cabinets are wood with formed Formica counter tops 
and either stainless steel or porcelain sinks.  All New MCA units 
have covered walkways, storage rooms and carports.  The units are 
arranged in 36 duplex and 7 single units. 
 
     c.  CAPEHART:  One hundred and sixty five (165) units 
approximately 35 years old.  They are single story wood framed 
structures with concrete slab on grade, exterior stucco walls 
with exposed wood overhangs.  The interior decor consists of 
textured sheetrock walls and ceilings, vinyl asphalt floor tile 
throughout except for kitchens and baths which have patterned 
sheet vinyl flooring.  Doors and doorframes are wood, windows are 
metal sash, and kitchen cabinets are wood with formed Formica 
counter top and stainless steel sinks.  All Capehart units are 
arranged in 134 duplex and 74 single units, and have carports and 
covered storage.  All units received complete exterior paint 
between Sep - Dec 1991. 
 

d.  NEWEST MCA:  Twenty five (25) units that were built in 
2005.  They are single story wood framed structures with concrete 
slab on grade, exterior stucco power wall with exposed wood 
overhangs.  The interior decor consists of textured sheetrock 
walls and ceilings, vinyl floor tile, ceramic tile and carpet.  
Doors and doorframes are wood, windows are metal, and kitchen 
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cabinets are wood with solid surface counter-top and sinks.  The 
units are arranged in 18 duplex and 7 single units, and have a 
single car garage and one uncovered parking space at each unit.  
 
PLAYGROUNDS:  Family Housing playgrounds are disbursed throughout 
the housing area.  There are eight (8) playground areas 
containing water fountains, barbeque grills, ramadas, sanded and 
grass lots, various pieces of playground equipment, and chain 
link fencing.  
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C.7.5 FAMILY HOUSING MAINTENANCE AND REPAIR 
 
C.7.5 General:
 
C.7.5.1 Scope of Work:  In order to maintain YPG family housing 
in a highly serviceable condition all interior and exterior 
components of the houses, playground equipment and surrounding 
yards and grounds must serviced, maintained, and repaired on a 
regular bases.  New components must match existing components in 
texture, manufacture, quality and color.  If existing aesthetics 
cannot be matched, alternative variations must be sought and 
approved by the COR prior to installation.  All work shall comply 
with the latest edition of Federal, Army, State, County, Uniform 
Building Code (UBC) 2000 and YPG regulations.  These regulations 
and standards are available over the YPG, State and Federal 
Internet.  It is the Contractors responsibility to become 
familiar with the regulation and standards that pertain to their 
area of responsibility.  Family housing maintenance shall be 
included in the Contractor’s overall Preventive Maintenance Plan. 
The Family Housing Maintenance Section must be prepared and 
provide to the COR within the six (6) months of contractor 
performance.  This plan must explain in detail the Contractor’s 
method of scheduling and accomplishment all work required in this 
section.  The PM plan must also address all relevant safety 
issues pertaining to work in residential areas.  The Family 
Housing Section of the PM plan will be updated and resubmitted to 
the COR for approval every year thereafter in the month of 
October.        
                 
C.7.5.2 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform this function.  Prior to 
performance of any work by an individual in this section, the 
Contractor shall certify in writing the competency of that employ 
to perform their assigned tasks.   
 
C.7.5.3 General Requirements: 
 
C.7.5.4 Animal Control:  The Contractor’s Family Housing 
management staff shall perform Animal Control Management IAW 
USAYPGR 210-22.  See Appendix C.7.5-A for USAYPG 210-22. 
 
C.7.5.5 Service Order:  The Contractor must have central point of 
contact for receiving all requests for service.  Service calls 
will be received during normal duty hours 0630 to 1700 hours 
Monday through Thursday.  Customers will be given an approximate 
time when the work is to be performed.  See Section C.7.1. 
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C.7.5.5.1 Emergency Service Orders:  The Contractor shall 
initiate emergency maintenance at the individual dwelling unit 
within one hour after notification.  Work shall continue until 
the problem has been corrected.  All work must be completed on an 
emergency service order within 24 hours of the initial call.  If 
the Contractor responds to an emergency service order and cannot 
gain entry to the unit, the COR shall be notified immediately. 
  
C.7.5.5.2 Urgent Service Orders:  The Contractor shall initiate 
urgent maintenance at the individual dwelling unit within 3 
workdays after notification.  All work shall be completed on an 
urgent service order within 8 workdays of the initial call.  
 
C.7.5.5.3 Routine Service Orders:  The Contractor shall initiate 
routine maintenance at the individual dwelling unit within 5 
workdays after notification.  All work shall be completed on a 
routine service order within 10 workdays of the initial call. 
 
C.7.5.5.4 Resident Not At Home Notice:  When the Contractor makes 
an urgent or routine service order visit and cannot gain entry to 
the unit, a completed "Not At Home Notice" will be hung on the 
front door knob.  The card will contain the date and time of the 
attempt and request the resident to call the Contractor and set 
up a definite time for the work to be accomplished.  If the 
resident does not answer the card after five working days, the 
service order will be forwarded to the COR for further action.   
 
C.7.5.6 PREVENTIVE MAINTENANCE:  During the first 6 months of 
full performance, the Contractor shall prepare an automated 
Preventive Maintenance Plan (PMP) for maintenance of Family 
Housing units, common areas and playgrounds.  Several industries 
recognized automated PM plans are available with off the shelf 
software programs.  This plan shall explain in detail the type 
and frequency of maintenance events, scheduling, tracking, record 
keeping methods and must include recommendations to improve the 
overall buildings maintenance posture in Family Housing.  The 
plan shall also address all relevant safety and environmental 
issues pertaining to the preventive maintenance program.  The 
Preventive Maintenance Plan shall be provided to the COR for 
approval before the end of the 6th month of full performance 
under this contract and updated and resubmitted to the COR for 
approval every year thereafter in the month of October.  
Maintenance, repair, alteration and construction of buildings, 
and structures includes:  structural framing systems, 
foundations, walls, doors, windows, roofing, floors and floor 
coverings, stairs, fixtures, hardware, exterior and interior 
painting, glazing, roofing, interior plumbing, interior electric, 
carpentry, masonry, appliances, interior heating, and 
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air-conditioning equipment, lawn sprinkler systems, sidewalks, 
driveways, trees, shrubs, fencing and playground equipment.  
Vacant quarters lawn maintenance must be performed between March 
and November each year.  Lawns will be maintained at a height 
between 1.5 inches and 4 inches.  Trimming or edging equipment 
will also be required to maintain the vacant quarters 
presentable.  Vacant quarters lawns will be allowed to go dormant 
during the winter.  Trimming will be performed as necessary to 
present a uniform appearance.  All trees and shrubs will receive 
necessary water to maintain healthy specimens.  Areas will be 
raked and cleaned of all leaves, trash, debris and other foreign 
matter. 
 
C.7.5.6.1 Notification:  The Contractor must provide the COR and 
the housing resident a one week in advance notice.  It is the 
responsibility of the Contractor to arrange all inspection and 
maintenance appointments.  The Contractor must make three (3) 
attempts to accomplish this work as follows: 
 
     a.  Deliver service call notice to dwelling unit one week in 
advance of scheduled date.  If not home for scheduled visit then: 
 
     b.  Deliver service call notice and contact resident one 
week in advance of rescheduled date.  If not home for rescheduled 
visit then: 
 
Phone resident to arrange appointment for rescheduling and advise 
them of mandatory PM Policy.  The Contractor will provide the COR 
a list of those units to which Contractor was unable to get 
appointments in order to perform above inspections.  The 
Contractor will accommodate requests for rescheduling. 
 
C.7.5.6.2 Air Filter Replacement:  Heating and air conditioning 
filter maintenance shall be accomplished monthly basis for each 
occupied dwelling unit.  The COR will be provide a list of 
quarters numbers where problems occurred and filters could not be 
changed. 
 
C.7.5.7 Change of Occupancy Maintenance (COM):  Change of 
occupancy inspections will be accomplished jointly by the COR and 
the Contractor.  Both parties will agree upon the scope of the 
COM and the Contractor shall prepare a work request (DA Form 
4283) to accomplish the COM.  Priority of the COM and expected 
completion date will be set at this time.  Completion time for 
the COM shall not exceed the time provided by the COR.  After all 
agreed upon work is completed and the unit cleaned, the 
contractor will notify the COR that the unit is ready for final 
inspection.  Any deficiencies identified during the final 
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inspection must be corrected immediately.  
 
C.7.5.7.1 Work Load for COM’s:  An estimated one hundred twenty 
(136) units will require COM’s annually.    
 
C.7.5.8 Facility Maintenance Files:  A facility maintenance 
folder for each dwelling unit shall be maintained.  A copy of 
each completed job order for any type of work accomplished and a 
record of material and labor costs must be placed in 
chronological order in the appropriate facility maintenance 
folder.  This folder shall be maintained current within 10 
workdays of completing actions.  These records provide a 
maintenance history for each of the housing units.  The 
government will require access to these files.  The Contractor 
will maintain all warranty information in these files.   
 
C.7.5.9 INDIVIDUAL JOB ORDERS (IJO):  The Contractor will perform 
Family Housing IJO’s for COM, annual preventive maintenance and 
one time maintenance, repair and new construction projects as 
part of this contract.  All Family Housing IJO’s will be planned 
and estimated by the Contractor IAW Section C.7.1.3 of the 
contract. 
 
C.7.5.10 Non Fair Wear and Tear (NFWT):  In the event that 
required maintenance/repair/replacement is due to NFWT and in the 
opinion of the Contractor, the damage is due to the direct fault 
of the housing resident, the following will apply:  Only that 
work necessary to prevent further damage to the housing unit or 
equipment will be completed on the initial visit. The COR will be 
notified as soon as possible that a possible NFWT condition 
exists.  The COR will verify the NFWT condition and provide 
guidance to the Contractor on what action to take. 
 
C.7.5.11 EXCLUSIONS:  The following items of work are excluded 
from this Contract: 
 
C.7.5.11.1 Personnel Items:  Maintenance of resident's personal 
items; maintenance of resident's furniture; collection of 
household generated refuse, maintenance of cable television 
system. 
 
C.7.5.11.2 Occupant Constructed Items:  Items constructed by 
housing residents such as fences, storage buildings, doghouses, 
are to be maintained by the resident.  Maintenance of resident 
constructed items that are acquired by the Housing Office as 
permanent Real Property will become the Contractor's 
responsibility. 
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C.7.5.11.3 Major Repairs:  Major roof repairs, street and 
utilities repairs will be performed separate contract.  The 
Contractor will only be required to perform minor repairs in 
these areas.  
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1. PURPOSE:  This regulation prescribes procedures governing 
the 

possession of pets and control of animal bites/scratches as 
protective measures for the safety and health of personnel 
on this installation.  Animal possession and control 
requirements not covered by this regulation will be 
forwarded to the Chief, San Diego Branch of Veterinary 
Services, Southern California District Veterinary Command. 
 
2. APPLICABILITY:  This regulation is applicable to all 

elements 
of U.S. Army Yuma Proving Ground (USA YPG) and tenant 
activities including residents, employees and visitors. 



 
3. GENERAL: 
 
     a.  It is the policy of this command to authorize, with 
the widest possible latitude, the ownership of privately 
owned animals.  Concern for the health, safety, and 
tranquility of the command necessitates certain limitations, 
restrictions, and/or prohibitions.  The privilege of 
maintaining a privately owned animal (POA) on this 
installation is dependent on its continuing ability to live 
harmoniously within the military community.  The 
Installation Commander, USA YPG, may revoke this privilege, 
or take other appropriate actions, when a threat exists to 
the health and safety of personnel and/or animals, or where 
the animal is determined to be destructive to privately or 
Government owned property, a public nuisance, or the animal 
has been determined as being inhumanely treated. 
 
     b.  When a violation of this regulation has occurred, 
the following actions will be taken: 
 
          (1)  FIRST OFFENSE OF THIS REGULATION:  Residents 
will be visited by the Animal Control Officer and issued a 
notice of violation to the Animal Control and Management 
Regulations. 
 
          (2)  SECOND OFFENSE OF THIS REGULATION:  Residents 
will be visited by the Animal Control Officer and issued a 
notice of violation to the Animal Control and Management 
Regulations and the Installation Command Sergeant Major will 
be notified.  NOTE: Residents will have the opportunity to 
respond at the time of notification or within 24 hours upon 
request. 
 
          (3)  THIRD OFFENSE OF THIS REGULATION:  Residents 
will be visited by the Animal Control Officer and issued a 
notice of violation to the Animal Control and Management 
Regulation.  The Animal Control Officer will initiate a 
letter through the Command Judge Advocate for the 
Commander’s signature stating that the resident must respond 
to the violation or remove the animal from the installation 
within 48 hours and the privilege to maintain a POA will be 
revoked.  If the resident chooses to respond to the 
violation and the request is denied, the animal must be 
removed from the installation within 48 hours of the denial 
and the privilege to maintain a POA on USAYPG will be 
revoked.  The Installation Commander will handle 
reinstatement of privileges on a case-by-case basis. 
 
     c.  The number of offenses and not the number of 



animals involved determines the appropriate action.  Cases 
of abuse or neglect, as well as other violations of this 
regulation, may be prosecuted under local, county, or state 
law (ARS 13-2910). 
 
4. AUTHORIZED ANIMALS: 
 
     a.  Authorized:  Dogs, cats, small birds (including 
parrots, etc.), fish and other small caged animals 
(hamsters, gerbils, etc.) are authorized in post housing.  
Horses may be kept at the stable facility.  Domestic 
livestock, used for 4-H projects, may be kept at the stable 
facility if given authorization by the Installation 
Commander through Veterinary Services. 
 
     b.  Unauthorized: 
 
          (1)  Poultry, pigeons and domestic livestock are 
prohibited except as authorized in the above paragraph. 
 
          (2)  Ferrets, venomous snakes, animals crossed 
with wild animals (including wolf hybrids), rabbits are not 
permitted in post housing.  Other exotic pets may be allowed 
on a case-by-case basis. 
 
          (3)  Ownership or maintenance of more than three 
uncaged pets in the family housing area is prohibited.  
Litters will be exempt for a reasonable period of time, but 
not to exceed three months after birth. 
 
          (4)  IAW AR 40-905, dogs, cats, and other 
authorized animals used as breeding animals and their 
litters will not be authorized care at the Veterinary 
Treatment Facility (VTF).  Animals that are not 
spayed/castrated and that have been used for breeding at any 
time in their lives will not be authorized care. Breeding is 
defined as any planned pregnancy. 
 
          (5)  Requests for exception to this will be 
considered if they are submitted in writing to the 
Veterinary Corp Officer, Housing Chief and approved by the 
Installation Commander, or his designated representative. 
 
     c.  Pets are not permitted in public buildings, except 
for facilities designed for their use or care.  Seeing and 
Hearing Eye Dogs are exempt. 
 
     d.  Searches for lost animals will not be conducted in 
training, testing, and/or range areas, until authorized by 
the Commander, Yuma Test Center. 



 
5. REGISTRATION: 
 
     a.  All dogs and cats maintained on the installation, 
must be registered within 14 days after arrival and annually 
thereafter.  Owners must notify the VTF of changes of 
ownership, death, or any other changes in the status of 
their pet(s) as they occur. 
 
     b.  Pets will be registered at the VTF, Building 226, 
during normal hours of operation, Monday through Friday from 
0730 to 1600.  Owners must present applicable documentation 
as to the vaccination status of their pets.  Vaccination 
documentation must be from a licensed veterinarian.  Owner 
given vaccines are not acceptable.   If the animal is four 
months or older, the owner must present a valid rabies 
certificate in order to obtain a USAYPG tag. 
 
When outdoors, dogs or cats over the age of four months will 
wear a USAYPG rabies tag. All pets, regardless of age, are 
required to wear a USAYPG Registration tag.  If the animal 
is not wearing its rabies tag, it may be presumed to be 
unvaccinated and/or unregistered and is subject to 
verification at any time.  Owners must keep their USAYPG 
Rabies Certificate readily available for inspection by 
appropriate authorities (i.e. Animal Control Officer, DOD 
Police, Veterinary Services). 
 
     c.  Personnel wishing to stable their horse(s) at the 
stable facility must notify the VTF prior to bringing the 
horse onto the installation.  All new horses arriving on 
post will be subject to a quarantine period.  The length of 
the quarantine will not be less than 7 days, but will depend 
on the time that it takes for all the installation 
requirements to be met.  Installation requirements include 
current vaccination documentation and a current Coggin’s 
test.  The veterinarian must examine horses in quarantine, 
or the veterinarian’s designated representative, before the 
horse is released from quarantine. 
 
     d.  Travel Camp guests must present a current, valid 
rabies certificate to the Camp Manager upon check-in.  
Included must be verification of other required vaccinations 
as outlined in paragraph 6a. (3) & (4) below. 
 
6.  RESPONSIBILITIES: 
 
     a.  Owner’s Responsibilities: 
 
          (1)  All housing residents, both military and 



civilian, will register their pets as described in Paragraph 
5. 
 
          (2)  All dogs and cats will be vaccinated against 
rabies at four months of age.  They will be boosted one year 
after the initial vaccination and every three years 
thereafter. 
 
          (3)  All dogs will be vaccinated annually for 
Distemper, Adenovirus (type 1 and 2), Parainfluenza, Corona 
Virus, Leptospirosis and Parvovirus. 
 
          (4)  All cats will be vaccinated annually for 
Distemper and Chlamydia. 
 
          (5)  Other immunizations and parasite control 
necessary for the health of the animal may become required 
in the event of an outbreak. 
 
          (6)  Pets will remain under the owner’s control at 
all times.  Pets will be kept indoors or secured outdoors on 
the owner’s premises.  While outside, pets will be kept in a 
fenced yard, or tethered.  Pets will not be tied to trees or 
shrubs.  If outside of the owner’s premises, but within the 
housing areas, the animal must be on a leash.  If over four 
months of age, the animal must wear a USAYPG rabies tag (see 
paragraph 5 b. (1)).  All animals, regardless of age, will 
wear a USAYPG registration tag.  Animals found roaming at 
large will be impounded by the DOD Police and turned over to 
the VTF, and released only under the authority of the Animal 
Control Officer. 
 
          (7)  Pet owners are responsible for the prevention 
of health hazards.  Animals must be provided with safe and 
sanitary surroundings at all times.  Tethering with the use 
of choke-type collars is strictly prohibited.  Shelter 
against sun, wind, and rain must be provided for dogs housed 
outdoors. Adequate shade must be provided for pets in 
outdoor areas at all times.  A plastic dog kennel is not 
considered adequate shade. Minimum water requirements for 
dogs housed outdoors, or dogs put outside that are not in 
the owner’s presence will be as follows: 
 
     0-20lbs minimum of 1 gallon per dog 

  20-60lbs minimum of 5 gallons per dog 
  60+lbs minimum of 7 gallons per dog 

 
The water must be fresh and cool to drink, located in shade 
in a tip-proof container.  Adequate food and exercise must 
be provided in a consistent and humane manner (daily, as a 



minimum).  Animal feces will be cleaned up daily.  Animals 
will not be housed in the bullpen.  Animals found to be in 
dangerous or unsanitary conditions will be impounded by the 
DOD Police and released only under the authority of the 
Animal Control Officer. 
 
          (8)  Pet owners are responsible for the prevention 
of public nuisances.  Barking dogs will not be permitted 
outside between the hours of 2100 and 0500.  Pets found to 
be a nuisance (i.e. excessive barking, not necessarily 
limited to quiet hours), will be impounded by the DoD 
Police, turned over to the VTF and released only under the 
authority of the Animal Control Officer. 
 
          (9)  Outdoor housing for dogs will be portable so 
it can be moved periodically to avoid damage to the 
landscape.  Outdoor housing used will be of an approved 
material and location that does not conflict with the post-
landscaping theme.  Pets will not be tied to trees and 
shrubs. 
 
          (10)  Pets will not interfere with official 
reviews, ceremonies or parades and will be kept off 
playgrounds, the swimming pool area, food handling 
establishments and medical facilities. 
 
          (11)  Owners will make special effort to keep 
their unspaded female animals under control while they are 
in season (in heat).  
 
          (12)  Owners are responsible for expenses incurred 
in the maintenance of their pet, to include, but not limited 
to, damage to property, impound fees and immunizations. 
 
     b.  DoD Police Responsibilities: 
 
          (1)  Follow the procedures listed in Paragraph 
3(b) of this regulation.  Pick up stray animals and turn 
them over to the VTF Stray Facility for confinement.  The 
DOD Police Officer impounding the animal will complete an 
animal complaint form.  If the animal is impounded after 
hours at the VTF Stray Facility, the DOD Police Officer will 
put the animal in a cage/kennel and make sure the animal has 
access to water. 
 
          (2)  Respond to and make determinations on 
complaints of animals being found in unsanitary, dangerous 
or nuisance conditions and in the absence of the owner, (or 
in the presence of the owner if it is deemed the owner will 
not alleviate the situation) take the animal to the VTF 



Stray Facility for confinement as necessary to avoid health 
hazards and public nuisances. 
 
          (3)  Notify the Bureau of Land Management (BLM) of 
reported situations concerning wildlife in housing areas. 
 
          (4)  Respond to animal bite/scratch incidents and 
file a police report to be forwarded to the Animal Control 
Officer.  Use the information collected on the police report 
to assist medical personnel with the completion of the bite 
report. 
 
          (5)  Pick up dead animals found in main post 
areas.  Domesticated animals or small birds will be turned 
over to the VTF for disposal.  Wild animals should be taken 
to the YPG landfill for disposal.  Landfill disposal should 
be coordinated with the Directorate of Public Works on 
USAYPG. 
 
          (6)  Forward Housing Violation Complaint to the 
Animal Control Officer. 

 
     c.  Animal Control Officer (or designated 
representative) Responsibilities: 
 
          (1)  Investigate any nuisance, abuse or neglect 
complaints, related to the installation housing areas, in 
cooperation with the Installation Veterinarian, the DoD 
Police and other applicable authorities. 
 
          (2)  Follow the procedures listed in paragraph 
3(b) of this regulation. 
 
     d.  Installation Veterinarian’s Responsibilities: 
 
          (1)  Provide medical care for post animals as 
directed in AR 40-905. 
 
          (2)  Maintain operational control of the YPG Stray 
Facility. 
 
          (3)  Advise the Animal Control Officer in regard 
to animal abuse or neglect and humane methods of capture. 
 
          (4)  Make vicious animal determinations. 
 
          (5)  Advise Medical Officers as to the threat of 
rabies transmission in animal bite/scratch cases as well as 
other zoonotic diseases. 
 



          (6)  Conduct quarterly sanitary inspections of 
facilities that house animals (i.e. childcare centers, 
stable facilities). 
 
          (7)  Report any critical violations of this 
regulation to the DOD Police.  Non-critical violations in 
regards to vaccination status of animals and other known 
violations will be forwarded to the Animal Control Officer. 
 
          (8)  Perform inspections of quarters upon request 
of Housing, Animal Control Officer, Preventive Medicine or 
other applicable authority. 
 
7.  STRAY ANIMAL CONTROL: 
 
     a.  The police will impound loose pets.  If the animal 
is properly tagged and the incident is not critical (no 
injury, property damage, abuse or neglect), the animal will 
be returned home.  If the animal is not properly tagged, it 
will be remanded to the Veterinary Treatment Facility.  The 
police will fill out an animal complaint form on all loose 
pets, regardless if they are impounded.  After a period of 
three (3) working days, the unclaimed animal will become 
property of the Government and will be subject to adoption, 
removal to the Yuma Humane Society or euthanasia.  All 
documentation will be provided to the Animal Control Officer 
who will be responsible for maintaining a file on all animal 
offenses and complaints.  Critical incidents, at the 
discretion of the Commander, could result in a 48-hour 
notice to remove the pet from YPG and the privilege to 
maintain pets on USAYPG revoked. 
 
     b.  The Installation Veterinarian, or the designated 
representative, will attempt to identify stray animals and 
contact their owners. 
 
     c.  Animals will be released to their owners during 
normal business hours of operation at the VTF (Mon-Fri 0730-
1600) after positive identification has been made and 
authority is given by the Animal Control Officer. 
 
     d.  The owners are subject to a per day charge of $7.00 
and the one-time DOD mandated user fee of $2.00.  If 
vaccination status is found to be non-current, the owner 
will be required to pay the vaccination fees at the time of 
release from the stray facility and bring vaccinations up-
to-date within 14 days from the date of release.  Owners who 
are not authorized services at the VTF may have the 
vaccination fee refunded if verification of the vaccinations 
having been brought up-to-date is presented to the VTF 



within 14 days from the date of release.  Owners will also 
be responsible for any other expenses incurred concerning 
the health or maintenance of their animal while it is being 
managed at the VTF Stray Facility.  Animals will not be 
released until payment for ALL stray fees/vaccine fees and 
other expenses incurred is made to the VTF. 
 
     e.  Owners who fail or decline to reclaim their animal 
will be reported to the Installation Commander, as well as 
held fully responsible for expenses described in paragraph 
5d above. 
 
     f.  Stray reports and animal complaints, and other 
reports of violations to this regulation will be maintained 
by the Animal Control Officer. 
 
8. VETERINARY CARE: 
 
     a.  Government-owned animals:  IAW AR 40-905, complete 
veterinary health care will be provided for all government 
owned animals as resources permit.  This includes military 
working dogs, Government horses and other animals on 
official orders as mascots. 
 
     b.  Privately owned animals:  Extended veterinary 
health care, as authorized by AR 40-905, will be provided at 
the VTF for those animals authorized services and maintained 
on post.  This care is limited to those procedures as time, 
resources and professional expertise permit.  Drugs, 
biologicals, supplies and rations used in the care or 
treatment of privately owned animals will be at the owners 
expense.  Vaccinations and the treatment of zoonotic 
diseases are authorized at the VTF for those animals not 
maintained on post. 
 
     c.  There are no emergency treatment services available 
at the VTF.  All emergencies are referred to local 
veterinarians and the owners are highly encouraged to 
establish knowledge of the services that are available in 
the area. 
 
9.  HORSES: 
 
     a.  Horses will be kept at the stable facility with the 
approval of the Installation Veterinarian.  Incoming horses 
will have prior arrangements with MWR and the stable 
secretary, who will then make an appointment with the 
Installation Veterinarian. 
 
     b.  Horses will be maintained in good health and meet 



the following requirements: 
 
          (1)  Incoming horses will be placed in the 
quarantine facility upon arrival.  The horse(s) will remain 
in the quarantine facility until the requirements listed in 
10b (2)-(8) below are met and documented in the animal’s 
health record.  An examination will be performed by the 
Installation Veterinarian prior to release. 
 
          (2)  Horses will have current vaccination status 
while stabled on post.  They must be vaccinated annually for 
rabies (RV),  Eastern Equine Encephalitis (EEE), Western 
Equine Encephalitis (WEE) and tetanus (EWT) and semiannually 
for influenza and rhinopnuemonitis (Rhino/Flu).  Additional 
vaccinations may be required in the event of a disease 
outbreak or interstate travel as determined by the 
Installation Veterinarian. 
 
          (3)  Horses will be dewormed quarterly (March, 
June, September and December) alternating between 
ivermenctin andbenzimidazole dewormer.  Daily deworming 
regimens are acceptable, but will not preclude the need for 
prevention of tapeworm infestations.  Benzimidazole will 
still be used at least semianually. 
 
          (4)  Horses will be tested (Coggin’s Test) for 
equine infectious anemia (EIA) prior to entering stables or 
if the animal leaves the state for 30 days or more and 
returns. 
 
          (5)  In the event that a horse is sold but is 
still stabled at the stable facility, the new owner must 
register with the VTF within 14 days. 
 
          (6)  Any new construction on the stables must be 
coordinated with and approved by the Installation 
Veterinarian and the Directorate of Public Works. 
 
          (7)  The horse stables will be inspected for 
proper animal care and sanitation on at least a quarterly 
basis. 
 
          (8)  Sanitation standards, authorized riding areas 
and other issues applicable to the maintenance and ownership 
of horses on this installation will be IAW Patton’s Dusty-Y 
Stable Constitution. 
 
10.  LIVESTOCK: 
 
     a.  The raising of domestic livestock (cattle, sheep, 



chickens, etc.) on USAYPG is prohibited, except as outlined 
in Paragraph 4a. 
 
     b.  Authorized sponsors of pet shows, field trials, 
horse shows, gymkhanas and other activities involving the 
introduction of transient animals on the installation will 
notify the VTF 14 days in advance of such events.  At that 
time, sponsors will report the estimated number of animals 
being brought on the installation and have the appropriate 
health records available. 
 
11. ANIMAL BITE CONTROL: 
 
     a.  All animal bites/scratches to humans are considered 
emergency cases and will be treated by the Medical Treatment 
Facility (MTF).  If the bite occurs on post, the individual 
will proceed promptly to the MTF for treatment.  Off-post 
bites may be treated at YRMC or MTF as the situation 
warrants and will be reported to the Yuma or Imperial County 
Humane Societies depending on where the bite incident 
occurred. 
 
     b.  Emergency Room Personnel will follow MTF 
regulations and/or directives to ensure all animal 
bite/scratch cases are reported to the VTF and to Preventive 
Medicine. 
 
     c.  The individual bitten/scratched will furnish the 
medical personnel with information concerning the 
bite/scratch incident and the animal involved. 
 
     d.  Medical personnel will immediately notify the DoD 
Police of the animal bite/scratch incident so that a DoD 
Police report can be completed in a timely manner. 
 
     e.  The owner of the animal involved is required to 
present a valid rabies certificate to the DoD Police during 
the gathering of information for the Police Report.  The 
information will be passed on to medical personnel to be 
entered on the bite report. The owner will then be 
instructed to report with the animal to the VTF no later 
than 0900 the following duty day for examination. 
 
     f.  If the owner cannot produce the rabies certificate, 
or the animal is determined by the responding officer to be 
dangerous, the animal will be impounded by the DoD Police at 
that time and be placed in the quarantine kennel located at 
the VTF Stray Facility. 
 
     g.  The Installation Veterinarian will determine 



whether the animal will be quarantined at the VTF Stray 
Facility or at home. The period of quarantine will be 10 
days from the date of the bite/scratch incident.  The animal 
involved in the bite is considered a rabies suspect and will 
not be destroyed during the 10-day period.  If the 
Installation Veterinarian is not available to examine the 
animal in the case of a bite, it will be transported to the 
Yuma County Humane Society regardless of its vaccination 
status and is subject to the full 10-day quarantine, IAW 
County Regulations.  The owner will be liable for the 
expenses incurred.  (Animals involved in a scratch incident 
will not be subject to county quarantine but will be 
examined by the Installation Veterinarian at the earliest 
opportunity.) 
 
     h.  If the animal cannot be safely captured, it may be 
killed by the DOD Police with the approval of the 
Installation Veterinarian or the Animal Control Officer if 
at all possible.  Care must be taken to insure the head is 
intact for the rabies testing.  The carcass of the animal 
together with a history of the bite incident will be 
delivered promptly to the VTF by the DOD Police. 
 
     i.  Disposition of a biting/scratch animal and method 
of impoundment are determined at the discretion of the 
Animal Control Officer and the Installation Veterinarian.   
 
12. WILDLIFE MANAGEMENT: 
 
     a.  There are many free-roaming wild animals that live 
on USAYPG.  The Bureau of Land Management (BLM) and Arizona 
Fish and Game govern the management of wildlife on USAYPG.  
Strict guidelines are adhered to in the handling of any type 
of wildlife and great caution needs to be exercised by 
residents, employees and visitors, to avoid causing harm to 
the animals as well as to avoid injury or illness to humans. 
 
     a.  Bureau of Land Management (BLM) guidelines: 
 
          (1)  Unauthorized personnel will not attempt to 
capture, handle or kill wild horses and burros. 
 
          (2)  Feeding and watering wild horses and burros 
is strictly prohibited. 
 
          (3)  Persons coming across wild horses and burros 
that may require human intervention should contact the DOD 
Police or BLM. 
 
     b.  Arizona Fish and Game: 



 
          (1)  Unauthorized personnel will not attempt to 
capture, handle or kill wildlife under any circumstances. 
 
          (2)  Feeding and watering wild animals is strictly 
prohibited. 
  
          (3)  Persons who suspect a wild animal requires 
human intervention should contact the DOD Police or Arizona 
Game and Fish to report the situation. 
 
          (4)  Persons who come in contact with wild life 
must complete a form from Game and Fish to provide them with 
information sufficient to track them down in the event the 
animal was ill or contaminated at the time it was handled. 
 
     c.  Personnel and visitors found to be in violation of 
the above guidelines or Arizona Revised Statutes, will be 
turned over to the State, County or other appropriate 
authority for prosecution. 
 
13. DEAD ANIMALS: 
 
     a.  Owners are responsible for notifying the VTF of 
dead pets and bring them to the VTF for disposal. 
 
     b.  Animals that die on post are subject to necropsy 
examination by the Installation Veterinarian or staff to 
determine if there is any threat to the health of post 
personnel or animals. 
 
     c.  Report any dead animals found on main post areas to 
the DOD Police for removal to the VTF or the YPG landfill as 
stated in Paragraph 6.b.(5). 
 
     d.  Public Works will bury animals weighing 50 pounds 
or less in the post landfill under supervision of veterinary 
personnel. 
 
     e.  Owners of animals weighing over 50 pounds, or 
owners desiring proper burial and funeral services, must 
utilize services available in the area and are responsible 
for prompt arrangements at their own expense. 
 
     f.  Burial of animals on the installation is 
prohibited, except as outlined above. 
 
     g.  Placing dead animals in dumpsters is prohibited. 
 
14. REMOVAL ORDERS: 



 
     a.  Normally, privately owned animals will be removed 
from post if they have been involved in three violations of 
this regulation and the privilege to maintain a POA on 
USAYPG will be revoked.  The owner will receive a letter 
from the Installation Commander.  This order may affect 
further privileges of having pets on post. 
 
     b.  In a few cases (vicious animals, bite/scratch 
incidents or abuse/neglect cases), one violation may be 
considered enough cause to require the immediate removal or 
impoundment and the privilege to maintain a POA revoked.  
The determination of abuse/neglect or vicious animals will 
be made by the Animal Control Officer in coordination with 
the Installation Veterinarian.  The final decision is made 
by the Installation Commander. 
 
     c.  Other administrative actions, such as termination 
of housing privileges, barred from USAYPG may result from 
failure to adhere to this regulation. 
 
15. CLEARING POST:   
 
All military personnel are required to clear the VTF prior 
to final clearance of USAYPG.  Privately owned animal 
records will be released at that time. 
 
16. INITIATING A COMPLAINT: 
 
     a.  Persons wanting to initiate an animal complaint may 
do so by calling or going to the Housing Office, the VTF or 
the DoD Police Desk. 
 
     b.  Complainants will consider the severity and urgency 
of the complaint and report according to the following 
guidelines:  An urgent complaint is one that requires 
immediate action (i.e. no water, no shade, choking, 
heatstroke, excessive barking or other nuisance in the 
absence of the owner, stray animals) and will be referred to 
the Animal Control Officer or the DoD Police. A non-urgent 
complaint, or one that does not present an immediate danger 
to the animal but a potential one, (i.e. excessive feces, 
animal being housed in the bullpen, chronic excessive 
barking) should always be routed through the VTF or the 
Animal Control Officer. 
 
17. REFERENCES: 
 
     a.  AR 40-905, Veterinary Health Services, dated 16 AUG 
94. 



 
     b.  Arizona Revised Statutes (ARS) 13-2910, dated 1996. 
 
     c.  Title 9, Code of Federal Regulations (Animal and 
Animal Products), dated 1 August 1953. 
 
     d.  Cooperative Management Agreement between USAYPG and 
BLM, dated September 1988. 
 
18. GLOSSARY:  The terms used in this regulation are 

defined as 
follows: 
 
VETERINARY TREATMENT FACILITY (VTF) - A facility utilized 
for an animal disease prevention and control program by the 
U.S. Army Veterinary Command. 
 
ANIMAL STRAY FACILITY - A facility operated by the VTF to 
hold stray animals or quarantine animals involved in bite 
cases. 
 
HORSES - Any equine (i.e. horses, pony, burro, ass or mule); 
wild horses in the BLM adoption program fall under this 
definition. 
 
WILD HORSES - Any equine that is free roaming and protected 
and managed by BLM. 
 
LIVESTOCK - Domestic animals normally kept for food or draft 
purposes (excluding horses as defined above, but including 
fowl). 
 
PET - A domestic dog, cat or small caged animal (except as 
prohibited in Paragraph 4b). 
 
STABLE FACILITY -  An area authorized by the Installation 
Commander, where horses may be domiciled on post. 
 
VICIOUS ANIMAL - An animal considered dangerously aggressive 
and which has or could potentially cause injury to animals 
or humans. 
 
WILD ANIMAL- Any animal that normally is not kept as a pet 
and lives in the wild.  This is to include animals crossed 
with a wild animal (i.e. wolf-dog crosses). 
 
PRIVATELY OWNED ANIMAL (POA) – Any authorized animal, as 
described in Paragraph 4a, belonging to a resident on 
USAYPG. 

 



 
 
 
 
 
 
 
 
 
 
The proponent of this regulation is the Yuma 
Veterinary Services.  Users are invited to send 
comments to Yuma Veterinary Services, Bldg. 226 
USAYPG, ATTN: MCVS-NWC-YP, Yuma, AZ  85365. 

 
 
FOR THE COMMANDER: 
 
 
 
 
 
      Cindy Brennan 
      Adjutant 
 
CSTE-DTC-YP-CS-PW-H 
CSTE-DTC-YP-CS-MWR 
CSTE-DTC-YP-CS-LE 
Tenant Commands 
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C.7.6 Operation, Maintenance, Repair and Construction of Elec-
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trical Systems and Equipment: 
 
C.7.6.1 General Requirements:  The Contractor shall provide a 
full range of operation, maintenance, repair/replacement and 
installation of electrical systems and equipment. The terms 
electrical systems and equipment includes all insularly equipment 
identified with those systems.  All work shall comply with the 
latest edition of federal, Army, State, County and YPG 
regulations and standards.  These regulations and standards are 
available over the YPG, State and Federal Internet.  It is the 
Contractors responsibility to become familiar with the regulation 
and standards that pertain to their area of responsibility.  
Electrical systems and equipment must be included in the 
Contractor’s overall Preventive Maintenance Plan that will be 
prepared and provide to the COR within the first 6 months of 
contractor performance.  This plan must explain in detail the 
Contractor’s method of scheduling and accomplishment all work 
required in this section.  The PM plan must also address all 
relevant safety issues pertaining to work on high voltage 
electrical systems.  The electrical PM plan will be updated and 
resubmitted to the COR for approval every year thereafter in the 
month of October.  An annual inventory of all high voltage 
substation transformers, regulators, oil current breakers and 
distribution system pole mount and pad mount transformers will 
accompany this submission in October 2005.  This transformer 
inventory does not currently exist.  See Appendix C.7.6-A for the 
list of substations.  This list will be updated annually in 
October as part of the PM plan update.       
                 
C.7.6.2 Personnel:   The Contractor shall provide fully trained 
journeyman level personnel to perform this function.  These 
personnel shall be trained to perform work on energized high 
voltage equipment up to and included 69,000 volts and shall be 
certified in accordance with applicable army, federal and state 
regulations.  Prior to performance of any work by an individual 
in this section, the Contractor shall certify in writing the 
competency of that employ to perform their assigned tasks.   
 
C.7.6.3. Operation and Maintenance:  The Contractor is 
responsible for the operation and maintenance of all electrical 
power substations and distribution systems at YPG.  Operations 
includes record and file maintenance of operations, analyses of 
conditions to determine the most efficient methods of operation 
and correction of non-optimal situations; testing operations and 
capabilities of the substations, scheduled operation and 
inspection of idle equipment, and all other work related to 
operation, maintenance, and repair of the substations and distri-
bution systems. 
 



 
 C.7.6 - 3 

C.7.6.3.1 Schedule of Services: The Contractor's Preventive 
Maintenance Plan should include a schedule of PM services for 
maintenance of the electrical power substations and distribution 
systems. 
 
C.7.6.4 Operation and Preventive Maintenance Files:  Operation 
and preventive maintenance (PM) files must be maintained on each 
item of equipment.  The Contractor shall maintain the files so as 
to provide and ensure the files reflect as much operational and 
PM data as available.  All logs and files will be made available 
to the COR upon request and will be turned over to the COR upon 
contract completion. 
 
C.7.6.5 System Outages:  The Contractor will coordinate all YPG 
scheduled power outages.  This includes requests from other 
organizations and outside contractors.  Outages will be 
coordinated with as must advanced notification as possible; the 
recommended advance notification is at least 72 hours before the 
scheduled outage.  Notification will be made to all effected 
organizations both by telephone and email.  In all cases the COR 
will be provided advanced notification. 
 
C.7.6.5.1 Unscheduled Power Outages Procedures:  The YPG Power 
Outage Contingency Plan, dated 7 May 2003, has been developed to 
provide guidance and procedures in the event of a long term power 
outage caused by a natural disaster or other means.   
 
C.7.6.6 Critical System Reliability:  Electrical Plants and 
Systems are considered critical systems and shall be operated and 
maintained by the Contractor as such.  The Contractor shall 
provide a spare parts inventory in order to ensure continuous 
operation.     
 
C.7.6.7 High-Voltage Equipment:  The Contractor is required to 
inspect, maintain, repair, replace, and install high-voltage 
electrical distribution equipment and components such as distri-
bution lines, conductors, guy wires, grounding systems, cross 
arms, utility poles, manholes, substations, transformers, fused 
cut-out switches, lightning arrestors, relay operated circuit 
breakers, oil circuit breakers, oil circuit reclosures, voltage 
regulators, lightning arresters, busses, switch gear, capacitor 
banks, recording meters, etc., and to perform preventive 
maintenance on all such equipment IAW manufacturers 
recommendations and industry standards.   
 
C.7.6.8 PCB-Electrical High-Voltage Equipment:
To the best of our knowledge there is not any electrical 
equipment containing over 50 ppm of PCB. 
 
C.7.6.9 High-Voltage Test Support Requirements:  The Contractor 
will provide all required electrical high voltage support to the 
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YPG testing mission.  This support includes, but is not limited 
to, such tasks as construction of electrical distribution lines, 
both overhead and underground. 
 
C.7.6.10 Preventative Maintenance and Repair:  The Contractor’s 
preventive maintenance and repair program must ensure that the 
reliability of all critical system is maintained in the highest 
degree of readiness.  If possible, maintenance should be 
performed when equipment is shutdown (not energized).  All 
preventative maintenance and repair shall be accomplished IAW the 
manufactures recommendations and OSHA safety requirements. 
 
C.7.6.10.1 Control Devices and Meters:  The Contractor shall 
ensure that all meters provide readings that are accurate within 
design limitations.  
 
C.7.6.10.2 Substation Equipment:  The Contractor shall inspect 
and perform preventive maintenance to all substation equipment 
annually.  All manufacture’s recommended inspections, 
preventative maintenance, temperature reading, oil sampling shall 
be accomplished.   
 
C.7.6.10.3 Distribution Systems (Above & Below Ground):  Annual 
inspection and preventive maintenance must be performed for all 
distribution system components.  Systems include wooden and steel 
poles, guy wires, conductors, grounding systems, cross arms, cut 
outs, pole and pad mounted transformers, capacitors, oil switches 
and other pole line hardware. 
 
C.7.6.10.4 Clearance:  Brush clearance on existing line must be 
kept to a minimum of two (2) feet of clearance between conductor 
and limbs.  Clearance under power lines will be maintained IAW 
industry standards. 
 
C.7.6.11 Outdoor Lighting Systems and Equipment:   
The Contractor must inspect and maintain the installation out 
door lighting systems on a monthly basis and correct all failure.  
 
C.7.6.12 Safety Requirements:  The Contractor shall comply with 
all OSHA and industry recommended safety procedures. 
 
C.7.6.13 Emergency Support for MCAS:  The Contractor will respond 
to request for high voltage emergency support at MCAS.   These 
requests should not exceed 2 or 3 times per year.  Response will 
be accomplished in a timely manner but only after all YPG 
emergencies have been repaired. 
 
C.7.6.14 Power Supply Source Liaison:  The Contractor is required 
to establish procedures in conjunction with local electrical 
utility firms, including Arizona Public Service, Wellton-Mohawk 
Irrigation and Drainage District, and Western Area Power 
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Administration, for the switching of electrical power and for 
maintenance required in support of YPG.  A copy of this procedure 
will be provided to the DPW and will be posted in the 
Contractor's office at all times. 
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APPENDIX C.7.6-A 
 

YPG Electrical Substations 
 

                                                                                                                         2/8/05 
SUBSTATION 

NUMBER 
FACILITY
NUMBER 

KVA RATING & 
VOLTAGE IN/ 
VOLTAGE OUT 

SERVICE AREA 
YEAR BUILT 

BACK-UP 
SUBSTATION

A 708 7000 @ 69000 
12470 

MAA/48 B, C, G 

B 2007 7000 @ 69000 
12470 

YTC LAAF & 
DYNO 

COURSE/60 

A, C, G 

C 3540 7000 @ 69000 
12470 

KFR MAIN 
AREA/95 

A, B, G 

D 6009 7000 @ 34500 
12470 

CDH,CDA, BP, 
AEROSTAT/60 

C, G 

E 3540 14000 @ 69000 
34500 

KOFA & CIBOLA 
RANGE 

AREAS/95 

L 

F 7005 3750 @ 34500 
12470 

CIBOLA 
RANGE/70 

NONE 

G 3540 7000 @ 69000 
12470 

KFR MAIN 
AREA/95 

A, B, C 

I SS486 1288 @ 34500 
12470 

EAST KFR 
RANGE/95 

NONE 

L 3540 14000 @ 69000 
34500 

KOFA & CIBOLA 
RANGE 

AREAS/02 

E 

H SS319 20000 @ 161000 
69000 

ALL YPG/95 ARMY TAP 

ARMY TAP 
 

1508 24000 @ 69000 
(SWITCH) 

ALL YPG/70 K 

WMIDD SOUTH 
CIBOLA RANGE 

FEED 

N/A 34500 & 12470 BIG GUNS & 
SOUTH CIBOLA 

RANGE/52 

NONE 

APS NORTH 
CIBOLA FEED 

2 EACH 
MILE POST 82 
MILE POST 89 

N/A 12000/12000 NORTH CIBOLA 
RANGE/90 & 

2004 

NONE 
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C.7.7 Operation, Maintenance, & Repair Of Heating Plants & 
Equipment:
 
C.7.7.1 Scope of Work:  The Contractor shall provide a full range 
of operation, maintenance, repair/replacement and installation of 
heating plants and equipment.  The terms heating plant includes 
all gas, fuel oil, and electric fired heating systems and 
insularly equipment identified with those systems.  This section 
also covers the operation, maintenance and repair of air 
compressors.  All work shall comply with the latest edition of 
Federal, Army, State, County and YPG regulations and standards.  
These regulations and standards are available over the YPG, State 
and Federal Internet.  It is the Contractors responsibility to 
become familiar with the regulation and standards that pertain to 
their area of responsibility.  Heating plants and equipment must 
be included in the Contractor’s overall Preventive Maintenance 
Plan that shall be prepared and provide to the COR within the 
first 6 months of contractor performance.  This plan must explain 
in detail the Contractor’s method of scheduling and 
accomplishment all work required in this section.  The PM plan 
must also address all relevant safety and environmental issues 
pertaining to work on heating systems with special emphasis on 
the use of propane gas.  The heating PM plan must be updated and 
resubmitted to the COR for approval every year thereafter in the 
month of October.  An annual inventory of all heating systems at 
YPG will accompany this submission.  See Appendix C.7.7-A for the 
current list of heating equipment.  This list must be updated 
annually as part of the PM plan update.       
                 
C.7.7.2 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform this function.  These 
personnel must be trained to perform work on gas, oil, and 
electric fired heating equipment and shall be certified in 
accordance with applicable Army, Federal and State regulations.  
Prior to performance of any work by an individual in this 
section, the Contractor shall certify in writing the competency 
of that employ to perform their assigned tasks.   
 
C.7.7.3 Operations and Maintenance:  Operation and maintenance of 
the boiler plants shall be in accordance with the manufactures 
recommendation.  The operations of boiler heating plants include 
the following: Startup and shutdown of heating equipment; 
operation and maintenance of boiler blow down equipment, heating 
fuel storage, feed water and condensing equipment; operation and 
maintenance of flue gas and air systems equipment; operation and 
maintenance of miscellaneous pumps and plant instrumentation, as 
well as associated appurtenances necessary to generate and 
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deliver steam and/or hot water to components external to the 
boiler plant; analysis of records to correct non-optimal 
practices; boiler water treatment; periodic operation and 
inspection of idle equipment; materials coordination of supplies 
and fuel; and cleaning, preservation, lubrication, and adjustment 
of plant equipment.   
 
C.7.7.3.1 Operating Logs:  Operating logs must be maintained on 
all equipment identified in Appendix C.7.7-A.  All equipment 
maintenance and repair must be accomplished to prevent break down 
of the heating plants during the heating season.  The frequency 
of maintenance work must meet or exceed the manufacturer's 
recommendations and the contractors PM plan. 
 
C.7.7.3.2 Boiler Operation:  All boilers not in use must be 
maintained in a fully operational condition, except when 
deactivated.  In the event that any boiler cannot be placed on 
line within 8 hours, notification, including the probable cause, 
will be provided to the COR.  Operational emergencies, such as 
ruptured tubes, loss of boilers, loss of power, etc., which 
reduce the steam rate by 15 percent or boiler pressure by 20 
percent or more for a period exceeding 30 minutes must also be 
reported to the COR.  
 
C.7.7.3.3 Boiler Inspections:  The Contractor must provide all 
coordination and labor necessary for the inspection of the high-
pressure steam boilers in Buildings 0506 and 3566.  A licensed 
State of Arizona boiler inspector shall perform inspections. 
 
C.7.7.3.3.1 Building 506:  The inactive boilers must be disassem-
bled and reassembled, as necessary, so as to conduct a complete 
internal and external inspection.  The active boilers will 
receive an external inspection only.  The boilers will be rotated 
into service semi-annually in order to receive a complete 
internal and external inspection once annually. 
 
C.7.7.3.3.2 Building 3566:  The boiler must be deactivated for a 
complete internal and external inspection once annually.  The 
Contractor will coordinate the deactivation and inspection of the 
boiler with the using activity, in such a manner so as to cause 
the least disruption to the activity.  
 
C.7.7.3.4 Flue Gas Monitoring:  The Contractor must provide daily 
measuring and recording of flue gas temperature and measure the 
excess oxygen present in the flue gas on a monthly basis.  The 
Contractor will adjust the air/fuel ratio to maintain as low an 
excess oxygen level as practicable while avoiding incomplete 
combustion and production of smoke and carbon monoxide.  
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Automatic combustion trim controls will be checked monthly and 
adjusted or repaired if found to be defective. 
C.7.7.4 Water Treatment of Boiler Systems:  The heating plant and 
distribution water must be maintained within the tolerances 
specified by the referenced publications.   The Contractor must 
perform water treatment for the prevention of scaling, which may 
effect the boiler operation and efficiency or cause damage to the 
boiler.  The treatment will include the sampling and testing of 
process water from all boilers that are active, on stand-by or 
are wet lay-up, and from all condensate lines.  Boiler testing 
schedules will be in accordance with the manufacture’s 
recommendations.  Boiler blow downs will be in accordance with 
the manufacturer's recommendations.  Cleaning is required when 
scaling becomes excessive, as determined by the COR. 
 
C.7.7.5 Summer Overhaul of Plants and Systems:  The Contractor 
must perform an annual summer overhaul of each boiler system.  
The annual overhaul must be performed between 1 April and 1 
October each year.  All work will be performed IAW the 
manufacture’s recommendation.  However as a minimum this work 
will consist of:   
 

a. Disassemble the boiler. 
 

b. Thoroughly clean the fireside. 
 

c. Repair all cracks, replace damaged bricks and rebuild 
the firebox as necessary. 

 
d. Clean and/or replace the fuel nozzle (oil-fired). 

 
e. Clean the fuel pumps and replace all gaskets. 

 
f. Lubricate all motor bearings. 

 
g. Adjust burner probes. 

 
h. Check and repair insulation on boiler and piping and 

re-paint boiler system components as necessary. 
 

i. Inspect, clean, repair and/or replace and realign all 
pump couplings. 

 
j. Inspect and clean all strainers. 

 
k. Inspect all piping for leaks, and repair as necessary. 

 
l. Disassemble low-water cutout, clean, adjust, and 
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reassemble. 
 

m. Inspect all relief valves and adjust, repair and/or 
replace as necessary. 

 
n. Remove tubes from exchanger on heating and hot water 

tank, inspect, clean, and reinstall with new gaskets. 
 

o. Inspect hot water circulating pumps and temperature 
controls, and repair and/or replace as necessary. 

 
p. Disassemble all steam traps, clean, rebuild and/or 

replace as necessary. 
 

q. Inspect all coils; clean, repair and/or replace as 
required. 

 
r. Remove sump pumps; disassemble, clean, repair as 

necessary, repaint, reassemble and reinstall. 
 

s. Repair all rust spots on all heating related equipment 
(includes piping and pumps). 

 
t. Clean boiler room.   

 
C.7.7.5.1 Scheduling:  Items of work that cannot normally be 
accomplished when the boiler is in operation must be completed 
during this shutdown period.  Scheduling the time and duration of 
the shutdown will provide minimum disruption to the customer.   
 
C.7.7.6 Air Compressor Systems:  The Contractor is required to 
inspect, maintain, and repair air compressors, related compressed 
air systems, and components.  Annually the Contractor must test 
each air pressure relief valve, change the crankcase oil, clean 
the unit, lubricate the motor bearings, and inspect and replace 
belts as needed.  Records of the relief valve test pressure and 
other pertinent data will be annotated in the PM program and 
affix to the compressor on a metal tag. 
 
C.7.7.7 Maintenance and Repair of Distribution Systems:  The 
Contractor must maintain and repair all steam and/or high 
temperature hot water (HTHW) and condensate lines, as well as all 
system accessories, e.g., valves, traps, and cathodic protection 
devices.  The distribution system contains both mechanical and 
electrical components.  All distribution systems must be 
maintained in accordance with the applicable publications. 
C.7.7.8 Gas/Fuel Lines and Systems:  The Contractor must maintain 
and repair, as necessary, all gas and fuel lines and systems.  
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System components include all pipelines, storage facilities, 
distribution systems, pressure regulators, and all other 
components needed to make up the complete system.   
  
C.7.7.9 Annual Heating Unit Inventory:  The Contractor will 
accomplish an annual heating unit inventory each October.  A copy 
of this inventory is to be provided to the COR NLT 31 October 
each year. 

 
 
 

 
  
 
 
 
 
 
  



APPENDIX C.7.7-A
HEATING INVENTORY

FY04

BLDG # TYPE GPH BTU/HR KW FUEL FUEL
TYPE CAPACITY

2 Electric Hot Water Boiler N/A 307,000 90.0 Electric N/A $7,000.00
3 Warm Air Heater (2) Units 0.90   100,000 N/A Fuel Oil 500 $500.00
5 Hot Water Boiler 3.00   250,000 N/A Fuel Oil 1,000 Not In Use -
101 Warm Air Furnace 0.76   85,000 N/A Fuel Oil 1,000 $500.00
110 Warm Air Heater (3) Units 0.80   88,000 N/A Fuel Oil 788 $3,000.00
120 Hot Water Boiler 3.50   149,000 N/A Fuel Oil 200 12 hp $2,500.00
204 Space Heater (3) Units N/A 125,000 N/A Propane 1,000 $1,800.00
205 Hot Water Boiler 0.85   115,000 N/A Fuel Oil 1,000 $6,000.00
206 Hot Water Boiler 2.40   189,000 N/A Fuel Oil 1,468 $5,500.00
232 Warm Air Furnace 1.00   50,000 N/A Fuel Oil 562 Condemned -
302 Warm Air Furnace 2.00   300,000 N/A Fuel Oil 1,500 $2,500.00
302 Water Heater N/A 243,000 N/A Fuel Oil N/A $3,000.00
304 Electric Boiler (2) N/A 68,000 20.0 Electric N/A $1,800.00
304 Electric Boiler N/A 41,000 12.0 Electric N/A $2,500.00
306 Hot Water Boiler 2.50   297,000 N/A Fuel Oil 1,000 $6,000.00
307 Electric Boiler (1) N/A 102,000 30.0 Electric N/A $4,000.00
308 Electric Boiler (3) N/A 68,000 20.0 Electric N/A $2,700.00
309 Electric Boiler (1) N/A 102,000 30.0 Electric N/A $6,000.00
400 Electric Boiler N/A 75,000 22.5 Electric N/A $4,000.00
408 Hot Water Boiler 2.00   189,000 N/A Fuel Oil 1,468 $7,500.00
451 LP Gas Hot Water Boiler N/A 1,025,000 N/A Propane 2,000 OUT 820,000 $16,000.00
451 Hot Water Boiler/AO Smith N/A 365,000 N/A Propane 2,000 $3,500.00
500 Hot Water Boiler 8.50   950,000 N/A Fuel Oil 1,536 $6,500.00
501 Electric Boiler (1) N/A 102,000 30.0 N/A N/A $6,000.00
503 Hot Water Boiler 4.00   297,000 N/A Fuel Oil 1,536 $6,500.00
504 Hot Water Boiler 6.00   300,000 N/A Fuel Oil 566 $10,000.00
506 Steam Boiler (2) Units 21.50 1,505,000 N/A Fuel Oil    6,000 $110,000.00

506B #3 Clever Brooks (1) Unit 25.00 3,500,000 N/A
    
Propane 3,000 OUT2,625,000 $130,000.00

515
 Electric Hot Water 
Boiler/Sussman N/A 98,848 36.0 Electric N/A $5,916.00

519 Hot Water Boiler 7.14   1,000,000 N/A Fuel Oil 1,000 $16,000.00

HEATING INVENTORY

COSTSREMARKS
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APPENDIX C.7.7-A
HEATING INVENTORY

FY04BLDG # TYPE GPH BTU/HR KW FUEL FUEL
TYPE CAPACITY COSTSREMARKS

519 Hot Water Boiler 1.70   
In 250,000 

Out 200,000 N/A Fuel Oil 1,000 $8,000.00

530 Gas Hot Water Boiler N/A
In 430,000 

Out 344,000 N/A Propane 3,000 $15,000.00
537 Hot Water Boiler N/A 320,000 N/A Propane 1,000 $15,000.00
712 Hot Water Boiler 1.10   101,000 N/A Fuel Oil 500 $4,000.00
990 Electric Hot Water Boiler N/A 750,000 150.0 Electric N/A $12,572.00
1004 Steam Boiler Dom. Hot Water 4.00   333,000 N/A Fuel Oil 3,024 $28,000.00
1004 Hot Water Boiler (Heat) 4.50   630,000 N/A Fuel Oil $30,000.00
1100 Hot Water Boiler 6.75   718,000 N/A Fuel Oil 500 $12,500.00
2065 Warm Air Furnace 1.10   120,000 N/A Fuel Oil 500 $2,000.00
2090 Steam Boiler 7.00   900,000 N/A Fuel Oil 1,536 $20,000.00
2100 Electric Boiler N/A 525,150 150.0 Electric N/A $8,000.00
2104 Hot Water Boiler 1.25   128,000 N/A Fuel Oil 500 $7,000.00
2105 Hot Water Boiler 6.50   720,000 N/A Fuel Oil 6,000 $15,000.00
2210 Warm Air Heater (3) Units 1.65   184,000 N/A Fuel Oil 500 $4,500.00
2210 Warm Air Heater (2) Units 0.85   94,000 N/A Fuel Oil 500 $3,000.00
2500 Steam (for test) Boiler 1.35   144,000 N/A Fuel Oil 1,536 $4,000.00
2500 Bunsen Burners N/A N/A N/A Propane 25 Do not service -
2660 Warm Air Heater (3) Units 1.65   184,000 N/A Fuel Oil 1,534 $4,500.00
2710 Warm Air Heater (1) Unit 1.65   186,000 N/A Fuel Oil 658 $1,500.00
3013       
Training Propane Tank N/A N/A N/A Propane 125 -
3022 Electric Boiler N/A N/A 30.0 Electric N/A $4,500.00

3490
 LP Gas Hot Water Boiler LPG 
2400/4200 17/30 240,000 N/A

Propane/ 
Fuel Oil 

8245/      
6000 $24,000.00

3490  Steam Cleaner (EIP) 1.25 N/A N/A  Propane 500 -
3507 Kitchen Equipment N/A N/A N/A Propane 250 -
3520 Backup Generator (EIP) N/A N/A N/A Propane 499 Do not service -
3521 Hot Water Boiler 1.00   77,000 N/A Fuel Oil 500 $4,000.00
3522 Electric Warm Air Furnace (2) N/A 68,000 21.6 Electric N/A $800.00
3523 Hot Water Boiler 2.75   275,000 N/A Fuel Oil 500 $8,000.00
3527 Backup Generator (EIP) N/A N/A N/A Propane 320 Do not service -
3566 Steam Boiler (2) Units 4.50   900,000 N/A Fuel Oil 1,500 $36,000.00
3598 Hot Water Boiler 0.75   286,000 N/A Fuel Oil 1,000 $5,000.00

2



APPENDIX C.7.7-A
HEATING INVENTORY

FY04BLDG # TYPE GPH BTU/HR KW FUEL FUEL
TYPE CAPACITY COSTSREMARKS

5100 Forced Air Space Heater (2) N/A 200,000 N/A Propane 1,000 $3,000.00

5101 Forced Air Space Heater (2) N/A 200,000 N/A Propane
Tank Shared 

w/5100 $3,000.00
6071 Hot Water Boiler N/A 1,800,000 N/A Propane 6,500 $30,000.00

$690,088.00
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 SECTION C.7.8 
 
 OPERATION, MAINTENANCE, AND REPAIR OF WATER SUPPLY  
 AND DISTRIBUTION SYSTEMS 
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C.7.8 Water Supply and Distribution Systems:
 
C.7.8.1 General Requirements:  The Contractor’s responsibility 
includes; operate, maintain and repair all water supply source wells 
and pumping stations, water treatment systems, distribution systems, 
swimming pools and their related components.  See Paragraph C.7.8.3 for 
exclusions.  All work shall comply with the latest edition of Federal, 
Army, State, County and YPG regulations and standards.  These 
regulations and standards are available over the YPG, State and Federal 
Internet.  It is the Contractors responsibility to become familiar with 
the regulation and standards that pertain to their area of 
responsibility. During the first 6 months of full performance, the 
Contractor shall prepare an automated Operations and Preventive 
Maintenance Plan (O&MP) for the operations and maintenance of the water 
treatment and distributions systems at YPG.  Operations and maintenance 
of the water treatment and distributions systems shall be included in 
the Contractor’s overall Preventive Maintenance Plan that shall be 
prepared and provide to the COR within the first 6 months of Contractor 
performance.  This plan shall explain in detail the Contractor’s method 
of scheduling and accomplishment all work required in this section.  
The PM plan shall also address all relevant safety and environmental 
issues pertaining to work in water treatment and distribution systems 
with special emphasis on the environmental and safety issues dealing 
with potable water system operations and maintenance.  The water system 
O&MP shall be updated and resubmitted to the COR for approval every 
year thereafter in the month of October.  
 
C.7.8.2 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform water system operation and 
maintenance.  Prior to performance of any work by an individual in this 
section, the Contractor shall certify in writing the competency of that 
employ to perform their assigned tasks.  The Arizona Department of 
Environmental Quality (ADEQ) shall certify all personnel engaged in 
water treatment and distribution system operation and maintenance as 
class 2 water treatment and distribution system operators.  See YPG SOP 
ES-003-02 for emergency operations procedures.  The water system 
operator(s) should attend at least 1 water training session every year. 
 See www.az.gov Arizona Department of Environmental Quality. 
 
C.7.8.2.1 Back Flow Prevention Inspection and Testing:  The Contractor 
shall provide an ADEQ approved “Back Flow Prevention Assembly General 
Tester” certified person(s) to inspect, repair, install, and replace 
back flow assemblies at YPG.  No work shall be accomplished on these 
assemblies by other than certified personnel.  See DPW SOP 420-46 Back 
Flow Prevention Program for additional information.  
 
C.7.8.3 Exclusions:  The Contractor's responsibility will not include 
the operations and maintenance of the equipment at the Main 
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Administrative Area EDR Water Treatment Plant.  The Reverse Osmosis 
(RO) systems in Buildings 6008, 2105, 3013, 3501, and individual ice 
machine RO systems are also excluded from this contract.  Water well, 
casing, column and pump removal, repair and installation is also 
excluded from this contract and will be accomplished by separate 
contract.  The buildings associated with these plants will require 
service order and annual PM maintenance just as any other building at 
YPG.  
 
C.7.8.4 Specific Tasks:  All water source wells, the water plant 
operator must inspect booster stations and related equipment each 
workday. 
 
C.7.8.4.1 Equipment and Operation:  The Contractor must install, 
operate and maintain all water source pumping and distribution 
equipment according to manufacturer's instructions and the Contractor's 
O&MP.  Operating logs shall be maintained on all water source well 
pumping and chlorination systems equipment. 
 
C.7.8.4.2 Water Treatment:  All water treatment processes, water 
distribution systems and equipment must be maintained in such a manner 
as to ensure delivery of a sufficient volume of water at the required 
pressure.  Notification for non-emergency water shutoff must be fully 
coordinated with the effected personnel not less than 48 hours prior to 
shutoff.  COR approval is also required. 
 
C.7.8.5 Records:  On normal workdays, well operating records including 
gallons pumped, flow rates, chlorine usage, free residual chlorine 
readings in treated water, any unusual operating conditions or 
incidents regarding chlorination or well operations will be annotated 
for each well. 
 
C.7.8.5.1 Reports:  The Contractor will submit a monthly compilation of 
the daily operating logs and a monthly overall summary of operation and 
maintenance tasks performed and progress made on specific problem 
areas.  The information must be submitted on the last workday of each 
month.  Overall annual summaries of well operation logs will be 
submitted to the COR not later than five working days after the end of 
the fiscal year and five working days after the end of the calendar 
year. 
 
C.7.8.6 Performance: All systems maintenance tasks must be performed in 
compliance with equipment manufacturer's guidelines for each component 
and in accordance with good sanitation practices.  The areas around all 
equipment and facilities must be maintained clean at all times.  All 
mechanical and electrical components should be checked daily for proper 
operation, overheating, excessive vibrations and unusual noises.  
Routine scheduled service to repaint, replace or repair items not 
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functioning properly or needing repair must be performed in ensure 
continuous operation.  One hundred and fifty pound cylinders of gas 
chlorine are used to disinfect the water at each well site,  Extreme 
caution must be taken when handling cylinders and maintaining these 
chlorine systems.  Chlorine room ventilating fans must be inspected 
daily proper operation to remove fumes. 
 
C.7.8.6.1 Painting:  All metallic surfaces at the well must be 
repainted annually to prevent excessive corrosion from chlorine gas. 
 
C.7.8.6.2 Distribution System Maintenance General Information:  The 
potable and non-potable water distribution system must be maintained in 
a fully operational condition.  The system includes all well pumping 
facilities and components, booster stations, water mains, service 
lines, valves and meters, including family housing potable and non 
potable main lines and other related components.  All water control 
valves must be exercised (operated) annually.  Records will be 
maintained on all main line valves and indicating the date of 
inspection/exercise and test results.   
 
C.7.8.6.2.1 Outlying Areas:  Water mains in the Castle Dome, North KOFA 
Range, and West Environmental Test areas must be inspected weekly.  
These areas are not normally traveled and small leaks may go 
undetected.   
 
C.7.8.6.2.2 Fire Hydrants:  Preventive maintenance on all fire hydrants 
will be accomplished semi-annually.  PM will include visual inspection 
and operation of the hydrant (operation is defined as fully opening the 
valve and closing the valve).  All deficiencies such as leaky valves or 
valve stems, hard to operate valves, rusted or corroded caps, or other 
related deficiencies will be corrected during the PM inspection and 
operation visit.  If the Contractor discovers a fire hydrant which is 
broken (does not open or will not close) and is in need of replacement 
the Contractor will initiate a Priority 1 service order for the re-
placement of the hydrant and complete the work in accordance with the 
contract requirements for Priority 1 service orders.  One fifth (1/5) 
of all fire hydrants must be painted each year.  Records will be kept 
as part of the overall Preventive Maintenance Plan and made available 
to the COR as requested. 
 
C.7.8.6.3 Emergency Repair:  Emergency repair will be performed as 
required.  Repair include, broken water mains, leaks, broken service 
lines and damaged fire hydrants.  Notification of the COR and the YPG 
Fire Department must be made in the event of any failure of a fire sup-
pression system or shut-off of a main water system. 
 
C.7.8.6.4 Maps and Plan Updating:  Maps, as built plans and records 
will be kept up-to-date, indicating flushing of water mains, correction 
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of water leaks, new service lines, correction of discolored water 
problems, and location of potential cross connections. 
 
C.7.8.6.5 Back Flow/Cross-Connection Program:  The Contractor is 
responsible for all inspection, maintenance, repair, testing and 
replacement of the YPG back flow/cross-connection prevention 
assemblies.  See DPW SOP 420-46 and ADEQ Rule R18-4-232.  The 
Contractor as part of the overall PM plan will maintain a back flow 
protection device inventory.  This inventory is recorded on an 
automated system that is provided by the government.  A complete 
inventory of back flow prevention devices shall be provided to the COR 
each October.   
 
C.7.8.6.6 Water Storage Facilities (Water Tank) Maintenance and Protec-
tion:  The Contractor is required to perform limited monthly voltage 
readings for the cathodic protection systems on the water tanks 
identified in Appendix C.7.8-A.  Readings will be recorded and provided 
to the COR monthly.  Major maintenance such as painting cleaning and 
coating will be performed by separate contract.  Coating maintenance 
and repair shall be in accordance with all readings shall be recorded 
and provided to the COR monthly. 
 
C.7.8.6.7 Confined Spaces:   The Contractor shall not enter any water 
storage tank without first obtaining a confined spaces permit as 
outlined in DPW SOP 420-46 Confined Spaces Program. 
 
C.7.8.7 Swimming Pool Operations and Maintenance:  General Information: 
 The Contractor must maintain the swimming pool throughout the year.  
The following general tasks must be performed on a daily basis (only 
normal working days): backwash two filters, add and mix soda-ash 
solution, check and set chlorinator and soda-ash control, and clean the 
equipment and chlorinator rooms.  Disassemble and clean the liquid head 
on the soda-ash pump weekly.  Annually, during the off-season, the all 
pumps, chlorinators and other pool equipment must receive a complete 
overhaul and the pool must be acid-cleaned to preclude failures during 
the swimming season.  All work shall be in accordance with YPG SOP 
CSTE-DTC-TY-ES governing swimming pool operation.  The normal swimming 
season is from 1 April through 31 October.  However, the pool remains 
full of water and maintenance as specified above must be performed all 
year long. 
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APPENDIX C.7.8-C 

 
Water Pumping Booster Stations 

 
 
FACILITY               REMARKS                                         
 
PS510 Five HP, 50 G.P.M. pump and motor to supply      
                      water to Building 3125 from Storage Tank 5104. 
 
3478, Station "A"     7.5 HP motor and pump.  Used to supply water     
                      from South KFR water system to North KFR water   
                      system.   
 
3479, Station "B"     Two 15-HP motors w/200 gpm pumps.  Used for      
                      pumping water from the storage tank at 3563, to  
                      the storage tank at 3480.   
 
PS348                 This station contains a 10 HP electric, 200 GPM  
                      booster station motor and centrifugal pump.      
                      Used to pump water from Storage Tank 3480 to     
                      Castle Dome Heliport in case of emergency. 
 
6008 RO system, water softener, chemical feeders, 

pumps (3) and control systems are maintained by 
others.  Daily inspection and limited operation  
i.e. chlorine adjustment, storage tank level     
checks and informing the COR if problems occur.  
                         

PS250                 This station includes a 5 HP electric pump, 100  
                      GPM and associated control system to pump water  
                      from the M.A. area to the Air Cargo area. 
 
Air Cargo Area This area contains 2 each 5 HP electric pumps and 

associated controls. 
                       



APPENDIX C.7.8-A 
YUMA PROVING GROUND WATER WELLS 

FY 04 
 

WELLS 
CL2 

FAC# 
AREA 

ADEQ #  REG # 
LOCATION 

STATIC 
LEVEL 
FEET 

DRAW 
DOWN
FEET 

GPM  TOTAL
ANNUAL 

GAL 
X1000 

 

REMARKS 

W         1499
MAA 

14-403 55-550564 32 1750 111535 FY04AA POTABLE WATER
42,967,619 GAL 

X 
 

1496 
MAA 

14-403  55-546514
C-6-21-31-DAC1 

41 27 940 206 FY02 MAA NON-POT WATER 
180,744,554GAL 

Y 
 

1506 
MAA 

14-403 55-550563 
C-6-21-31-DAC2 

  780 0 FY02 MAA PLANT RAW WATER 
231,769,441 GAL 

Z 
 

1500 
MAA 

14-403 55-559565 30 15 950 86815 FY 02 RO SYSTEM AT 3501 
74,320 GAL 

T  
CL2 

2195 
MTC 

14-363  55808686
C-7-21-10-AAD2 

166 2 240 12835 FY 02 RO SYSTEM AT CDX 
381,900 GAL 

U 
CL2 

2450 
MTC 

14-363     55-540313 
C-7-21-11-BDC 

161 6 150 6112  

B 
CL2 

3035 
LAAF 

14-361       55-541287
C-6-21-34-ACA 

188 5 100 10016

S 
CL2 

5010 
WETA 

43-690       C-6-21-23-BAA 384 4 80 895

V 
CL2 

5011 
WETA 

43-690       C-6-21-10-ACB3 209 2 57 0

G 
 

3108 
DYNO      

NONE       55-566594
C-6-20-19-ACD 

276 10 200 3950

F 
 

WW730 
CIBOLA 

NONE  55-586541
C-4-21-11-DBB 

303  150 3439 IRCC, 3/26/02, 150 GPM, 8.1 Ph, 819 
TDS, 98 F  POND WR730, GAME 

WATER WR731 
I 

CL2 
3531 

KFR S 
14-367      55-808688

C-6-20-32-ACA2 
239 14 220 46790  

H 
CL2 

3464 
KFR N 

14-367      55-808685 
C-6-20-2BCB 

326 17 220 6479

J 
CL2 

3463 
KFR N 

14-367       55-8086872
C-6-20-21-BAC 

333 21 230 16242

M 
CL2 

6099 
CDH 

14-364       55-547031
C-5-19-19-BCB 

635 21 150 7918



 
R 
 

WW397 
KFR E 

NONE       C-6-18-32-CAA 507 10 140 3011 POND WR397

L 
 

WW487 
KFR E 

NONE       157 120 2247 POND WW487

K 
 

3695 
KFR E 

NONE        55-574314
C-5-15-16-CAA 

271 10 25 694 POND WR??

SITE 8 CIBOLA  55-574312 
C-4-21-2-DBC 

    NOT IN OPERATION 

FORDIN
G 

BASIN 

MAA       NONE NONE N/A N/A 1500 184

TOTAL 
WELLS 

(18) 

        319368

         
OLD 

WELL C 
AIR 
CARGO 

14-371       INFO ONLY

         
 



APPENDIX C.7.8-B
WATER STORAGE TANKS

FY04
Well # Ground/ Tank # Tank Capacity Year Area Served Remarks

Elevated  X 1000 Built
W, X, Y, Z G 1098 250 1988 MAA 36’D X 34’H
W, X, Y, Z G 1099 250 1988 MAA 36’D X 34’H
W, X, Y, Z G 460 50 1983 MAA WATER 

PLANT
24’D X 16’H

W, X, Y, Z G 461 50 1986 MAA WATER 
PLANT

24’D X 16’H

W, X, Y, Z G 463 5 1986 MAA WATER 
PLANT

HYDRO TANK

T, U E 2350 150 1954 MTC
T, U G 2964 1 1992 AIR CARGO HYDRO TANK
T, U G 2957 150 1992 AIR CARGO BOTH DOMESTIC AND 

FIRE WATER 33’D X 
24’H

B E 3006 100 1962 LAAF
S, V G 3126 5 1997 WETA
S, V G 5104 1 1971 WETA
I E 3526 75 1954 KFR-S
I G WT378 15 2000 C-MINE

H, J G 3563 50 1960 KFR-N 22’D X 18’H
H, J G 3480 500 1973 KFR-N 52’D X 32’H
M E 6082 60 1960 CDH
M E WT600 60 1993 CDA
G G WT310 15 1995 DYNO 12’D X 18’H

WW397, "R" G WR397 100 1973 T-22 KFR POND
WW487 "L" G WR487 100 1972 WM ROAD POND
3695, "K" G WR369 100 2000 KFR POND
WW730 "F" G WR730 & 

WR731
100 2004 IRCC WR731 GAME WATER 

& WR730 POND

DELUDGE SYSTEMS G 3028 100 1970 LAAF 24’D X 32’H
DELUDGE SYSTEMS G 6086 125 1960 CDH 30’D X 24’H



APPENDIX C.7.8-B
WATER STORAGE TANKS

FY04

Well # Ground/ Tank # Tank Capacity Year Area Served Remarks
Elevated  X 1000 Built

HAULED WATER G WT398 1.5 2000 RED BLUF
HAULED WATER G WT399 5 1995 RED BLUF
HAULED WATER G CSFR 1 1995 CSFR TANK IS NOT RP
HAULED WATER G WT890 5 2002 NORTH CIBOLA UAV COMPLEX
HAULED WATER G WT741 5 2004 SITE 8A CIBOLA
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 SECTION C.7.9 
 
 OPERATION, MAINTENANCE, AND REPAIR  
 OF SANITARY SEWAGE COLLECTION SYSTEMS 
 
 
   Sec/Para                   Title                  Page No. 
 
 
C.7.9.1 General Requirements     C.7.9-2 
 
C.7.9.2 Personnel        C.7.9-2 
 
C.7.9.3 Scope of Work       C.7.9-2 
 
C.7.9.4 Maintenance       C.7.9-3 
 
C.7.9.5 Stoppages and Malfunctions    C.7.9-3 
 
C.7.9.6 Annual Cleaning      C.7.9-3 
 
C.7.9.7 Records        C.7.9-3 
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C.7.9 Operation, Maintenance, and Repair of Sanitary Sewage 
Collection Systems:
 
C.7.9.1 General Requirements:  The Contractor’s responsibility 
includes, maintenance, repair and construction of gravity and 
force main sanitary sewage collection systems and their related 
components at YPG.  All work shall comply with the latest edition 
of Federal, Army, State, County and YPG regulations and 
standards.  These regulations and standards are available over 
the YPG, State and Federal Internet.  It is the Contractors 
responsibility to become familiar with the regulation and 
standards that pertain to their area of responsibility.  During 
the first 6 months of full performance, the Contractor shall 
prepare an automated Preventive Maintenance Plan (PMP) for the 
maintenance of the sanitary sewage system.  Maintenance of the 
sanitary sewage systems shall be included in the Contractor’s 
overall Preventive Maintenance Plan that shall be prepared and 
provide to the COR within the first 6 months of contractor 
performance.  This plan shall explain in detail the Contractor’s 
method of scheduling and accomplishment all work required in this 
section.  The PM plan shall also address all relevant safety and 
environmental issues pertaining to work on sanitary sewage 
collection systems with special emphasis on the environmental and 
safety issues dealing with sewage system maintenance.  The 
sanitary sewage system PM plan shall be updated and resubmitted 
to the COR for approval every year thereafter in the month of 
October.  The annual sewage system cleaning logs shall accompany 
this submission.  
 
C.7.9.2 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform sewage system maintenance. 
Prior to performance of any work by an individual in this 
section, the Contractor shall certify in writing the competency 
of that employ to perform their assigned tasks.  The Arizona 
Department of Environmental Quality (ADEQ) shall certify all 
personnel engaged in wastewater collection system maintenance as 
class 2 wastewater collection system operators.   Wastewater 
collection system maintenance personnel must also be trained in 
confined space entry (manhole).  See YPG SOP 420-46, Confined 
Spaces Program, for additional information on confined space 
entry and permitting requirements.  Under no circumstances shall 
any person enter a confined space without an approved confined 
space permit.  The sewage system operator(s) should attend at 
least 1 wastewater training session every year.  See www.az.gov 
Arizona Department of Environmental Quality. 
 
C.7.9.3 Scope of Work:  The sanitary sewage collection systems 
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consists of approximately 110,000 linear feet of 4, 6,8 and 10 
inch vitrified clay, cast iron and/or PVC gravity feed sewer main 
and approximately 4,510 feet of 10" asbestos cement force main. 
 
C.7.9.4 Maintenance:  All collection systems mains, service lines 
and manholes must be maintained in a fully functioning and 
operational condition. 
 
C.7.9.5 Stoppage and Malfunctions:  Malfunctions in the system 
such as stoppages, structural failures, overloading and mechani-
cal failures must be traced to the cause and repaired, as 
necessary.   
 
C.7.9.6 Annual Cleaning:  At least one third of the sanitary 
sewage collection system main lines must be cleaned annually.  
System cleaning will be performed in accordance with industry 
standards.  Sewer lines should be cleaned during times of minimal 
flow between 15 October and 15 April of each year. 
 
C.7.9.7 Records:  Annual cleaning logs on sewer system must be 
maintained.  The log must include records of system cleaning, 
stoppages and remedies, and known problems or repair 
requirements.  These completed logs will be provided with the 
annual update to the PM plan in October.   
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 SECTION C.7.10 
 
 OPERATION, MAINTENANCE, AND REPAIR  
 OF AIR-CONDITIONING AND REFRIGERATION PLANTS AND SYSTEMS 
 
  
 Sec/Para Title                       Page No. 
 
 
C.7.10 General Requirements     C.7.10-2 
 
C.7.10.1 Scope of Work       C.7.10-2 
 
C.7.10.2 Personnel        C.7.10-2 
 
C.7.10.3 Performance       C.7.10-2 
 
C.7.10.4 Air Conditioning and Refrigeration   C.7.10-3 

Systems Maintenance and Repair 
 
C.7.10.5 Humidifier Systems      C.7.10-6 
 
C.7.10.6 Water Cooling Systems     C.7.10-6 
 
C.7.10.7 Ice Making Systems      C.7.10-7 
 
C.7.10.8 Evaporative Coolers Maintenance   C.7.10.8 
 
APPENDIX C.7.10-A Air Conditioning (Other) 
          
APPENDIX C.7.10-B Air Conditioning (Family Housing)  
 
APPENDIX C.7.10-C Evaporative Coolers    



C.7.10 General Requirements For Operation, Maintenance, and 
Repair of Air Conditioning/Refrigeration Plants And Evaporative 
Cooling Systems: 
 
C.7.10.1 Scope of Work:  The Contractor shall provide a full 
range of operation, maintenance, repair/replacement and 
installation of air conditioning/refrigeration (A/C) and 
evaporative cooler systems. The terms air conditioning/ 
refrigeration plants and evaporative cooling systems include all 
insularly equipment identified with the equipment. Some tasks in 
this element require specialized solar heat/air conditioning and 
computer operations skills.  All work shall comply with the 
latest edition of Federal, Army, State, County and YPG 
regulations and standards.  These regulations and standards are 
available over the YPG, State and Federal Internet. It is the 
Contractors responsibility to become familiar with the regulation 
and standards that pertain to their area of responsibility.  Air 
conditioning/refrigeration plants and evaporative coolers shall 
be included in the Contractor’s overall Preventive Maintenance 
Plan that shall be prepared and provide to the COR within the 
first 6 months of contractor performance.  This plan shall 
explain in detail the Contractor’s method of scheduling and 
accomplishment all work required in this section.  The PM plan 
shall also address all relevant safety and environmental issues 
pertaining to work on A/C systems with special emphasis on the 
use and storage of refrigeration gases.  The A/C and Evaporative 
coolers PM plan shall be updated and resubmitted to the COR for 
approval every year thereafter in the month of October.  An 
annual inventory of all A/C and evaporative cooling systems at 
YPG shall accompany this submission.  See Appendix C.7.10-A & 
C.7.10-C for the current list of A/C’s and evaporative coolers.  
This list must be updated annually in October as part of the PM 
plan update.       
                 
C.7.10.2 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform this function.  These 
personnel shall be trained in all types and sizes of air 
conditioning/refrigeration and evaporative cooling equipment and 
shall be EPA certified to purchase and handle Ozone Depleting 
Chemicals as outlined in federal and state regulations.  Prior to 
performance of any work by an individual in this section, the 
Contractor shall certify in writing the competency of that employ 
to perform their assigned tasks.   
 
C.7.10.3 Performance:
 
C.7.10.3.1 Schedule of Services:  The Contractor's Preventive 
Maintenance plan shall include a schedule of services for 
operation and maintenance of the air conditioning plants and 
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systems including condensers, heat exchangers and associated 
equipment.  The Contractor shall perform Preventive Maintenance 
on all plants and systems in accordance with a PM plan. 
 
C.7.10.3.2 Critical Systems:  Air conditioning plants and systems 
are considered as critical systems and shall be operated and 
maintained by the Contractor as such.  The Contractor’s PM plan 
shall provide detailed maintenance support and spare parts 
inventory in order to ensure continuous operation of these items. 
The Contractor's performance in keeping A/C units operating 
normally during the cooling season and will be closely monitored 
by the Government.  The Contractor shall provide the COR with an 
“Air Conditioning Down Report” before end of each normal working 
day.  See paragraph C.7.1.2.10 for more details. 
 
C.7.10.3.3 Constant Temperature Facility Maintenance:  The 
Contractor shall operate, maintain and repair all constant 
temperature facilities to assure constant temperatures year 
around.  The Contractor shall provide daily operation of all 
constant temperature building’s equipment when buildings are in 
use.  There are approximately 30 constant-temperature buildings 
that may require daily inspection to insure proper operation.  
 
C.7.10.3.4 Solar Collection System Maintenance:  The Contractor 
shall inspect, operate, maintain and repair all solar heat 
collecting, tracking, transmitting, storage and related solar 
equipment components and monitoring devices existing, or which 
may be installed during the Contract period.   
 
C.7.10.3.5 Timeliness of Response:  The Contractor shall accom-
plish all air conditioning repairs in an expedient manner during 
the air conditioning season normally (1 March through 15 
November), on other than constant temperature buildings; and 
throughout the year on buildings identified as constant temper-
ature buildings. 
 
C.7.10.3.6 Acceptability:  The A/C systems shall be maintained 
free from defect and damage, no components shall be missing, all 
parts shall be tight, and the components shall operate as 
designed.   
 
C.7.10.4 Air Conditioning/Refrigeration System Maintenance and 
Repair:  The Contractor’s PM plan must provide an inspection, 
preventive maintenance and repair program that will insure that 
all systems are maintained operational.  Equipment maintenance 
must encompass preventive maintenance, equipment inspections and 
their method to complete breakdown maintenance in a timely 
manner.  Most preventive maintenance should be performed when 
equipment is shutdown in the off-season.  All work shall be 
accomplished in accordance the manufacturer’s recommendations.   
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C.7.10.4.1 Winter Overhaul of Air Conditioning and Water Cooled 
Equipment:  The Contractor shall schedule all and accomplish all 
winter (off-season) when the air conditioning and cooler units 
are not in operation, normally 15 November through 1 March.  The 
suggested winter maintenance tasks to be included in the 
Contractor’s PM plan is as follows: 
 
C.7.10.4.2 Heat Exchanger Maintenance:  The scope of work 
includes the scheduled monthly preventive maintenance, annual 
off-season maintenance overhaul and the necessary repairs to 
malfunctioning and/or inoperative units as required.  Initiate 
and maintain a water treatment program that will minimize scale 
and corrosion buildup.  A breakdown of the primary heat exchanger 
requirements is as follows: 
 
C.7.10.4.3 Annual Maintenance Overhaul:  During the period of 15 
November through 1 March each year schedule and perform an annual 
maintenance overhaul of all heat exchanger units (combination 
air/water cooled condensers, water cooled condensers, water 
cooling towers and evaporative condensers).  As a minimum the 
Contractor will perform the applicable maintenance overhaul work 
as follows: 
 
     a.  Drain and dismantle the unit housing and cabinets as far 
as practical.  Remove all rust, scale, slime and loose paint from 
the interior and exterior of the cabinet, housing, access panels 
and water piping.  Clean the waterside of the condenser using an 
approved mechanical procedure. Chemical cleaning procedures may 
be used if required.     
 
     b.  All fans, wheels, scrolls and eliminators should be 
removed and cleaned.  A wire brush will be used to clean surfaces 
of fans, wheels, scrolls, eliminators, pans and fills.  Clean all 
air and water passages, flush with water to remove all debris and 
allow to dry. 
 
     c.  After cleaning and inspection, the interior of all 
towers and evaporative condensers should be coated with an 
asphalt varnish or other approved undercoating materials.  All 
raw metal surfaces, except refrigerant lines and bundles, shall 
be painted with an approved prime coating as required. 
 
     d.  All motors, shafts and drives should be cleaned.  Worn 
or damaged bearings, belts or shafts should be replaced.   
 
     e.  Pumps should be cleaned and restored to the manufac-
turer's original ratings.   
 
     f.  All hoses, gaskets and clamps should be removed, cleaned 
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or replaced as necessary. 
 
     g.  Finish prep and paint all exterior component’s surfaces 
to match the existing unit color. 
 
     h.  Reassemble the system as required.  Check all shaft and 
drive alignments.  Lubricate all shafts and bearings with 
appropriate lubricant. Check and re-torque all screws, nuts and 
bolts, as required.  Replace any missing fasteners as required. 
 
     i.  Trim paint and make final system checks prior to 
restoring water and power to the unit. 
 
     j.  Check system operation.  Set all floats and drain 
levels.  Set water valves and damper linkages.  Set chemical feed 
rates, as applicable.  Check unit amperage draw and ensure proper 
operation of all motors and pumps.  Clean and restore job site to 
original condition. 
 
     k.  All actions, test results and work performed should be 
recorded, noted in the Contractor's PM records. 
 
C.7.10.4.4 Scheduled Monthly Preventive Maintenance (PM):  From 1 
March through 15 November all heat exchanger units, water cooling 
towers, evaporative condensers, water cooled condensers and 
combination air/water cooled condensers should have the 
applicable monthly preventive maintenance performed as follows: 
 
     a.  Inspect the unit for overall cleanliness and operation. 
 
     b.  Clean all air inlet screens, eliminators and outlet 
screens of all dirt and debris and wash thoroughly. 
 
     c.  Analyze the results of the water treatment, as applica-
ble and IAW the approved Water Treatment Plan.  Adjusted and 
recharged with the proper chemicals as required in order to 
eliminate the presence of slime, algae or mineral deposits.  
Clean and adjust the bleed-off.  Detailed records of water 
treatment must be maintained including the type and quantity of 
chemicals added and the resulting level of surface scale and 
corrosion.  A record of operating condensing pressures, if 
available, will assist in determining the effectiveness of the 
water treatment.  
 
     d.  Flush and clean, all water reservoirs, spray nozzles, 
spreader pans, pump screens and water passages.  Replace pump 
screens as required.  Ensure that all rust, debris, slime and 
scale deposits are completely removed.  Gently clean all passages 
through the refrigerant bundles, as applicable in the evaporative 
condensers, of all loose scale and/or debris.  Exercise extreme 
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caution so as not to jar or scrape the refrigerant bundle(s) to 
avoid any damage. 
 
     e.  Inspect all shafts, bearings, blowers, fans, pulleys, 
belts, dampers and drives.  Clean, lubricate and adjust as 
necessary.  Replace frayed or worn belts.  Replace/repair worn 
shafts, pulleys, drives or bearings, and broken or unbalanced 
blower wheels or fans as necessary. 
 
     f.  Clean and lubricated in accordance with the 
manufacturer's recommendations all electric motors, dampers, 
drives and pumps.  All abnormalities in the unit’s operation 
should be corrected at this time. 
 
     g.  Inspect cleaned and repaired as necessary all electrical 
equipment to ensure compliance with the National Electrical Code. 
   
     h.  Inspect all piping, hoses, clamps, floats and valves. 
Clean and adjust float valve settings.  Check the torque on all 
crucial bolts, nuts and gaskets.   
 
     i.  Refill unit with water.  Identify and stop all leaks. 
Place system in operation and verify normal air and water flows. 
Correct all discrepancies observed and leave the system in a 
serviced and operational condition. 
 
C.7.10.4.5 Water Treatment:  The Contractor shall perform water 
treatment for all re-circulating water systems.  Automatic 
Chemical feeders or injection systems must be provided for all 
applicable re-circulating water systems.   
                   
     a.  Monthly water treatment test, sample analysis and 
corrections must be made.  Optimum level treatment must be 
initiated in order to reduce and control scale and corrosion to 
the interior of the water piping system. (Optimum level is 
defined as that level which will provide optimum heat transfer 
from the pipe to the water without endangering the structural 
integrity of the pipe). Upon reaching a clean, corrosion free 
condition, or as close thereto as practically possible, the 
systems must be neutralized and the water treatment adjusted so 
as to maintain the optimum condition obtained. 
 
     b.  All systems must be addressed individually, in a similar 
manner as indicated herein, in order that all systems will 
achieve the optimum condition. 
 
C.7.10.4.6 Air Filter Maintenance:  YPG’s desert environment 
requires all washable filters and all disposable filters be 
cleaned or replaced once every 30 calendar days.  This procedure 
is required to maintain a clean coil surface and keep the unit at 
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peak efficiency during operation.  This requirement also applies 
to filter changes on dual-purpose air (heating and cooling) air 
handlers. 
 
C.7.10.5 Humidifier Systems:  The Contractor is required to 
operate, maintain and repair all humidifier systems in accordance 
with the manufacturer's recommendations.  
 
C.7.10.6 Water Cooling Systems:  The Contractor is required to 
perform maintenance and make repairs to the water-cooling 
components of all water coolers (drinking fountains). 
 
C.7.10.7 Ice Making Systems:  The Contractor is responsible for 
all maintenance, repair, replacement, removal, and installation 
of Real Property and Non-Real Property ice making and storage 
equipment including the Diurnal ice storage unit at Building 506. 
Monthly preventive maintenance must be performed on all Real 
Property ice machines, and accomplish repair and/or replacement 
immediately when a failure occurs.  The Contractor must also 
provide winter overhaul to these units.  Overhaul must be 
accomplished in accordance with the equipment manufacturer's 
recommendations. 
 
C.7.10.7.1 Non Real Property Ice Makers:  Work on non-real 
property ice making and storage machines will be performed only 
upon receipt of a signed Service Order (DA Form 4287). 
 
C.7.10.8 Evaporative Cooler Maintenance General Requirements
The contractor is responsible for the maintenance, repair and re-
placement of evaporative coolers and the installation of new 
evaporative coolers, including all necessary grills, registers, 
ductwork, stands and diffusers.  
 
C.7.10.8.1 Annual Off-season Preventive Maintenance, 15 November 
thru 1 March:  Annual inspection and inventory of all Evaporative 
Coolers must be performed between 01 October and 15 November each 
year.  On 15 November the Contractor must provide this inspection 
report to the COR in order to allow enough time for the 
unserviceable coolers to be replaced during the off-season.  
Evaporative Coolers are identified in Appendix "C. 
 
C.7.10.8.2 Water Pads:  Water pads, with the exception of the 
Celdek Media pads will be replaced once a year during the annual 
off-season maintenance.  Replacement pads must comply with the 
manufacturer recommendations.  Replacement pads must fill the 
space of the louvered frame completely, especially along the top 
of the frame, with allowance made for possible shrinkage of the 
pad.  Pads must be securely attached to prevent sagging below the 
top of the pad holders to ensure air will not blow through the 
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louvers without passing through padding material.  Pads too thick 
will prevent proper airflow; pads too thin will reduce saturation 
efficiency.  It is essential that pads be installed properly. Pad 
retainers and louvered door clips found defective should be 
replaced during the off-season annual maintenance. Replacement of 
Celdek Media pads will be accomplished only after their normal 
life cycle has completed.  The normal life cycle for replacement 
of these pads is 3-5 years.    
  
C.7.10.8.3 Circulating Pump Inspection and Cleaning:  Circulating 
pumps will be inspected, cleaned and replaced as necessary.  
Cooler pumps must be rigidly attached to cooler framework by 
appropriate bracket.  Pump screens should be replaced as 
necessary. 
 
C.7.10.8.4 Water Distributor System Inspection and Cleaning: 
During the annual maintenance water distribution system 
components must be inspected, cleaned and adjust as necessary to 
insure proper delivery of water to the pads.   
 
C.7.10.8.5 Float Valve Mechanisms and Water Bleed-offs:  During 
the annual maintenance the float valves, float valve mechanisms 
and water bleed-off mechanisms must be cleaned and inspected for 
proper operation.  Water bleed-off mechanisms should be set to 
provide for a waste flow rate of 25 to 50 gallons per day (gpd). 
Float actuated water make-up valves must operate freely and water 
levels properly adjusted.  Floats and float valve mechanisms that 
are inoperable or unserviceable should be replaced during the 
annual maintenance. 
 
C.7.10.8.6 Blower Fans:  Inspect and clean blower fans for proper 
operation and inspect and lubricate bearings annually. Adjust the 
speed of the blower fan so that the volume of air delivered does 
not exceed design capacity of the cooler.  Blower fan bearings 
that appear worn should be replaced.  Surface areas of fan 
housing showing indications of rust or corrosion must be scraped, 
wire brushed and painted during the Annual Maintenance period. 
 
C.7.10.8.7 Blower Fan Motors:  Inspected, cleaned and lubricated 
fan motors annually.  Motors that appear badly worn or have 
severe vibration or noise should be replaced. 
 
C.7.10.8.8 Fan Belts:  Inspected and adjusted all belts annually. 
Fan belts that have excessive wear should be replaced during the 
annual maintenance. 
 
C.7.10.8.10 Cooler Interiors and Exteriors:  Inspect the interior 
and exterior of the cooler cabinet, the louvered framework and 
wire pad retainers for indications of rust or corrosion.  All 
rust and corrosion must be scraped or wire brushed and painted. 
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The sump pans must be cleaned and recoated each year.  Holes in 
the pans must be patched with light gauge sheet metal and coated 
and painted.  The entire exterior of the cooler cabinet (top, 
bottom, sides, including louvered framework) should be painted 
annually, unless otherwise directed by the COR.  
 
C.7.10.8.11 Cooler Stands:  Cooler stands should be inspected for 
loose framing members and re-nailed as necessary.  The overall 
condition of the stand must be noted on the annual inspection 
report to be submitted to the COR.  Recommendation will be made 
if replacement is required. 
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APPENDIX C.7.10-A
2/8/05

No Outside Air = N
Outside Air in Equip. Room = E

Outside Air = O

BLDG # 5418 5418 5416 5416 5623 5418 Unit Manufacturer Cooling Make-Up

Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
Towers 
(Tons) Air Costs

5 Ton
2 70.00       Chiller Trane (22) N $83,160.00
3 1.50      Window GE (22) O $540.00
3 5.00        Split GE (22) N $3,600.00
4 3.00      Split Trane (22) N $2,280.00
5 4.00      Split / HP Carrier (22) N $3,040.00
5 1.50      Window GE (22) O $540.00
5 18.00      Split APC (22) N $14,400.00
5 18.00      Split APC (22) N $14,400.00
5 10.00      Package / HP Trane (22) N $7,600.00
5 30.00       Chiller Carrier (22) O $33,750.00
5 Recold 30.00    $9,450.00
6 2.00      Window GE (22) O $800.00
101 5.00        Split Amana (22) N $3,600.00
105 1.50      Split Trane (22) N $1,140.00
105 7.50        Package /HP Trane (22) N $5,700.00
110 1.50      Window Amana (22) O $540.00
110 1.50      Window Fedders (22) O $540.00
120 3.00      Split Rheem (22) N $2,160.00
120 5.00        Split Coleman (22) O $3,600.00
120 40.00       Split Dunham Bush (12) Not in use N $28,800.00
120 1.50      Window Fedders (22) O $540.00
120 1.50      Window Fedders (22) O $570.00
124 2.00      Window Freidrich (22) O $800.00
204 1.50      Window Freidrich (22) O $540.00
204 1.50      Window Freidrich (22) O $540.00
204 1.50      Window Amana (22) O $540.00
204 1.50      Window Emerson (22) O $540.00
204 3.00      Split Carrier (22) N $2,160.00
204 5.00        Package / HP York (22) N $3,600.00
205 2.00      Window Western Auto (22) O $720.00
205 10.00      Split Carrier (22) N $8,000.00
206 2.00      Window Emerson (22) O $720.00
208 1.50      Window Freidrich (22) O $800.00

HVAC INVENTORY

1



APPENDIX C.7.10-A
2/8/05

BLDG # 5418 5418 5416 5416 5623 5418 Unit Manufacturer Cooling Make-Up

Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
Towers 
(Tons) Air Costs

5 Ton
215 5.00        Package Goettl (22) N $3,600.00
219 5.00        Package / HP Rheem (22) N $3,800.00
219 5.00        Package / HP Rheem (22) N $3,800.00
219 5.00        Package / HP Rheem (22) N $3,800.00
219 5.00        Package /HP Rheem (22) N $3,800.00
226 2.50      Split / HP Trane (22) O $2,000.00
226 15.00      Split / HP Carrier (22) N $11,400.00
226 4.00      Package /HP American Standard (22) N $2,880.00
232 15.00      Split Carrier (22) O $10,800.00
300 10.00      Split / HP Carrier (22) N $7,200.00
300 10.00      Split / HP Carrier (22) N $7,200.00
301 25.00      Package / HP York (22) N $19,000.00
302 10.00      Split American Standard (22) N $7,600.00
302 7.50        Split Carrier (22) N $5,400.00
303 10.00      Split / HP Trane (22) N $7,600.00
303 7.50        Split / HP Trane (22) N $5,400.00
304 30.00       Chiller Carrier (22) N $33,750.00
305 10.00      Split / HP Trane (22) N $7,600.00
305 10.00      Split / HP Trane (22) N $7,600.00
306 15.00      Split Worthington (22) O $10,800.00
306 Recold 15.00    $5,250.00
307 30.00       Chiller Carrier (22) N $33,750.00
308 1.00      Window Freidrich (22) O $380.00
308 1.00      Window Freidrich (22) O $380.00
308 40.00       Chiller Trane (22) O $47,520.00
309 30.00       Chiller Carrier (22) O $33,750.00
400 20.00      Chiller Trane (22) N $23,760.00
PV-400 3.00      Package / HP Carrier (22) N $2,280.00
PV-400 5.00        Package / HP Carrier (22) N $3,800.00
PV-400 5.00        Package / HP Carrier (22) N $3,800.00
PV-400 5.00        Package / HP Carrier (22) N $3,800.00
PV-400 5.00        Package / HP Carrier (22) N $3,800.00
PV-400 5.00        Package / HP Carrier (22) N $3,800.00
PV-400 5.00        Package / HP Carrier (22) N $3,800.00
402 1.50      Window Fedders (22) O $540.00
402 7.50        Package / HP Trane (22) N $6,000.00
402 15.00      Split / HP Carrier (22) N $10,800.00
403 1.50      Window Freidrich (22) O $600.00
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BLDG # 5418 5418 5416 5416 5623 5418 Unit Manufacturer Cooling Make-Up

Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
Towers 
(Tons) Air Costs

5 Ton
404 1.00      Window / HP Freidrich (22) O $380.00
404 1.50      Window Freidrich (22) O $600.00
404 5.00      Split / HP Astro Air (22) N $3,600.00
404 3.00      Split Carrier (22) N $2,160.00
404 4.00      Split American Standard (22) N $3,040.00
404 5.00        Split / HP American Standard (22) N $4,000.00
408 1.00      Window Citation (22) O $360.00
408 1.00      Window Fedders (22) O $400.00
408 3.50      Package Carrier (22) N $2,520.00
408 1.50      Window Freidrich (22) O $600.00
409 5.00        Package / HP Rheem (22) N $3,800.00
411 1.50      Window Freidrich (22) O $600.00
416 1.50      Window Freidrich (22) O $600.00
417 1.50      Window Westinghouse (22) O $540.00
417 2.00      Window Fedders (22) O $720.00
429 1.50      Window Carrier (22) O $570.00
451 3.00      Split / HP Trane (22) N $2,280.00
451 3.00      Split / HP Trane (22) N $2,280.00
451 7.50        Split / HP Rheem (22) N $5,700.00
451 50.00       Chiller Carrier (22) O $56,250.00
452 7.50        Package Goettl (22) N $5,400.00
453 5.00        Package Trane (22) N $3,800.00
462 2.50      Package / HP Trane (22) N $2,000.00
499 1.50      Split Miller (22) N $1,080.00
500 25.00      Split Carrier (134A) O $18,000.00
500 Carrier 25.00    $7,875.00
501 30.00       Chiller Carrier (22) O $33,750.00
503 25.00      Split Carrier (134A) O $18,000.00
503 Aire 25.00    $7,875.00
504 1.00      Window Comfort (22) O $360.00
504 40.00       Chiller Trane (22) N $47,520.00
504 50.00       Chiller Trane (22) N $59,400.00
506 80.00       Ice Trane (22) N $64,000.00
506 220.00     Chiller Trane (11) O $106,000.00
506 Recold 220.00  $69,300.00
515 1.50      Window Fedders (134A) O $540.00
515 50.00       Chiller Trane (22) $62,500.00
518 5.00        Package / HP York (22) N $4,000.00
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Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
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5 Ton
519 50.00       Chiller Carrier (22) E $56,250.00
519 BAC 50.00    $16,600.00
520 1.50      Window Fedders (22) O $570.00
520 1.50      Window Freidrich (22) O $570.00
530 3.00      Split / HP Goodman (22) E $2,160.00
530 1.50      Window Fedders (22) O $540.00
530 60.00       Chiller Trane (22) O $67,500.00
537 3.00      Split / HP Carrier (22) E $2,160.00
537 50.00       Chiller Trane (22) E $56,250.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 1.50      Window / HP Amana (22) O $600.00
538 7.50        Package / HP American Standard (22) N $6,000.00
611 7.50        Package / HP Trane (22) N $6,000.00
710 7.50        Package / HP York (22) O $5,400.00
710 10.00      Package / HP York (22) O $7,200.00
712 10.00      Split Trane (22) E $8,000.00
712 15.00      Chiller Trane (22) E $17,820.00
712 15.00      Chiller Trane (22) E $17,820.00
712 10.00      Split Trane (22) E $8,000.00
795 1.50      Window Freidrich (22) O $540.00
990 1.50      Window Cold-Point (22) O $540.00
990 1.50      Window Cold-Point (22) O $540.00
990 1.50      Window Cold-Point (22) O $540.00
990 1.50      Window Cold-Point (22) O $540.00
990 1.50      Window Cold-Point (22) O $540.00
990 1.50      Window Cold-Point (22) O $540.00
990 1.50      Window Cold-Point (22) O $540.00
990 1.50      Window Gibson (22) O $540.00
990 1.50      Window Gibson (22) O $540.00
990 1.50      Window Gibson (22) O $540.00
990 1.50      Window Gibson (22) O $540.00

4



APPENDIX C.7.10-A
2/8/05
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Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
Towers 
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5 Ton
990 1.50      Window Fedders (22) O $540.00
990 1.50      Window Emerson (22) O $540.00
990 1.50      Window / HP Freidrich (22) O $540.00
990 1.00      Window Freidrich (22) O $360.00
990 1.00      Window Freidrich (22) O $360.00
990 1.00      Window / HP Freidrich (22) O $360.00
990 2.00      Window Freidrich (22) O $720.00
990 2.00      Window Freidrich (22) O $720.00
990 2.00      Window Freidrich (22) O $720.00
990 60.00       Chiller Trane (22) E $67,500.00
990 5.00      Split / HP American Standard (22) O $4,000.00
993 1.00      Window Carrier (22) O $360.00
1000 1.50      Window Fedders (22) O $540.00
1000 7.50        Split / HP Trane (22) N $6,000.00
1000 10.00      Split / HP Trane (22) N $8,000.00
1001 2.50      Package / HP York (22) N $1,900.00
1001 2.00      Split / HP York (22) N $1,520.00
1001 5.00        Split / HP York (22) N $3,800.00
1001 5.00        Package / HP Trane (22) N $3,800.00
1001 5.00        Package / HP American Standard (22) N $4,000.00
1001 5.00        Package / HP American Standard (22) N $4,000.00
1001 15.00      Package / HP York (22) N $11,400.00
1001 15.00      Package / HP York (22) N $11,400.00
1004 50.00       Chiller Trane (22) N $62,500.00
1100 1.50      Window Freidrich (22) O $600.00
1100 1.50      Window Freidrich (22) O $570.00
1100 1.50      Window Freidrich (22) O $570.00
1100 60.00       Chiller Carrier (22) N $67,500.00
1100 Recold 30.00    $9,450.00
1100 Recold 30.00    $9,450.00
1100 2.00      Split / HP Freidrich (22) N $1,600.00
1102 5.00        Package / HP Carrier (22) O $3,600.00
1102 7.50        Package / HP Carrier (22) O $5,400.00
1102 10.00      Package / HP Carrier (22) O $7,200.00
1102 10.00      Package / HP Carrier (22) O $7,200.00
1105 2.00      Split / HP Trane (22) N $1,520.00
1220 7.50        Package / HP Trane (22) N $6,000.00
2000 1.50      Window Fedders (22) O $540.00
2000 1.50      Window Fedders (22) O $540.00
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Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
Towers 
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5 Ton
2000 1.50      Window Fedders (22) O $540.00
2000 1.50      Window Fedders (22) O $540.00
2000 2.00      Window Fedders (22) O $720.00
2000 15.00      Split / HP American Standard (22) N $12,000.00
2000 15.00      Split / HP American Standard (22) N $12,000.00
2013 7.50        Split / HP Trane (22) N $5,700.00
2023 5.00        Split Data Aire (22) N $3,600.00
2023 5.00        Split Data Aire (22) N $3,600.00
2024 5.00        Split / HP York (22) N $3,800.00
2024 5.00        Split / HP York (22) N $3,800.00
2025 5.00        Split / HP York (22) N $3,800.00
2025 5.00        Split / HP York (22) N $3,800.00
2060 1.50      Window Trane (22) O $540.00
2060 1.50      Window Fedders (22) O $540.00
2060 5.00        Split / HP American Standard (22) O $4,000.00
2060 10.00      Split / HP Trane (22) O $8,000.00
2060 10.00      Split / HP Trane (22) O $8,000.00
2060 10.00      Split / HP Carrier (22) O $8,000.00
2065 7.50        Split / HP Carrier (22) N $5,400.00
2067 15.00      Package / HP Trane (22) N $12,000.00
2075 2.00      Window Emerson (22) O $720.00
2075 7.50        Split / HP Trane (22) N $6,000.00
2090 3.00      Split / HP Trane (22) N $2,400.00
2090 2.00      Window Whirlpool (22) O $800.00
2090 1.50      Window Gibson (22) O $600.00
2090 1.00      Window Freidrich (22) N $380.00
2090 15.00      Package / HP Trane (22) N $12,000.00
2091 5.00        Package / HP Carrier (22) N $3,600.00
2096 20.00      Chiller Trane (22) N $25,000.00
2100 2.00      Window Freidrich (22) O $720.00
2100 2.50      Split Freidrich (22) E $1,900.00
2100 80.00       Chiller Carrier (22) E $64,000.00
2102 15.00      Split / HP Trane (22) O $12,000.00
2102 15.00      Split / HP Trane (22) O $12,000.00
2104 50.00       Chiller Trane (22) O $59,400.00
2104 5.00        Split / HP American Standard (22) O $4,000.00
2105 1.50      Window Amana (22) O $540.00
2105 1.50      Window Lederman (22) Not in use O $540.00
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5 Ton
2105 1.50      Window Lederman (22) Not in use O $540.00
2105 1.50      Window Amana (22) O $540.00
2105 2.50      Split Air Pro (22) N $1,900.00
2105 7.50        Package / HP Carrier (22) N $5,700.00
2105 40.00       Chiller Trane (22) N $52,000.00
2105 125.00     Chiller Carrier (11) O $77,500.00
2105 165.00 Chiller Trane Bromide O $89,500.00
2105 150.00     Chiller Trane (118) O $85,000.00
2105 BAC 165.00  $28,200.00
2105 BAC 165.00  $28,200.00
2105 BAC 165.00  $28,200.00
2105 BAC 40.00    $16,800.00
2210 2.50      Package / HP American Standard (22) N $2,000.00
2210 2.50      Package Carrier (22) N $1,800.00
2210 4.00      Package Carrier (22) N $2,880.00
2210 15.00      Package / HP Trane (22) N $12,000.00
2210 5.00        Package York (22) N $3,600.00
2212 5.00        Package / HP Goettl (22) N $3,800.00
2220 15.00      Split / HP American Standard (22) N $12,000.00
2220 5.00        Package / HP Trane (22) N $4,000.00
2370-S 1.50      Split / HP Carrier (22) O $1,200.00
2370-S 7.50        Package / HP Carrier (22) O $6,000.00
2372-N 1.50      Split / HP Carrier (22) N $1,200.00
2372-N 7.50        Package / HP Carrier (22) O $6,000.00
2374 1.50      Split / HP Carrier (22) N $1,200.00
2374 7.50        Package / HP Carrier (22) O $6,000.00
2500 7.50        Package / HP Rheem (22) O $5,700.00
2500 7.50        Package / HP Rheem (22) O $5,700.00
2535 5.00        Split / HP Bryant (22) O $4,000.00
2535 5.00        Split / HP Bryant (22) O $4,000.00
2535 1.50      Split / HP Bryant (22) O $1,200.00
2650 5.00        Split Rheem (22) N $3,800.00
2660 2.50      Split Carrier (22) N $1,800.00
2660 1.50      Window Coldspot (22) O $540.00
2700 0.60      Window Fedder (22) O $216.00
2700 2.00      Split / HP American Standard (22) O $1,600.00
2700 2.50      Split / HP Trane (22) N $2,000.00
2700 7.50        Package / HP Trane (22) O $6,000.00
2700 7.50        Split / HP Trane (22) O $6,000.00
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5 Ton
2700 7.50        Split / HP Trane (22) O $6,000.00
2710 5.00        Package / HP American Standard (22) N $4,000.00
2802 40.00       Chiller Trane (22) N $47,520.00
2883 3.00      Package / HP American Standard (22) N $2,400.00
2885 7.50        Split / HP Trane (22) N $5,700.00
2970 3.00      Package / HP Trane (22) N $2,160.00
2970 7.50        Package / HP Trane (22) N $5,400.00
2970 7.50        Package / HP Trane (22) N $5,400.00
2970 7.50        Package / HP Trane (22) N $5,400.00
2970 7.50        Package / HP Trane (22) N $5,400.00
2970 6.00        Package / HP Trane (22) N $4,320.00
2970 10.00      Package / HP Trane (22) N $8,000.00
2970 18.00      Package / HP Trane (22) N $12,960.00
2970 18.00      Package / HP Trane (22) N $12,960.00
2985 1.00      Window / HP Trane (22) O $360.00
2985 20.00      Split / HP Trane (22) N $16,000.00
2985 20.00      Split / HP American Standard (22) N $16,000.00
2985 6.00        Package / HP Trane (22) N $4,320.00
3000 5.00        Package / HP Carrier (22) O $4,000.00
3000 5.00        Package / HP Carrier (22) O $4,000.00
3005 12.00      Package / HP Trane (22) N $9,120.00
3005 12.00      Package / HP Trane (22) N $9,120.00
3007 5.00        Package / HP Trane (22) N $4,000.00
3008 1.50      Window Emerson (22) O $540.00
3008 5.00        Package / HP Trane (22) O $4,000.00
3008A 3.50   Package Goodman (22) N $2,520.00
3009 3.00      Package Carrier (22) N $2,160.00
3010 3.00      Package Carrier (22) N $2,160.00
3012 3.00      Window Freidrich (22) O $1,140.00
3012 3.00      Window Freidrich (22) O $1,140.00
3013 2.00      Window Freidrich (22) O $760.00
3013 1.00      Window Freidrich (22) O $380.00
3013 2.00      Window Freidrich (22) O $760.00
3013 15.00      Chiller Trane (22) N $18,750.00
3014 3.50      Split Ruud (22) N $2,520.00
3015 15.00      Split / HP Trane (22) N $12,000.00
3015 10.00      Package / HP Trane (22) N $8,000.00
3017 5.00        Split / HP American Standard (22) N $3,600.00
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5 Ton
3017 30.00       Chiller Carrier (22) E $37,500.00
3017 30.00       Chiller Carrier (22) E $37,500.00
3019 1.50      Window Amcor (22) O $540.00
3021 2.00      Split Freidrich (22) N $1,600.00
3021 15.00      Package / HP American Standard (22) O $12,000.00
3021 15.00      Package / HP American Standard (22) O $12,000.00
3021-B 3.00   Package Bard (22) O $2,400.00
3021-B 3.00   Package Bard (22) O $2,400.00
3022 25.00      Chiller Trane (22) O $31,250.00
3026 4.00      Package Carrier (22) N $2,880.00
3120 10.00      Package Carrier (22) N $7,200.00
3120 10.00      Package Carrier (22) N $7,200.00
3125 15.00      Chiller Carrier (22) N $16,875.00
3125 40.00       Chiller Trane (22) N $50,000.00
3130 3.50      Split / HP Trane (22) N $2,520.00
3130 7.50        Split / HP Trane (22) N $5,400.00
3130 7.50        Split / HP Trane (22) N $5,400.00
3130 7.50        Split / HP Trane (22) N $5,400.00
3130 7.50        Split / HP Trane (22) N $5,400.00
3134 5.00        Split / HP Trane (22) N $3,600.00
3135 1.00      Split / HP Trane (22) N $720.00
3185 20.00      Package / HP Trane (22) N $14,400.00
3185 60.00       Chiller Trane (22) N $75,000.00
3189 2.50      Split / HP Trane (22) N $1,900.00
3189 2.50      Split / HP Trane (22) N $1,900.00
3294 10.00      Split / HP Trane (22) N $9,200.00
3317 4.00      Package / HP Goettl (22) O $2,880.00
3318 5.00        Package Bard (22) O $3,600.00
3318 5.00        Package Bard (22) O $3,600.00
3333 3.00      Package / HP Trane (22) N $2,400.00
3370      
(GP-13A) 7.50        Package / HP Trane (22) N $5,700.00
3373     
(GP-13) 1.50      Window / HP Trane (22) O $1,140.00
3384    
(GP-12) 7.50        Package / HP Trane (22) N $5,700.00
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3387    
(GP-12) 1.00      Window / HP Trane (22) O $720.00
3438    
(GP-8) 7.50        Package / HP Trane (22) N $5,700.00
3441    
(GP-8) 1.00      Window / HP Trane (22) O $760.00
3443      
(GP-2) 7.50        Package / HP Trane (22) N $5,700.00
3444      
(GP-2) 1.00      Window / HP Trane (22) O $760.00
3447 7.50        Package / HP Trane (22) N $5,700.00
3451    
(Twr-31) 3.00      Package / HP Trane (22) N $2,400.00
3482 80.00       Chiller Carrier (22) E $90,000.00
3482 Tower Recold 80.00    $25,200.00
3483 5.00        Package / HP Trane  (22) N $4,000.00
3486 10.00      Split / HP Carrier (22) N $7,600.00
3489 7.50        Split / HP American Standard (22) N $5,700.00
3490-N 60.00       Chiller Trane (22) O $67,500.00
3490-N 125.00     Chiller Trane (22) O $77,500.00
3490-S 1.50      Window Williams (22) O $540.00
3490-S 1.50      Window Williams (22) O $540.00
3490-S 1.50      Window Williams (22) O $540.00
3490-S 1.50      Window Fedders (22) O $540.00
3490-S 5.00        Package / HP Trane (22) N $3,600.00
3490-S 30.00       Chiller Carrier (22) N $33,750.00
3493 5.00        Split / HP Carrier (22) N $3,800.00
3493 10.00      Split / HP Trane (22) N $9,600.00
3493 25.00      Chiller Trane (22) N $29,700.00
3494 3.00      Package / HP Trane (22) N $2,160.00
3495 10.00      Package / HP Trane (22) N $7,600.00
3496 3.00      Split Rheem (22) N $2,160.00
3496 5.00        Package / HP American Standard (22) N $4,000.00
3498 5.00      Package Geottl O $3,600.00
3503 4.00      Package / HP Trane (22) N $3,040.00
3504 7.50        Package / HP Trane (22) N $5,400.00
3504 12.50      Package Trane (22) N $9,000.00
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3504 40.00       Chiller Trane  (22) N $50,000.00
3507 4.00      Package Goettl (22) N $3,040.00
3507 4.00      Package Goodman (22) N $2,880.00
3507 4.00      Package / HP Trane (22) N $2,880.00
3507 15.00      Chiller Dunham Bush (22) O $10,800.00
3509 3.00      Package Chrysler (22) N $2,160.00
3510 60.00       Chiller Trane (22) O $67,500.00
3510 Recold 60.00    $18,900.00
3511 3.50      Package / HP American Standard (22) N $2,660.00
3511 5.00        Package / HP American Standard (22) N $3,800.00
3512 15.00      Split / HP American Standard (22) N $11,400.00
3512 15.00      Split / HP American Standard (22) N $11,400.00
3519 30.00       Chiller Carrier (22) N $33,750.00
3520 0.75   Window Emerson (22) O $270.00
3520 1.50   Window Bohn (22) O $540.00
3520 1.50   Window Westinghouse (22) O $540.00
3520 15.00      Package / HP American Standard (22) N $11,400.00
3520 15.00      Package / HP American Standard (22) N $11,400.00
3521 10.00      Split Carrier (22) N $7,200.00
3521 10.00      Split Carrier (22) N $7,200.00
3522 2.00      Split / HP Freidrich (22) O $1,600.00
3522 10.00      Split / HP Trane (22) N $8,000.00
3522 1.50      Window Fri. Air (22) O $473.00
3522 1.50      Window Westinghouse (22) O $600.00
3522 1.50      Window Gibson (22) O $570.00
3523 10.00      Package / HP American Standard (22) N $7,200.00
3523 40.00       Chiller Trane (22) N $4,500.00
3524 2.00      Window Heat Control (22) O $800.00
3524 5.00        Package Carrier (22) N $3,600.00
3527 3.00      Package / HP Goettl (22) N $2,280.00
3528 2.00      Window Crosley (22) O $720.00
3530 3.00      Package / HP Trane (22) N $2,160.00
3537 4.00      Package / HP American Standard (22) N $2,880.00
3555 1.50      Window Freidrich (22) O $540.00
3555 1.50      Window Freidrich (22) O $540.00
3555 2.00      Window Citation (22) O $720.00
3556 1.50      Window Amana (22) O $570.00
3557 10.00      Package / HP Trane (22) N $7,200.00
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3558 1.50      Window Comfort Air (22) O $570.00
3562 3.00      Package / HP Rheem (22) N $2,160.00
3562 20.00      Package / HP Trane (22) N $14,400.00
3566 3.00      Package / HP Trane (22) O $2,400.00
3566 5.00        Split Copeland (22) O $4,000.00
3566 5.00        Split Copeland (22) O $4,000.00
3584 4.00      Split Chrysler (22) N $2,880.00
3587 1.50      Window Heat Controller, Inc. (22) O $540.00
3589 1.50      Window York (22) O $540.00
3589 3.00      Split Carrier (22) N $2,160.00
3593 5.00        Package / HP Trane (22) N $3,600.00
3594 5.00        Package / HP Trane (22) N $3,800.00
3598 3.00      Package Carrier (22) N $2,280.00
3599 3.00      Package / HP Trane (22) N $2,280.00
3599 7.50        Package / HP Rheem (22) N $5,700.00
3630 5.00        Split / HP Trane (22) N $3,600.00
3630 7.50        Split / HP Trane (22) N $5,400.00
3630 7.50        Split / HP Trane (22) N $5,400.00
3632 (2) 3.00 Split / HP Mitsubuit (22) N $4,800.00
3637 2.00      Window Carrier (22) O $720.00
3637 2.00      Window Carrier (22) O $720.00
3639 (2) 2.00 Window Emerson (22) O $1,440.00
3639 3.00      Split Goodman (22) N $2,160.00
3639 (2)   1.5 Window Comfort Aire (22) O $1,200.00
3653 0.75      Window Heat Controller, Inc. (22) O $540.00
3654 0.75      Window Heat Controller, Inc. (22) O $540.00
3658 5.00        Split Data Aire (22) N $3,600.00
3658 5.00        Split Data Aire (22) N $3,600.00
3659 3.00      Package / HP Trane (22) N $2,160.00
3659 3.00      Package / HP Trane (22) N $2,160.00
3659 10.00      Package / HP Trane (22) N $7,200.00
3660 3.00      Package Sun (22) N $2,280.00
3691 1.50      Window Amana (22) O $570.00
3699    
(Twr-31) 10.00      Package / HP American Standard (22) N $8,000.00
3700 5.00        Split / HP Trane (22) N $3,600.00
3700 7.50        Split / HP Trane (22) N $5,400.00
3710 1.00      Split / HP Trane (22) N $720.00

12



APPENDIX C.7.10-A
2/8/05

BLDG # 5418 5418 5416 5416 5623 5418 Unit Manufacturer Cooling Make-Up

Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
Towers 
(Tons) Air Costs

5 Ton
3716 10.00      Split / HP Trane (22) N $7,600.00
3717 1.50   Window Amana (22) O $540.00
3717 1.75   Window Amana (22) O $630.00
3743 10.00      Split Trane (22) N $7,600.00
3784      
(C-Mine) 12.50      Package / HP American Standard (22) N $9,500.00
3926 1.80      Window Heat Controller, Inc. (22) O $648.00
3947    
(GP-16A) 7.50        Package / HP Trane (22) N $5,700.00
3950 1.00      Window / HP Trane (22) O $360.00
3970 1.50      Split Rheem (22) N $570.00
3970 7.50        Package / HP Rheem (22) N $5,700.00
3970 7.50        Package / HP Rheem (22) N $5,700.00
3987 12.50      Package / HP Trane (22) N $9,500.00
3991 1.00      Window GE (22) O $360.00
3994 (2)  3.50 Split Geottl (22) N $2,520.00
5003 3.50      Package / HP Trane (22) N $5,040.00
5100 3.00      Split American Standard (22) N $2,160.00
5101 1.00      Window Freidrich (22) O $360.00
5101 1.00      Window Freidrich (22) O $360.00
6000 10.00      Split Trane (22) N $7,600.00
6001 7.50        Package / HP Trane (22) N $5,700.00
6003 10.00      Package / HP American Standard (22) N $8,000.00
6003 20.00      Split / HP Trane (22) N $15,200.00
6004 4.00      Package Coleman (22) N $2,880.00
6004 1.50      Window Freidrich (22) O $540.00
6004 1.50      Window Freidrich (22) O $540.00
6004 5.00        Split / HP Trane (22) N $3,600.00
6006 5.00        Split / HP Trane (22) N $3,600.00
6015 2.00      Window Carrier (22) O $720.00
6015 2.00      Split Rudd (22) O $720.00
6015 3.00      Package Goodman (22) N $2,160.00
6021 2.00      Window Trane (22) O $760.00
6071 90.00       Chiller Trane (22) N $101,250.00
6071 100.00     Chiller Trane (22) N $112,500.00
6073 2.00      Package / HP American Standard (22) N $1,600.00
6074 7.50        Split Carrier (22) N $5,400.00

13



APPENDIX C.7.10-A
2/8/05

BLDG # 5418 5418 5416 5416 5623 5418 Unit Manufacturer Cooling Make-Up

Under 5-25T 26-100T Over 100T Solar EIP Type & Freon Type
Towers 
(Tons) Air Costs

5 Ton
6075 1.50      Roof Top Duo-Therm (22) O $540.00
6076 3.00      Package GE (22) N $2,160.00
7001    
(Site-7) 7.50        Package / HP Trane (22) O $6,000.00
7015    
(Site-8) 5.00        Package / HP Trane  (22) N $4,000.00
7015    
(Site-8) 7.50        Package / HP Trane  (22) N $6,000.00
8900 3.50      Package / HP Trane (22) N $2,660.00
8901 10.00      Package / HP Trane (22) N $8,000.00
8902 10.00      Package / HP Trane (22) N $8,000.00
8903 3.00      Package / HP Trane (22) N $2,280.00
Post-38 3.00      Split Air Pro (22) N $2,160.00
Post-43 2.00   Window Fedders (22) O $800.00
EM-Gun 4.00      Package / HP Trane (22) N $3,200.00
EM-Gun 4.00      Package / HP Trane (22) N $3,200.00
EM-Gun 4.00      Package / HP Trane (22) N $2,880.00
Com    
Twr-GP16 3.00      Window Sun (22) O $1,140.00
Com    
Twr-GP16 3.00      Window Sun (22) O $1,140.00
GP-17A 4.00      Wall Unit Sun (22) O $3,040.00
GP-17A 4.00      Wall Unit Sun (22) O $3,040.00
GP-17A 2.00      Window Carrier (22) O $1,520.00
GP-5 5.00        Split Carrier (22) N $3,600.00
GP-5 5.00        Split Carrier (22) N $3,600.00
Subtotal

Tons 474.90  1,898.00 1,800.00  620.00     165.00 18.50 1,100.00 $4,510,242.00
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APPENDIX C.7.10-B
FAMILY HOUSING HVAC INVENTORY

FY 04
QUARTERS TONS TOTAL # REMARKS

800 THRU 820 5 21

821 A&B 3.5 2

822 5 1

823 A&B 3.5 2

824, 826, 828, 830, 832, 836, 930 5 7

932 A&B THRU 938 A&B 3.5 12

940 A&B THRU 944 A&B 3.5 10

946 THRU 957 5 12

962 A&B, 964 A&B, 966 A&B, 968 
A&B, 970 A&B 3.5 10

972, 974, 976, 978 2 EA 3.5 8

1250, 1251A, 1252, 1253, 1254A, 
1255A, 1256A, 1257, 1258, 1259A, 

1260A, 1261A, 1261B, 1262, 
1263A, 1264A, 1264B, 1266

4 18

1251B, 1254B, 1255B, 1256B, 
1259B, 1260B, 1263B

5 7

1300 A&B THRU 1306 A&B 3.5 14

1308 A&B, 1310 A&B, 1312 A&B, 
1314 A&B, 1316 A&B, 1317 A&B, 

1318 A&B, 1319 A&B
3.5 16

1320 A&B THRU 1341 A&B 3.5 24

1351 THRU 1364 4 10

1366 A&B 1368 A&B 3.5 4

1370 A&B, 1372 A&B, 1374 A&B, 
1376 A&B, 1378 A&B, 1379 A&B, 
1380 A&B, 1382 A&B , 1383 A&B, 
1384 A&B, 1385 A&B, 1386 A&B, 

1387 A&B

3.5 26



APPENDIX C.7.10-B
FAMILY HOUSING HVAC INVENTORY

FY 04
QUARTERS TONS TOTAL # REMARKS

1388, 1389, 1391, 1393, 1394, 
1395, 1397, 1398, 1399, 1401, 
1403, 1404, 1405, 1406, 1407, 
1409, 1411, 1412, 1413, 1414, 
1415, 1416, 1417, 1418, 1420, 
1422, 1424, 1425, 1426, 1427, 

1428, 1429, 1431

4 33

1433 THRU 1448 4 16

1450, 1451, 1452, 1454, 1455, 
1456, 1457, 1458 4 8

1459 A&B, 1460 A&B, 1462 A&B, 
1463 A&B, 1464 A&B, 1466 A&B, 

1468 A&B
3.5 14

1470 3.5 2

TOTAL QUARTERS 271 TOTAL TONS 1084 TOTAL UNITS 277



APPENDIX C.7.10-C
COOLER INVENTORY

FY 04

BLDG UNITS MFG CFM HP VOLTS HR MAINT REMARKS

0003 1 ARVIN-ES143A 10500 1 115 2.0
2 FRIGKING-FS65 6500 3/4 115 1.5
3 ARVIN-ES143A 10500 1 115/230 2.0
4 ARVIN-ES143A 10500 1 115/230 2.0
5 FRIGKING-FS65 6500 3/4 115/230 1.5

0004 1 ARVIN-ES4305 4500 1/2 115 1.5
2 ARVIN-ES4305 4500 1/2 115 1.5

0102 1 EDISON-B1433 11500 1 1/2 115/208/230 2.0
2 EDISON-B1433 11500 1 1/2 115/208/230 2.0

0103 1 ARVIN-ES143A 10500 1 115/208/230 2.0
2 ARVIN-ES143A 10500 1 115/208/230 2.0
3 ARVIN-ES143A 10500 1 115/208/230 2.0

0104 1 EDISON 10500 1 115/230 2.0
2 ARVIN-ES143A 10500 1 115/230 2.0
3 ARVIN-ES143A 10500 1 115/230 2.0
4 ARVIN-ES143B 10500 1 115/230 2.0
5 ARVIN-ES143A 10500 1 115/230 2.0

0105 1 COOLER N/A N/A N/A N/A NOT USED
0110 1 PHOENIX 10500 1 115 2.0

2 PHOENIX 10500 1 115 2.0
3 PHOENIX 10500 1 115 2.0

0124 1 PHOENIX-S6800 6500 3/4 115/230 1.5
2 PHOENIX-S6800 6500 3/4 115/230 1.5
3 FRIGKING 6500 3/4 230 1.5
4 PHOENIX-S6800 6500 3/4 115/230 1.5

0200 1 FRIGKING 6500 3/4 115 1.5
0204 1 MASTER COOL -MS524 11500 2 115/230 2.0

2 MASTER COOL -MS524 11500 2 115/230 2.0
3 MASTER COOL -MC640 6500 1 115/230 2.0
4 MASTER COOL -MC640 6500 1 115 2.0
5 MASTER COOL -MC640 6500 1 115 1.5
6 MASTER COOL -MC640 6500 1 115/230 2.0
7 MASTER COOL -MC640 6500 1 115 1.5

COOLER INVENTORY
FY 04
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APPENDIX C.7.10-C
COOLER INVENTORY

FY 04

BLDG UNITS MFG CFM HP VOLTS HR MAINT REMARKS
8 MASTER COOL -MS524 11500 2 115 1.5
9 MASTER COOL -MS524 10500 1 1/2 115 1.5
10 MASTER COOL -MS524 10500 2 115/230 1.5
11 MASTER COOL -MS524 11500 1 1/2 115/230 1.5
12 MASTER COOL -MC640 6500 1 115 1.5

0206 1 PHOENIX 14000 1 1/2 230 2.0 TEMP.
0214 1 ADOBE AIR 3000 1/3 115 1.0
0403 1 MASTER COOL-MC64C 6500 3/4 115/230 1.5

2 AEROCOOL 5800 3/4 115 1.5
0404 1 ARVIN-ES143A 11500 1 1/2 115/230 2.0
0408 1 PHOENIX-HMS 6500 3/4 115 1.5

2 ARVIN-ES143A 11500 1 1/2 115/230 2.0
3 ARVIN-ES143A 11500 1 1/2 115/230 2.0
4 ARVIN-ES143A 11500 1 1/2 115/230 2.0

0451 1 MASTER COOL 12500 .3 3PZ208-230/460 2.0 NOT USED
0504 1 TRADEWINDS 4100 1/3 115 1.5 NOT USED-TAGGED FOR REMOVAL
0506 1 MASTER COOL-MS528 12500 2 115/230 2.0
0519 1 ARVIN 3000 1/3 115 1.0
0520 1 AEROCOOL 5800 3/4 115 1.5
0526 1 MASTER COOL-MC63C 4500 3/4 115
0710 1 ESSIX 8600 1 3PZ208-230/460 2.0

2 ESSIX 8600 1 3PZ208-230/460 2.0
3 MASTER COOL-MD625E 16000 3 230/460 2.0
4 MASTER COOL-MD625E 16000 3 230/460 2.0

0992 1 ARVIN-ES630C 6000 1/2 115 1.5
0994 1 ARVIN-ES630C 6000 1/2 115 1.5
1004 1 FRIGKING 6500 3/4 230 1.5
1011 1 ARVIN-ES630C 6500 3/4 115
1496 1 MASTER COOL 4500 1/2 115 1.5

2 MASTER COOL 5500 1/2 115 1.5
3 FRIGKING 8500 1 115/208-230 2.0

1506 1 MASTER COOL 4500 1/2 115 1.5
2 FRIGKING 4500 1/2 115 1.5 NOT USED

2065 1 AEROCOOL 6800 1 115 1.5
2075 1 MASTER COOL -MS628 10500 1 1/2 115/230 2.0

2 MASTER COOL-MS628A 12500 2 230 2.0

2



APPENDIX C.7.10-C
COOLER INVENTORY

FY 04

BLDG UNITS MFG CFM HP VOLTS HR MAINT REMARKS
3 MASTER COOL-MS628A 12500 2 230 2.0
4 MASTER COOL -MC440 4000 3/4 115 1.5

2090 1 MASTER COOL -MS524 10500 1 1/2 230 1.5
2 AEROCOOL-AH4800A 4500 3/4 115 1.5
3 MASTER COOL 6500 1 115 1.5
4 MASTER COOL 6500 1 115 1.5
5 MASTER COOL 6500 1 115 1.5

2096 1 BACCHUS 10,500 1 115 1.5 PORTABLE UNIT
2100T 1 ARVIN 6500 1/3 115 1.5 NOT USED
2105 1 MASTER COOL-MS628A 11500 3 3PZ208-230/460 2.0

2 MASTER COOL-EC630P 6500 1 115/230 1.5
3 MASTER COOL-MC43B 4500 1/2 115 1.5

2210 1 MASTER COOL 11500 1 1/2 115/230 2.0
2 MASTER COOL 11500 1 1/2 3PZ208-230/460 2.0

2503 1 MASTER COOL -MS524 11500 1 1/2 115/230 1.5
2 MASTER COOL -MS524 11500 1 1/2 115/230 1.5
3 MASTER COOL -MC640 6500 1 115 2.0
4 MASTER COOL -MC640 6500 1 115 2.0

2660 1 MASTER COOL-MS524B 10500 1 1/2 115/230 2.0
2 MASTER COOL-MS524B 10500 1 1/2 115/230 2.0
3 MASTER COOL-MS524C 8500 1 115/208-230 2.0

2662 1 FRIGKING 4500 1/2 115 1.5
2 FRIGKING 10500 1 115 1.5

2665 1 FRIGKING 6500 3/4 115 1.5
2710 1 MASTER COOL-MS524C 8500 1 115/208-230 1.5

2 MASTER COOL-MS524C 8500 1 115/208-230 1.5
2970 1 MASTER COOL -MC440 4500 3/4 115 1.5
2985 1 AVRIN AIR 3000 1/3 115 1.0
3005 1 PHOENIX-H1424 11500 1 1/2 3PZ208-230/460 2.0 BLDG HAS A/C - NOT USED

2 FRIGKING-1424 10500 1 3PZ208-230/460 2.0 BLDG HAS A/C - NOT USED
3 FRIGKING-1424 10500 1 3PZ208-230/460 2.0 BLDG HAS A/C - NOT USED

3008 1 MASTER COOL 11500 1 230 2.0
2 MASTER COOL 11500 1 230 2.0

3



APPENDIX C.7.10-C
COOLER INVENTORY

FY 04

BLDG UNITS MFG CFM HP VOLTS HR MAINT REMARKS
3010 1 ADOBE-ES143C 10500 2 230 2.0

2 ADOBE-ES143C 10500 2 230 2.0
3013 1 MASTER COOL-MS628 14000 1 1/2 115/230 2.0
3015 1 MASTER COOL-MS628E 14000 1 1/2 115/230 2.0

2 MASTER COOL-MS628D 12500 1 1/2 115/230 2.0
3 MASTER COOL-MS628D 14000 1 1/2 115/230 2.0
4 MASTER COOL-MS625E 14000 1 1/2 115/230 2.0
5 MASTER COOL-MS628D 14000 1 1/2 115/230 2.0
6 MASTER COOL-MS625E 14000 1 1/2 115/230 2.0
7 MASTER COOL-MC448 2000 1/2 115 1.0

3017 1 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
2 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
3 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
4 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
5 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
6 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
7 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
8 MASTER COOL-MS524 10500 1 3PZ208-230/460 2.0
9 PHOENIX-H1424 12500 2 208-230/460 2.0

3125 1 TRADEWIND-TS41 4600 1/2 115 1.5
3189 1 CEL-AIR S25133 13300 5 3PZ208-230/460 5.0
3448 1 CELAIR-S25225 22500 10 3PZ208-230/460 2.0
3489 1 PHOENIX-D2128B 18000 3 3PZ208-230/460 2.0

2 PHOENIX-D2128B 18000 3 3PZ208-230/460 2.0
3 PHOENIX-D2128B 18000 3 3PZ208-230/460 2.0
4 PHOENIX-D2128B 18000 3 3PZ208-230/460 2.0

3490 1 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
2 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
3 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
4 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
5 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
6 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
7 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
8 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
9 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0
10 MASTER COOL-MSD628 18000 7.5 3PZ208-230/460 2.0

N
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APPENDIX C.7.10-C
COOLER INVENTORY

FY 04

BLDG UNITS MFG CFM HP VOLTS HR MAINT REMARKS
11 MASTER COOL-MC64 4000 3/4 115 1.5

3501 1 AEROCOOL-AH4800A 4800 3/4 115 1.5
3503 1 MASTER COOL -MS640 6500 1 115 2.0
3504 1 CEL-AIR U36384 38400 25 3PZ208-230/460 5.0

2 CEL-AIR U36384 38400 25 3PZ208-230/460 5.0
3 CEL-AIR U36384 38400 25 3PZ208-230/460 5.0
4 CEL-AIR U36384 38400 25 3PZ208-230/460 5.0
5 CEL-AIR U36384 38400 25 3PZ208-230/460 5.0
6 CEL-AIR 527248 24800 15 3PZ208-230/460 5.0
7 CEL-AIR 1.5 N/A 5.0

3522 1 EDISON-B1443 10500 1 115/230 2.0
3555 1 AEROCOOL 4500 3/4 115 1.5
3564 1 COOLER N/A 1/2 115 N/A
3565 1 MASTER COOL-MC44B 4500 3/4 115 1.5

2 MASTER COOL-MC44B 4500 3/4 115 1.5

5



APPENDIX C.7.10-C
COOLER INVENTORY

FY 04

BLDG UNITS MFG CFM HP VOLTS HR MAINT REMARKS
3566 1 MASTER COOL-MS524B 12500 2.5 3PZ208-230/460 2.0

2 MASTER COOL 12500 2 1/2 MS524B-208/230 2.0
3591 1 MASTER COOL-MS524B 15100 5 230/460 2.0

2 MASTER COOL 15100 5 3PZ208-230/460 2.0
3599 1 ARVIN-ES143A 11500 1 1/2 115/230 2.0 NOT IN USE
3785 1 MASTER COOL-MS524B 12500 2 1/2 208/230 0.0

2 MASTER COOL-MS524B 12500 2 1/2 208/230 0.0
3 MASTER COOL-MS524B 12500 2 1/2 208/230 0.0
4 MASTER COOL-MS524B 12500 2 1/2 208/230 0.0

5005 1 COOLER N/A N/A N/A N/A N/A
5011 1 AEROCOOL-AH4800A 4400 1/2 115 1.5
5100 1 PHOENIX-AH4800A 6500 3/4 115 1.5

2 PHOENIX-HMS6800A 6500 3/4 115 1.5
3 MASTER COOL-MC44B 6500 3/4 115 1.5
4 PHOENIX 5500 1/2 115 1.5
5 MASTER COOL-MC44B 5500 1/2 115 1.5

5101 1 MASTER COOL-MC64E 6500 1 115 1.5
2 PHOENIX-HMS6800A 6500 3/4 115 1.5
3 PHOENIX-HMS6800A 6500 3/4 115 1.5
4 PHOENIX-HMS6800A 6500 3/4 115 1.5
5 MASTER COOL-MC44B 6500 3/4 115 1.5
6 PHOENIX-HMS6800A 6500 3/4 115 1.5
7 PHOENIX-HMS6800A 6500 3/4 115 1.5

6006 1 PHOENIX-H1424 11500 1 1/2 230/460 2.0
2 MASTER COOL-MS524B 12500 2 1/2 208/230 2.0

6008 1 FRIGKING-FD450 4500 1/2 115 1.5
6021 1 FRIGKING-H1424 12500 2 3PZ208-230/460 2.0
6023 1 PHOENIX-H2128 21000 5 3PZ208-230/460 2.0
6069 1 PHOENIX-H2128 14000 1 1/2 3PZ208-230/460 2.0

2 PHOENIX-H2128 14000 1 1/2 3PZ208-230/460 2.0
6071 1 MASTER COOL-MC64C 5500 3/4 115 1.5

2 MASTER COOL-MC64C 5500 3/4 115 1.5
3 MASTER COOL-MC64C 5500 3/4 115 1.5
4 MASTER COOL-MC64C 5500 3/4 115 1.5
5 MASTER COOL-MC64C 5500 3/4 115 1.5
6 MASTER COOL-MC64C 5500 3/4 115 1.5

E
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APPENDIX C.7.10-C
COOLER INVENTORY

FY 04

BLDG UNITS MFG CFM HP VOLTS HR MAINT REMARKS
7 MASTER COOL-MC64C 5500 3/4 115 1.5
8 MASTER COOL-MC64C 5500 3/4 115 1.5
1 ADOBE-ES143C 10500 1 1/2 230 2.0
2 ADOBE-ES143C 10500 1 1/2 230 2.0
3 ADOBE-ES143C 10500 1 1/2 230 2.0
4 ADOBE-ES143C 10500 1 1/2 230 2.0

7415 1 PHOENIX-HM3300 3000 1/3 115 1.5
2 PHOENIX-HM3300 3000 1/3 115 1.5
3 PHOENIX-HM3300 3000 1/3 115 1.5
4 PHOENIX-HM3300 3000 1/3 115 1.5

7420 1 PHOENIX-HM3300 3000 1/3 115 2.0
2 PHOENIX-HM3300 3000 1/3 115 2.0
3 PHOENIX-HM3300 3000 1/3 115 2.0
4 PHOENIX-HM3300 3000 1/3 115 2.0

W
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 C.7.11 - 1 

SECTION C.7.11 
 

OPERATION, MAINTENANCE, REPAIR, CONSTRUCTION 
AND ALTERATION OF BUILDING, STRUCTURES AND FACILITIES 

 
Sec/Para  Title       Page No. 
 
C.7.11.1  General Requirements    C.7.11-2 
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C.7.11 Maintenance, Repair, and Minor Construction, Buildings and 
Structures: 
 
C.7.11.1 General Requirements:  Contractor shall construct, 
maintain and repair all buildings and structures at YPG.  The 
real property inventory of buildings and structures is availed 
upon request.  All work shall be accomplished IAW with the latest 
edition of Federal, Army, State, County and YPG regulations and 
standards.  These regulations and standards are available over 
the YPG, State and Federal Internet.  It is the Contractors 
responsibility to become familiar with the regulation and 
standards that pertain to their area of responsibility.  During 
the first 6 months of full performance, the Contractor shall 
prepare an automated Preventive Maintenance Plan (PMP) for 
maintenance of buildings and structures.  Several industries 
recognized automated PM plans are available with off the shelf 
software programs.  This plan shall explain in detail the type 
and frequency of maintenance events, scheduling, tracking, record 
keeping methods and must include recommendations to improve the 
overall buildings maintenance posture at YPG.  The plan shall 
also address all relevant safety and environmental issues 
pertaining to the preventive maintenance program.  The Preventive 
Maintenance Plan shall be provided to the COR for approval before 
the end of the 6th month of full performance under this contract 
and updated and resubmitted to the COR for approval every 2 years 
thereafter in the month of October.  Maintenance, repair, 
alteration and construction of buildings and structures includes: 
structural framing systems, foundations, walls, doors, windows, 
roofing, floors and floor coverings, stairs, fixtures, hardware, 
exterior and interior painting, glazing, roofing, interior plumb-
ing, interior electric, carpentry, masonry, interior heating and 
air-conditioning equipment, and other equipment affixed as part 
of the building, i.e., fencing, playground equipment, flagpoles, 
guard and observation towers, oil water separators, grease racks, 
unattached loading ramps.  
 
C.7.11.1.1 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform buildings and structures 
maintenance.  Prior to performance of any work by an individual 
in this section, the Contractor shall certify in writing the 
competency of that employ to perform their assigned tasks. 
 
C.7.11.2 Preventive Maintenance:  The PM plan shall be developed 
using industry standards, with an industry recognized off the 
shelve software program and shall encompass all buildings, 
structures, and equipment on an annual recurring cycle.  Each 
building and structure shall have one PM visitation annually.  
Some buildings such as the enlisted barracks at Building 506 may 
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require more than annual PM.  VIP visits which occur frequently 
at YPG will also require additional PM, these and other 
additional PM’s will be requested by the COR, as required. 
 

C.7.11.2.1 PM Records:  The Contractor shall keep PM records 
current.  Failure to maintain current records will result in the 
same action as failure to perform the PM function.  On the first 
working day of each week, the contractor shall furnish the COR 
with a proposed daily PM schedule for the week.  Changes to the 
PM schedule during the week will be provided to the COR as they 
occur.  
 

C.7.11.3 Roofing Systems:  The Contractor shall perform emergency 
repairs as required by Service Order.  Major roof repairs will be 
accomplished by separate contract.  Emergency repairs shall be 
accomplished to insure that all roofing systems remain a water-
tight assembly, that water does not enter the interior of the 
building, and that the water drains freely from the roof surface, 
if the problem is caused by blocked drainage.  The Contractor 
shall inspect the remaining roof area and cause a Work Request DA 
Form 4283 to be prepared if the roof requires additional repairs 
which are beyond the scope of the SO.  All roofing problems 
exceeding the contractor's SO responsibility, including any 
deficiencies that should be corrected when the building is re-
roofed, shall be included on the Work Request.  When roofing 
conditions are noted that cannot be repaired that will permit 
water to enter the interior of the building, the COR will be 
notified. 
 

C.7.11.4 Electrical Work:
 

C.7.11.4.1 Preventive Maintenance:  The Contractor shall provide 
preventive maintenance and repair of all main disconnect devices, 
cables, wires, raceways, ducts, capacitors, regulators, grounding 
equipment, wall switches, conduits, receptacles, installed 
lighting fixtures, lamps, and clocks, as well as the parts and 
accessories necessary to distribute the electricity to the using 
equipment. 
 

C.7.11.4.2 Workmanship:  Electrical workmanship, materials and 
equipment utilized by the Contractor shall comply with the latest 
edition of the Unified Building Code, National Fire Protection 
Association and National Electrical Code.  
 

C.7.11.4.3: Lightning Protection and Grounding Systems:  The 
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Contractor shall inspect, repair, install, test and perform 
maintenance of equipment and facility grounding systems.  This 
work shall be performed in accordance with the YPG Lightning 
Protection and Testing SOP, YP-T-420, and AR 385-10. Systems 
including fuel dispensing and POL facilities and equipment, 
ammunition storage, handling facilities and equipment, fences, 
aircraft hangars and aprons.  One copy of all grounding readings 
shall be maintained in Building 404, other copies shall be 
distributed IAW the SOP.  The Contractor shall review the 
Lightning Protection SOP, YP-T-420, correct deficiencies and 
republish the SOP during the first 6 months of full performance 
and every 2 years thereafter on the contract award anniversary. 
Grounds for aviation refueling points and the ammunition bunkers 
shall be tested for resistance once every seven (7) months or 
fourteen (14) months, in accordance with, NFPA 780 “Lightning 
Protection Systems”, DA PAM 385-64 “Ammunition & Explosives 
Standard” and YPG SOP YP-T-420, "Inspection and Testing of 
Lightning Protection, Conductive Flooring and Equipment Grounding 
Systems".  Aluminum wires shall not be used for extension 
electrical or system grounds. 
 

C.7.11.4.4: Intrusion Detection Systems (IDS):  Intrusion 
Detection Systems shall be included as part of the Contractor’s 
PM plan.  An annual inventory of all IDS systems shall be 
provided to the COR in the month of October each year.  PM shall 
be performed on IDS annually and shall include a complete system 
evaluation to manufacturer's performance standards.  As a minimum 
the PM record shall contain, the date accomplished, date of next 
inspection, discrepancies noted and repairs made.  Emergency 
repairs shall be handled IAW C.6.10.  All Service Orders for 
alarm system malfunctions shall be priority 1. 
 

C.7.11.4.4.1 IDS Personnel:  IDS maintenance personnel shall have 
a favorable National Agency Check (NAC) with written inquiries 
(NACI) and shall be qualified in the installation, trouble 
shooting and repair of IDS listed in C.7.11.A.  IDS maintenance 
technicians shall attend J-SIIDS Installation & Maintenance 
Course #J3AZR3E051-013.  Attendance of this class is required for 
all personnel who maintain IDS systems and will be reimbursed by 
the Government.  
 

C.7.11.4.5 Radio Alarms:  The Contractor shall install, repair, 
maintain and calibrate radio frequency fire and security alarm 
systems as required. See Appendix C.7.11-C.  An annual inventory 
of all Radio Alarm systems shall be provided to the COR in the 
month of October each year.  The Fire Suppressing Contract as 
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stated in Section C.1.7 accomplishes routine Maintenance of the 
fire suppression equipments, including the fire alarm panels.  
 

C.7.11.4.6 Electrical Test Mission Requirements:  The Contractor 
shall provide all firm power required for electrical support to 
the test mission. This support shall include all maintenance, 
repair, replacement, removal and installation of EIP and IBE test 
equipment that is powered by fixed installation electric power. 

 
C.7.11.4.7 Auxiliary & Solar Power Supply Maintenance:  The 
Contractor must comply with all mandatory maintenance schedules 
reflected in AR 420-43 and NFPA 76A, which requires periodic 
exercising of all auxiliary generators. Auxiliary generators that 
require exercising are listed is appendix C.7.11-B.  An operating 
log must be maintained for each generator.  As a minimum, the log 
must provide the date and duration of the exercise period, load 
carried, condition of equipment, and name of operator.  A Stan-
dard Operating Procedure (SOP) will be mounted on a wall near 
each generator.  The SOP must detail steps to start, run, load, 
and secure the generator under both normal and emergency condi-
tions. 
 
C.7.11.4.8 Photovoltaic Power Station Operation & Maintenance:  
The Contractor shall operate and maintenance the Main 
Administration Area photovoltaic power station IAW the operation 
and maintenance manuals provided.  These manuals are available at 
the Power station.  Any problems encountered by the Contractor in 
the operation and maintenance of this facility shall be brought 
to the immediate attention of the COR.   
 
C.7.11.4.9 Un-interruptible Power Supplies (UPS):  Un-
interruptible power supply (UPS) units will be maintained at the 
users request and IAW the manufacturer's recommendations. 
 

C.7.11.4.10 Meter Readings:  The Contractor is required to read 
and record all electrical and water meters monthly for the 
purpose of supplying readings to the DPW Budget Office.  The 
Contractor shall read all meters within one working day of the 
last day of each month, and will submit these readings to the COR 
prior to the COB on the second working day of each month.  An 
annual inventory of all electric and water meters is required in 
October each year.  This inventory will be submitted to the COR 
NLT 31 October each year 

 

C.7.11.5 Plumbing and Steam fitting Work:  Contractor's plumbing 
and Steam fitting work shall include installation, repair and 
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preventive maintenance of these systems and associated 
components.  All material and workmanship shall be IAW Uniform 
Plumbing Code (UPC).  The quality of workmanship shall always be 
equal to, or better than, the minimum specified by the applicable 
UPC.  Typical plumbing and steam fitting work at YPG includes: 
Unstopping drain lines when blocked, adjusting or repairing leaky 
joints, faucets, and other outlets by replacing washers and 
tightening screws or fittings, installation and repair of 
domestic hot-water heaters and plumbing fixtures to include 
commodes, urinals, kitchen and utility sinks, showers, and 
bathtubs, installation and repair of air and propane gas lanes 
and equipment, sewage laterals and mains, water fixtures, 
hydrants, water lines and mains, water closets, lavatories, 
showers, sinks, dishwasher machines, gas heaters, stoves, and air 
compressor equipment.  Service and maintain oil water separators 
IAW the manufactures and EPA guidance.  See Appendix C.7.11-E for 
a list of oil water separators.  Install hospital and dental 
equipment.  Clean sand and other debris from sump pump pits.  
Perform repair and overhaul work on pumps, replace check valves, 
gate valves, and pressure gauges.   
 

C.7.11.6 Painting:  Contractor shall provide painting of build-
ings and structure.  Painting work includes signs, pictorials, 
and a variety of surfaces, both interior and exterior.  
Contractor shall prepare surfaces, mix paints, and apply prime, 
intermediate, and finish coats. 
 

C.7.11.6.1 Sign painting:  The Contractor shall operate and 
computer aided sign shop.  Work includes design, fabricate, and 
painting of traffic signs, buildings informational signs, 
directional signs, insignias, unit identification signs etc.  
Fabrication and painting of traffic control signs shall be in 
conformance with the Manual of Uniform Traffic Control Devices 
published by the American Association of State Highway and 
Transportation Officials. 
 

C.7.11.6.2 Buildings and Structures Painting:  The Contractor 
will determine the type of paint best suited for the job, mix the 
colors and apply paints.  The Contractor is required to paint all 
typical surfaces that require paint.   
 

C.7.11.7 Keys and Locks:  Contractor shall provide installation, 
maintenance, repair, and adjust door locks, safes, locking file 
cabinets, desks, panic devices and door closures.  The 
Contractor's work shall include recombination locks, making keys. 
Contractor shall maintain records of each building including core 
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number and key number, when core was last changed, the number of 
keys for each core, and who signed for them.  The Contractor is 
not permitted to set the combination for classified safes; only 
the holders of these safes may change the combination.  The 
Contractor may show the customer how to set the combination to a 
classified safe.  

 

C.7.11.7.1 Personnel:  Locksmith(s) shall have a favorable 
National Agency Check (NAC) with written inquiries (NACI).  All 
locksmiths shall have attended the Lockmasters Security Training 
Course and be certified as a “Lock, Vault and Container Inspector 
and Technician”.  New technology Locksmith training may be 
required during the contract period and will be funded by the 
Government. 
 

C.7.11.7.2 Locksmith Access:  The Contractor's locksmith will 
have access to areas that are considered highly sensitive. 
 

C.7.11.7.3 Hours of Service:  The Contractor shall have personnel 
available full time to perform lock and key service on all normal 
duty days, and provide emergency lock service to the installation 
community and Family Housing occupants after duty hours as re-
quired. 
 

C.7.11.7.4 Key Replacement/Lock Repair:  The Contractor shall 
make keys for desks, file cabinets and storage lockers, and 
repair locking mechanisms and devices without further damage to 
equipment.  The Contractor shall PM and repair all safes and 
locking file cabinets.  Work shall include the installation, 
repair or replacement of the YPG Best locking system, S&G 
combination locks, Mosler locks, Diebolt locks, hand change 
combination locks, and field containers. 
 

C.7.11.8 Carpentry, Concrete and Masonry:

 

C.7.11.8.1 Carpentry:  Contractor shall provide all required 
carpentry work to construct, repair and maintain buildings, 
structures at YPG.  All PM work will be IAW the Contractor PM 
plan.  All carpentry work performed shall be consistent with the 
construction and appearance of the existing building or 
structure. 
 

C.7.11.8.2 Concrete and Masonry:  Contractor shall provide all 
required concrete and masonry work to construct, repair and 



maintain buildings and structures at YPG.  Work shall be 
consistent with the construction and appearance of existing 
facilities or structures.   
 

C.7.11.9 Test Support:   
 

C.7.11.9.1 Parts Fabrication:  The Contractor shall fabricate 
such items as brackets, stands, targets, containers, stakes, and 
large shade structures in support of the testing mission 
operations.  These items are generally of a priority nature.   
 

C.7.11.9.2 Specialized Carpentry Test Requirements:  The Contrac-
tor shall set poles in the earth for the fabrication of targets 
and for the repair of targets utilized for testing missions.  
Poles may be up to 125 feet long, and may require additional 
framing.  When requested by service order or work request the 
Contractor will be required to fabricate other specialized wooden 
test mission related items.   
 

C.7.11.9.3 Fabrication:  The Contractor is required to fabricate 
and install items such as cooler stands, observation towers, 
stairs, and other similar items required in support of the YPG 
mission. 
 

C.7.11.10 Vehicle Platform Beds Repair/Replacement:  The Contrac-
tor shall perform woodworking maintenance and repairs to the 
installation mobile equipment.  This work include repair/ 
replacement of vehicle wooden sideboards, trailer and truck plat-
form decking, etc.  All repairs/replacements shall be in compli-
ance with the vehicle's manufacturer's specifications. 
 

C.7.11.11 Shipment of Serviceable/Unserviceable Goods:  The 
Contractor shall pack and crate serviceable or unserviceable 
items being shipped off installation.  This requirement includes, 
but is not limited to, packaging, crating, and preparing for 
shipment such items as large gun tubes, shearing machines, 
transformers and testing equipment. 

 

C.7.11.12 Emergency Repair:  The Contractor shall repair damage 
to buildings by occupants, terrorist attacks, storms, or acts of 
God, which destroy the weather-tight properties of the individual 
unit.  The Contractor shall immediately provide temporary 
closures and covers to protect the facility equipment from 
further damage.  Door and window openings will be covered by 
plywood sheeting until permanent repairs can be made.  Emergency 
repairs shall be accomplished in an expedient manner as to 
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prevent further damage or breach of security. 

 

C.7.11.13 General Requirements for Overhead Doors:
 

C.7.11.13.1 Scheduling:  The Contractor shall perform 
Preventative Maintenance (PM) for overhead and sliding doors as 
indicated on Schedule C.7.11-B.  Preventive maintenance and 
repairs shall be IAW manufactures recommendations.  Frequency of 
Preventative Maintenance indicated on Schedule C.7.11-D is what 
is currently provide, these frequencies may be changed with the 
COR approval of the Contractor’s PM plan.  
 

C.7.11.13.3 Material:  All material, equipment, and parts 
furnished by the Contractor execution of the contract 
requirements shall be a standard product of a manufacturer 
regularly engaged in the manufacture of the products and shall 
essentially duplicate items that have been in satisfactory use 
and shall be of the type and grade as recommended by the 
manufacturer of the door. 
 

C.7.11.13.4 PREVENTIVE MAINTENANCE: 
 

C.7.11.13.4.1 PM of Overhead Doors:  Items generally covered in 
the PM of overhead and sliding door are as follows:  Door tracks 
cleaned of all dirt, sand and foreign material.  Door tracks 
adjusted and aligned for even tracking of guide wheels throughout 
the entire door travel, to include tightening of all roller and 
guide track bolts, nuts, screws and clamps, with adjustment to 
wheels to prevent binding between the wheel and the track.  Oil 
all wheel bearings designed for oiling.  Grease all door tracks 
designed for greasing.  Electric motor operators (where 
applicable) are tested for current reading (amperage) during the 
door operation.  Current readings, which exceed the motor 
nameplate ratings, require the maintenance personnel to check for 
any binding or drag at the motor drive or drive-chain 
attachments.  Any binding or drag of the drive mechanism may be 
corrected by adjustment where possible.  All sand, dirt, loose 
scale and paint is blown from the motor, gear case and chain 
mechanism.  All terminal connections are inspected and tightened. 
The door operator is tested throughout the entire travel to 
insure proper operation of motor.   Electric door controllers 
(where applicable) are tested for proper operation by operating 
the unit off-to-on throughout the entire opening and closing 
range of the door.  All dirt, sand and foreign matter are removed 
from the controller housing.  Door safety devices (where 
applicable) are tested for proper operation by opening the 
circuit in the mid-span of the door operation by compressing the 
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door safety device.  If this does not halt the progress of the 
door, inspect the device to determine the cause of the failure 
and correct the deficiency by adjustment if possible.  Chain 
drive mechanisms are inspected for proper operation by checking 
for lubricant leaks, worn gears and improper gear-to-chain 
alignment.  Deficiencies are corrected by tightening of housing 
greasing gears, and adjusting alignments etc.  Compressible door 
bottoms and rubber edge weather-strips shall be examined for 
wear.  Top tracks are adjusted, aligned and cleaned of sand, dirt 
and foreign material prior to lubricating.  This includes the 
tightening of all bolts, nuts and brackets and the adjustment of 
the pendant type supporting rollers, so as to provide for free 
movement of the doors horizontal movement without binding at the 
top or bottom guides.  Bottom guides are cleaned of all sand, 
dirt, and foreign material.   
 

C.7.11.14 Meter Reading:  The Contractor shall perform 
electrical, water and gas meter readings on a regular monthly 
schedule. The meter readings shall be recorded in meter books 
provided by the Government, and turned in to the Government 2 
workdays after the end of each month. 
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APPENDIX C.7.11-A 

INTRUSION DETECTION SYSTEMS (IDS) 

Feb 05 

 

BLDG LOCATION IDS CCTV MFR DURESS BMS MOTION MON.AT PR
I 

5 COMMO 
CENTER 

X  JS110S  2 1 304 1 

226 VET CLINIC X  JS  1 1 304 2 

304 POLICE X  JS 3 3 2 P42 2 

499 VAULT X  JS 2 4 2 304 2 

506 ARMS ROOM X  JS 2 2 2 304 1 

536 COMMISSARY X  JS 4 3 4 304 1 

536A COMMISSARY X  JS 1 2 2 304 2 

701 POLICE 
INTERVIEW 

ROOM  

 X      2 

978 CO’S QTRS   JS 2   304 1 

990 HEALTH 
CLINIC 

X  JS 2 2 2 304 2 

1220 DENTAL 
CLINIC 

X  JS  6 6 304 1 

2105 ROOM 6 X  JS  3 3 304 1 

2105 ROOM 19 X  JS 1 3 3 304 1 

2105 ROOM 61 X  JS  2 1 304 1 

2105 ROOM 63 X      304  

2105C CO’S 
OFFICE 

X  JS 4   304 1 

2210 TANK SHOP X 1 JS 1 2 3 304 1 

2985 AIR CARGO X  JS  3 3 304 1 

3017 HANGER X  JS  7 2 304 1 

3017-1  X  JS   1 1 304 1 

3017-2  X  JS  1 1 304 1 

3017-3  X  JS  1 1 304 1 

3447 MCD/GATOR X 2 JS  2 4 P-42 1 

3462 MAG G or 
30 

X 3 JS  1 1 P-42 1 
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BLDG LOCATION IDS CCTV MFR DURESS BMS MOTION MON.AT PR
I 

3490 ARMS ROOM X 2 JS 2 3 4 P-42 1 

3493 X RAY X  JS  1 1 P-42 1 

3639 P-42  10  1   P-42 1 

3645 MAG 20 X  JS  1 1 P-42 1 

3646 MAG 21 X  JS  1 1 P-42 1 

3648 MAG 22 X  JS  1 1 P-42 1 

3651 MAG 23 X  JS  1 1 P-42 1 

3653 MAG 24 X  JS  1 1 P-42 1 

3652 MAG 25 X  JS  1 1 P-42 1 

3650 MAG 26 X  JS  1 1 P-42 1 

3649 MAG 27 X  JS  1 1 P-42 1 

3646 MAG 28 X  JS  1 1 P-42 1 

3644 MAG 29 X  JS  1 1 P-42 1 

3718 AMMO 
RECOVERY 
MAG31 

X  JS  1 1 P-42 1 

3721-
3739 

MAG 1 THRU 
MAG 19 
(19) 

X  JS  1 
EACH

1 P-42 1 

3790 CRUSADER/F
CS 

X  JS  1 1 P-42 1 

6012 ARMS ROOM X  JS 1 1 1 P-41 1 

6071-1 CDH X  JS  8 4 P-42 2 

6071-2 CDH X  JS  1 1 P-42 1 

7015-1 SITE 8A X    2 4 304 1 

7015-2 SITE 8A X    2 4 304  

3740 MAGS X 1 WF  12 6 P-42 1 

GP-20 GUN 
POSITION 

X  JS  2 2 P-42 1 

  
 
 
  
 
 

 
 C.7.11 - 12 



APPENDIX C.7.11-B-1
REAL PROPERTY GENERATORS AND AUXILLIARY ENGINES

FEB 05

SYSTEM MANUFACTURE No FUEL SIZE LOCATION

GEN KOHLER 1 DIESEL 100 KW TELEPHONE BLDG 10A
GEN KOHLER 1 GAS 60 KW BLDG 611 FIRE STATION
GEN KOHLER 1 DIESEL 17 KW CLINIC BLDG 990
AE DETROIT 1 DIESEL 100 HP WATER WELL X MAA

GEN KOHLER 1 DIESEL 33 KW TELEPHONE BLDG 2022A
GEN KOHLER 1 DIESEL 60 KW LAAF BLDG 3023
AE RED SEAL 2 GAS 100 HP DELUGE SYSTEM BLDG 3027
AE CUMMING 2 DIESEL 185 HP DELUGE SYSTEM BLDG 2953

GEN ONAN 1 GAS 30 KW PUMPING STATION A BLDG 3478
GEN ONAN 1 GAS 115 KW PUMPING STATION B BLDG 3479
GEN ONAN 1 DIESEL 60 KW FIRE STATION BLDG 3189
GEN KOHLER 1 DIESEL 33 KW TELEPHONE BLDG 3657A
GEN DMT 1 DIESEL 150 KW TELEPHONE BLDG 3660
AE DETROIT 2 DIESEL 115 HP DELUGE SYSTEM BLDG 6087
AE GENERAC 1 DIESEL 50 KW SEWER LIFT STATION BLDG 703

GEN GENERAC 1 DIESEL 10 KW COMMISSARY

Generator = GEN
Auxilliary Engine = AE



APPENDIX C.7.11-B-2
OTHER GENERATORS

FEB 05

SYSTEM MANUFACTURE QTY FUEL SIZE LOCATION

GEN ONAN 1 DIESEL 100 KW CDH COMMO BLDG
GEN ONAN 1 DIESEL 100 KW TOWER 13.1 COMMO SITE
GEN ONAN 1 DIESEL 100 KW TOWER 16 COMMO SITE
GEN ONAN 1 DIESEL 100 KW TOWER 55 COMMO SITE
GEN ONAN 1 DIESEL 100 KW TOWER 31 COMMO SITE BLDG 3699
GEN ONAN 1 DIESEL 35 KW SITE 4 COMMO SITE

GEN ONAN 1 DIESEL 35 KW SITE W COMMO SITE (NEXT TO SUB F)

GEN ONAN 1 DIESEL 100 KW BLDG 2105N COMMO BLDG
GEN ONAN 1 DIESEL 100 KW POST 42 GUARD STATION
GEN ONAN 1 DIESEL 100 KW POLICE DESK BLDG 304
GEN ONAN 1 DIESEL 100 KW WENDY HILL RADIO SITE
GEN ONAN 1 DIESEL 100 KW HILL 630 RADIO REPEATER
GEN ONAN 1 DIESEL 225 KW SMART MUNITIONS TEST RANGE
GEN ONAN 2 DIESEL 35 KW NORTH CIBOLA COMMO SITE
GEN ONAN 2 DIESEL 35 KW EAST KOFA BREAK OUT SITE



APPENDIX C.7.11-C
RADIO ALARMS SYSTEMS

Building 
Number Room Description Frequency

Est 
Time

Actual 
Time Date Due

Date 
Completed Shop #

105 Environmental P.M. Monaco System Quarterly 2 0.00 30-Mar-05 29-Nov-04 Y22933
124 Readiness BEQ P.M. Monaco System Quarterly 2 1.00 30-Mar-05 30-Dec-04 Y22933
204 PW Craft Shop P.M. Monaco System Quarterly 2 1.00 30-Mar-05 29-Nov-04 Y22933
403 Warehouse  Yard P.M. Monaco System Quarterly 4 2.00 30-Mar-05 30-Nov-04 Y22933
462 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 01-Dec-04 Y22933
504 PX P.M. Monaco System Quarterly 2 0.00 30-Mar-05 23-Nov-04 Y22933

0506-A BEQ P.M. Monaco System Quarterly 2 1.00 30-Mar-05 23-Nov-04 Y22933
519 Gym P.M. Monaco System Quarterly 2 1.00 30-Mar-05 22-Nov-04 Y22933
526 POOL FILTER HOUSE P.M. Monaco System Quarterly 4 2.00 30-Mar-05 22-Nov-04 Y22933
536 Commissary P.M. Monaco System Quarterly 2 0.00 30-Mar-05 22-Nov-04 Y22933
537 Bowling Alley P.M. Monaco System Quarterly 2 0.00 30-Mar-05 Y22933
538 Motel P.M. Monaco System Quarterly 2 0.00 30-Mar-05 22-Nov-04 Y22933
611 Fire Station P.M. Monaco System Quarterly 2 0.00 30-Mar-05 23-Nov-04 Y22933
703 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 05-Oct-04 Y22933
710 710 P.M. Monaco System Quarterly 2 0.00 30-Mar-05 16-Nov-04 Y22933
712 Golden Knights P.M. Monaco System Quarterly 2 0.00 30-Mar-05 16-Nov-04 Y22933
1000 Housing Office P.M. Monaco System Quarterly 2 0.00 30-Mar-05 22-Nov-04 Y22933
1001 Youth Center P.M. Monaco System Quarterly 2 0.00 30-Mar-05 30-Dec-04 Y22933
1004 BOQ P.M. Monaco System Quarterly 2 0.00 30-Mar-05 22-Nov-04 Y22933
1100 Chapel P.M. Monaco System Quarterly 2 1.00 30-Mar-05 22-Nov-04 Y22933
2023 YTC LAN node P.M. Monaco System Quarterly 2 0.00 30-Mar-05 06-Dec-04 Y22933
2075 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 07-Dec-04 Y22933

2096C P.M. Monaco System Quarterly 2 4.00 30-Mar-05 07-Dec-04 Y22933
2104 Calibration P.M. Monaco System Quarterly 2 0.00 30-Mar-05 06-Dec-04 Y22933
2195 WELL T P.M. Monaco System Quarterly 2 2.00 30-Mar-05 30-Dec-04 Y22933
2370 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 07-Dec-04 Y22933
2372 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 07-Dec-04 Y22933
2374 MTD P.M. Monaco System Quarterly 2 1.00 30-Mar-05 07-Dec-04 Y22933
2450 WELL U P.M. Monaco System Quarterly 2 2.00 30-Mar-05 01-Dec-04 Y22933
2802 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 07-Dec-04 Y22933
2882 New Hanger P.M. Monaco System Quarterly 2 0.00 30-Mar-05 Y22933
2887 LAAF P.M. Monaco System Quarterly 2 0.00 30-Mar-05 08-Dec-04 Y22933
2953 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 15-Dec-04 Y22933
2970 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 15-Dec-04 Y22933
2985 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 15-Dec-04 Y22933
3000 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 08-Dec-04 Y22933
3005 3005 P.M. Monaco System Quarterly 2 0.00 30-Mar-05 08-Dec-04 Y22933
3021 Aircraft Armament P.M. Monaco System Quarterly 2 0.00 30-Mar-05 08-Dec-04 Y22933
3022 P.M. Monaco System Quarterly 2 0.00 30-Mar-05 08-Dec-04 Y22933
3035 WELL B P.M. Monaco System Quarterly 2 2.00 28-Mar-05 28-Dec-05 Y22933
3130 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 15-Dec-04 Y22933
3174 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 15-Dec-04 Y22933
3185 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 16-Dec-04 Y22933
3189 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 16-Dec-04 Y22933
3294 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 28-Dec-04 Y22933
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Number Room Description Frequency

Est 
Time

Actual 
Time Date Due

Date 
Completed Shop #

3370 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 28-Dec-04 Y22933
3384 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 28-Dec-04 Y22933
3438 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 28-Dec-04 Y22933
3443 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 28-Dec-04 Y22933
3447 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 29-Dec-04 Y22933
3479 WELL J P.M. Monaco System Quarterly 4 4.00 30-Mar-05 15-Dec-04 Y22933
3482 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 15-Dec-04 Y22933
3490 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 16-Dec-04 Y22933
3504 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 16-Dec-04 Y22933
3525 WELL I P.M. Monaco System Quarterly 4 2.00 30-Mar-05 23-Nov-04 Y22933
3530 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 16-Dec-04 Y22933
3564 WELL H P.M. Monaco System Quarterly 4 4.00 30-Mar-05 15-Dec-04 Y22933
3566 Wax Plant P.M. Monaco System Quarterly 2 1.00 30-Mar-05 15-Dec-04 Y22933
3593 P.M. Monaco System Quarterly 2 0.00 30-Mar-05 13-Oct-04 Y22933
3594 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 16-Dec-04 Y22933
3630 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 16-Dec-04 Y22933
3658 KFR LAN node P.M. Monaco System Quarterly 2 0.00 30-Mar-05 28-Dec-04 Y22933
3659 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 28-Dec-04 Y22933
3700 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 29-Dec-04 Y22933
3716 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 29-Dec-04 Y22933
3740 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 16-Dec-04 Y22933
3785 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 14-Oct-04 Y22933
3947 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 29-Dec-04 Y22933
3970 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 04-Jan-05 Y22933
3971 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 04-Jan-05 Y22933
3987 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 29-Dec-04 Y22933
5010 WELL S P.M. Monaco System Quarterly 4 2.00 30-Mar-05 14-Dec-04 Y22933
6071 P.M. Monaco System Quarterly 2 2.00 30-Mar-05 15-Dec-04 Y22933
6089 WELL M P.M. Monaco System Quarterly 4 4.00 30-Mar-05 15-Dec-04 Y22933

HILL 630 P.M. Monaco System Quarterly 2 4.00 30-Mar-05 08-Dec-04 Y22933
LTC (LOWER P.M. Monaco System Quarterly 2 2.00 30-Mar-05 24-Nov-04 Y22933

S-5 DOC. RM. P.M. Monaco System Quarterly 2 0.00 30-Mar-05 Y22933
S-5 P.M. Monaco System Quarterly 2 0.00 30-Mar-05 24-Nov-04 Y22933
S-5 CENT. RM. P.M. Monaco System Quarterly 2 0.00 30-Mar-05 24-Nov-04 Y22933
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AREA BLDG TYPE OPERATION
DOOR 

#
MAINTENANCE 
FREQUENCY PM_S

DOOR 
SIZE

MAA 003 RU MANUAL 1 ANNUAL 1 6x8
MAA 003 STS MANUAL 1 ANNUAL 1 8x13
MAA 004 VL MANUAL 1 ANNUAL 1 10x10'6
MAA 004 VL MANUAL 2 ANNUAL 1 10x10'6
MAA 006 STS MANUAL 2 ANNUAL 1 12x13
MAA 006 STS MANUAL 3 ANNUAL 1 12x13
MAA 006 STS MANUAL 1 ANNUAL 1 12x13
MAA 007 STS MANUAL 2 ANNUAL 1 12x13
MAA 007 STS MANUAL 1 ANNUAL 1 12x13
MAA 0101 STS MANUAL 1 ANNUAL 1 12x13
MAA 0102 STS MANUAL 2 ANNUAL 1 12x13
MAA 0102 STS MANUAL 1 ANNUAL 1 12x13
MAA 0103 STS MANUAL 2 ANNUAL 1 12x13
MAA 0103 STS MANUAL 1 ANNUAL 1 12x13
MAA 0104 STS MANUAL 2 ANNUAL 1 16x13
MAA 0104 STS MANUAL 1 ANNUAL 1 16x13
MAA 0110 STS MANUAL 1 ANNUAL 1 12x13
MAA 0110 STS MANUAL 2 ANNUAL 1 12x13
MAA 0124 STS MANUAL 2 ANNUAL 1 12x9
MAA 0124 STS MANUAL 1 ANNUAL 1 12x9
MAA 0204 RU ELECTRIC 2 ANNUAL 2 16x14'6
MAA 0204 RU ELECTRIC 1 ANNUAL 2 16x14'6
MAA 0206 HP MANUAL 9 ANNUAL 1 12x13
MAA 0206 HP MANUAL 10 ANNUAL 1 12x13
MAA 0206 HP MANUAL 8 ANNUAL 1 12x13
MAA 0206 HP MANUAL 4 ANNUAL 1 12x13
MAA 0206 HP MANUAL 1 ANNUAL 1 12x13
MAA 0206 HP MANUAL 2 ANNUAL 1 12x13
MAA 0206 HP MANUAL 3 ANNUAL 1 12x13
MAA 0206 HP MANUAL 7 ANNUAL 1 12x13
MAA 0206 HP MANUAL 6 ANNUAL 1 12x13
MAA 0206 HP MANUAL 5 ANNUAL 1 12x13
MAA 0462 RU MANUAL 1 ANNUAL 1 10x10
MAA 0462 RU MANUAL 2 ANNUAL 1 5x10
MAA 0466 RU MANUAL 1 ANNUAL 1 10X8
MAA 0466 RU MANUAL 2 ANNUAL 1 10X8
MAA 0536 RU ELECTRIC 1 SEMI-ANNUAL 2 9x9
MAA 0536 RU ELECTRIC 5 SEMI-ANNUAL 2 9x9
MAA 0536 RU ELECTRIC 4 SEMI-ANNUAL 2 9x9
MAA 0536 RU ELECTRIC 3 SEMI-ANNUAL 2 9x9



APPENDIX C.7.11-D
OVERHEAD DOORS

FY 05

MAA 0536 RU ELECTRIC 2 SEMI-ANNUAL 2 9X9
MAA 0611 RU ELECTRIC 1 ANNUAL 4 18X10
MAA 0710 RU MANUAL 6 ANNUAL 2 11X12
MAA 0710 RU MANUAL 4 ANNUAL 2 11X12
MAA 0710 RU MANUAL 3 ANNUAL 2 11X12
MAA 0710 RU MANUAL 2 ANNUAL 2 11X12
MAA 0710 RU MANUAL 7 ANNUAL 2 13X12
MAA 0710 RU MANUAL 1 ANNUAL 2 3X7 F/D
MAA 0710 RU MANUAL 8 ANNUAL 2 8'6X4'6
MAA 0710 RU MANUAL 5 ANNUAL 2 11X12
MTA 2010 STS MANUAL 2 ANNUAL 1 18X13
MTA 2010 STS MANUAL 1 ANNUAL 1 18X13
MTA 2065 STS MANUAL 1 ANNUAL 1 12X14
MTA 2067 RU ELECTRIC 1 ANNUAL 1 18X13'6
MTA 2067 RU ELECTRIC 2 ANNUAL 1 18X13'6
MTA 2075 STS MANUAL 2 ANNUAL 1 23X14'6
MTA 2075 RU MANUAL 3 ANNUAL 1 14X12
MTA 2075 STS MANUAL 1 ANNUAL 1 23X14'6
MTA 2090 SBS MANUAL 5 ANNUAL 4 18X20
MTA 2090 STS MANUAL 1 ANNUAL 4 18X20
MTA 2090 STS MANUAL 2 ANNUAL 4 18X20
MTA 2090 SBS MANUAL 3 ANNUAL 4 18X20
MTA 2090 SBS MANUAL 6 ANNUAL 4 18X13
MTA 2090 SBS MANUAL 7 ANNUAL 4 18X13
MTA 2090 RU MANUAL 8 ANNUAL 4 18X20
MTA 2090 RU MANUAL 9 ANNUAL 4 18X12
MTA 2090 SBS MANUAL 4 ANNUAL 4 18X20
MTA 2096 RU MANUAL 4 ANNUAL 1 18X12
MTA 2096 RU MANUAL 3 ANNUAL 1 18X12
MTA 2096 RU MANUAL 2 ANNUAL 1 18X12
MTA 2096 RU MANUAL 1 ANNUAL 1 18X12
MTA 2104 RU MANUAL 1 ANNUAL 1 12X12
MTA 2105 HP MANUAL 4 ANNUAL 1 12X10
MTA 2105 HP MANUAL 3 ANNUAL 1 12X10
MTA 2105 HP MANUAL 2 ANNUAL 1 12X10
MTA 2105 RU ELECTRIC 1 ANNUAL 1 12X10
MTA 2210 STS MANUAL 1 ANNUAL 1 16X14
MTA 2210 RU ELECTRIC 4 ANNUAL 1 15X12
MTA 2210 RU ELECTRIC 2 ANNUAL 1 15X14
MTA 2210 RU ELECTRIC 3 ANNUAL 1 16X14
MTA 2220 STS MANUAL 1 ANNUAL 1 12X9
MTA 2300 STS MANUAL 2 ANNUAL 1 24X14
MTA 2300 STS MANUAL 1 ANNUAL 1 24X14
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MTA 2300 STS MANUAL 3 ANNUAL 1 24X14
MTA 2300 STS MANUAL 4 ANNUAL 1 16X14
MTA 2310 STS MANUAL 2 ANNUAL 1 24X14
MTA 2310 STS MANUAL 1 ANNUAL 1 24X14
MTA 2310 STS MANUAL 3 ANNUAL 1 24X14
MTA 2310 STS MANUAL 4 ANNUAL 1 16X14
MTD 2503 STS MANUAL 1 ANNUAL 1 11X13
MTA 2660 STS MANUAL 1 ANNUAL 1 16X13
MTA 2660 STS MANUAL 2 ANNUAL 1 16X13
MTA 2660 STS MANUAL 3 ANNUAL 1 16X13
MTA 2660 STS MANUAL 4 ANNUAL 1 16X13
MTA 2662 STS MANUAL 4 ANNUAL 1 10X11
MTA 2662 STS MANUAL 3 ANNUAL 1 10X11
MTA 2662 STS MANUAL 1 ANNUAL 1 10X11
MTA 2662 STS MANUAL 2 ANNUAL 1 10X11
MTA 2665 RU MANUAL 1 ANNUAL 1 22X9
MTA 2700 RU ELECTRIC 1 ANNUAL 1 8X12
MTA 2710 STS MANUAL 1 ANNUAL 1 16X13
LAAF 2802 RU ELECTRIC 1 SEMI-ANNUAL 1 10X8
LAAF 2970 RU ELECTRIC 23 ANNUAL 4 14X12
LAAF 2970 RU ELECTRIC 19 ANNUAL 4 15X20
LAAF 2970 RU ELECTRIC 18 ANNUAL 4 14X12
LAAF 2970 RU ELECTRIC 22 ANNUAL 1 10X12
LAAF 2970 RU ELECTRIC 21 ANNUAL 1 10X12
LAAF 2970 RU ELECTRIC 17 ANNUAL 2 4X4
LAAF 2970 RU ELECTRIC 16 ANNUAL 4 14X12
LAAF 2970 RU ELECTRIC 15 ANNUAL 4 10X12
LAAF 2970 RU ELECTRIC 14 ANNUAL 1 14X12
LAAF 2970 RU ELECTRIC 13 ANNUAL 4 8X12
LAAF 2970 RU ELECTRIC 20 ANNUAL 4 14X12
LAAF 2970 RU ELECTRIC 1 ANNUAL 4 15X20
LAAF 2970 RU ELECTRIC 2 ANNUAL 4 15X20
LAAF 2970 RU ELECTRIC 3 ANNUAL 4 15X20
LAAF 2970 RU ELECTRIC 4 ANNUAL 4 15X20
LAAF 2970 RU ELECTRIC 5 ANNUAL 4 15X20
LAAF 2970 RU ELECTRIC 6 ANNUAL 2 15X20
LAAF 2970 RU ELECTRIC 7 ANNUAL 4 15X20
LAAF 2970 RU ELECTRIC 8 ANNUAL 4 14X12
LAAF 2970 RU ELECTRIC 9 ANNUAL 4 14X12
LAAF 2970 RU ELECTRIC 10 ANNUAL 1 10X12
LAAF 2970 RU ELECTRIC 11 ANNUAL 1 8X12
LAAF 2970 RU ELECTRIC 12 ANNUAL 1 8X12
LAAF 2985 RU ELECTRIC 1 ANNUAL 4 15X20
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LAAF 2985 RU ELECTRIC 2 ANNUAL 4 15X20
LAAF 2985 RU ELECTRIC 3 ANNUAL 4 14X12
LAAF 2985 RU ELECTRIC 4 ANNUAL 4 14X12
LAAF 2985 RU ELECTRIC 5 ANNUAL 2 16X8
LAAF 3008 STS MANUAL 1 ANNUAL 1 16X14
LAAF 3008 STS MANUAL 2 ANNUAL 1 16X14
LAAF 3010 STS MANUAL 2 ANNUAL 1 12X13
LAAF 3010 STS MANUAL 1 ANNUAL 1 12X13
LAAF 3013 RU ELECTRIC 1 ANNUAL 4 24X15
LAAF 3013 RU ELECTRIC 2 ANNUAL 4 24X15
LAAF 3015 SBS ELECTRIC 1 ANNUAL 4 120X26
LAAF 3017 SBS MANUAL 1 ANNUAL 4 61X20
KFR 3022 RU ELECTRIC 1 ANNUAL 1 12X10
KFR 3022 RU ELECTRIC 2 ANNUAL 1 12X10
KFR 3130 RU ELECTRIC 1 ANNUAL 1 8X10
KFR 3130 RU ELECTRIC 2 ANNUAL 1 8X10
KFR 3130 RU ELECTRIC 3 ANNUAL 1 8X10
KFR 3130 RU ELECTRIC 4 ANNUAL 1 8X10
KFR 3130 RU ELECTRIC 5 ANNUAL 1 8X10
KFR 3131 STS MANUAL 1 ANNUAL 1 10'8X10'3
KFR 3132 STS MANUAL 1 ANNUAL 1 10'8X10'3
KFR 3133 HP MANUAL 5 ANNUAL 1 4'3X7'3
KFR 3133 HP MANUAL 6 ANNUAL 1 4'3X7'3
KFR 3133 HP MANUAL 7 ANNUAL 1 4'3X7'3
KFR 3133 HP MANUAL 8 ANNUAL 1 4'3X7'3
KFR 3133 HP MANUAL 4 ANNUAL 1 4'3X7'3
KFR 3133 HP MANUAL 1 ANNUAL 1 4'3X7'3
KFR 3133 HP MANUAL 2 ANNUAL 1 4'3X7'3
KFR 3133 HP MANUAL 3 ANNUAL 1 4'3X7'3
KFR 3174 RU ELECTRIC 1 ANNUAL 1 10X10
KFR 3185 RU ELECTRIC 1 ANNUAL 1 10X20
KFR 3189 SEC ELECTRIC 4 ANNUAL 2 14X14
KFR 3189 SEC ELECTRIC 3 ANNUAL 2 14X14
KFR 3189 SEC ELECTRIC 1 ANNUAL 2 14X14
KFR 3189 SEC ELECTRIC 2 ANNUAL 2 14X14
KFR 3294 RU ELECTRIC 2 ANNUAL 1 16X12
KFR 3294 RU ELECTRIC 1 ANNUAL 1 16X12
KFR 3296 RU ELECTRIC 1 ANNUAL 1 16X12
KFR 3296 RU ELECTRIC 2 ANNUAL 1 16X12
KFR 3448 RU ELECTRIC 2 ANNUAL 1 24X16
KFR 3448 RU ELECTRIC 1 ANNUAL 1 24X16
KFR 3462 STS MANUAL 1 ANNUAL 1 10X10
KFR 3470 STS MANUAL 1 ANNUAL 1 16X20
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KFR 3482 RU ELECTRIC 2 ANNUAL 1 8'4X7
KFR 3482 RU ELECTRIC 1 ANNUAL 1 12X10
KFR 3489 HP MANUAL 3 ANNUAL 1 40X15
KFR 3489 RU ELECTRIC 1 ANNUAL 1 40X15
KFR 3489 RU ELECTRIC 2 ANNUAL 1 40X15
KFR 3490 STS ELECTRIC 1 ANNUAL 4 40X18
KFR 3490 STS ELECTRIC 2 ANNUAL 4 16X18
KFR 3490 STS ELECTRIC 3 ANNUAL 4 20X20
KFR 3490 STS ELECTRIC 4 ANNUAL 4 16X18
KFR 3490 STS ELECTRIC 5 ANNUAL 4 16X18
KFR 3490 STS ELECTRIC 6 ANNUAL 4 16X18
KFR 3490 STS ELECTRIC 7 ANNUAL 4 20X18
KFR 3490 STS ELECTRIC 8 ANNUAL 4 14X18
KFR 3490 STS ELECTRIC 11 ANNUAL 1 39X18
KFR 3490 STS ELECTRIC 10 ANNUAL 1 16X18
KFR 3490 STS ELECTRIC 9 ANNUAL 4 14X18
KFR 3503 RU ELECTRIC 1 ANNUAL 1 21X14
KFR 3504 RU ELECTRIC 13 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 14 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 15 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 29 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 30 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 31 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 19 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 32 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 33 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 22 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 23 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 24 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 35 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 26 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 27 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 28 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 12 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 36 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 37 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 7 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 11 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 38 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 9 ANNUAL 1 26X16
KFR 3504 RU ELECTRIC 8 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 6 ANNUAL 1 28X16
KFR 3504 RU ELECTRIC 39 ANNUAL 1 26X16
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KFR 3504 RU ELECTRIC 5 ANNUAL 1 26X16
KFR 3504 RU MANUAL 1 ANNUAL 1 10X9
KFR 3518 STS MANUAL 2 ANNUAL 1 16X13
KFR 3518 STS MANUAL 1 ANNUAL 1 16X13
KFR 3521 RU MANUAL 1 ANNUAL 1 14X12
KFR 3521 RU MANUAL 2 ANNUAL 1 14X12
KFR 3522 RU ELECTRIC 5 ANNUAL 1 14X18
KFR 3522 RU ELECTRIC 4 ANNUAL 1 14X18
KFR 3522 RU ELECTRIC 3 ANNUAL 1 14X18
KFR 3522 RU ELECTRIC 1 ANNUAL 1 14X18
KFR 3522 RU ELECTRIC 6 ANNUAL 1 14X18
KFR 3522 RU ELECTRIC 2 ANNUAL 1 14X18
KFR 3556 STS MANUAL 1 ANNUAL 1 12X13
KFR 3556 STS MANUAL 2 ANNUAL 1 12X13
KFR 3557 STS MANUAL 1 ANNUAL 1 16X13
KFR 3557 STS MANUAL 2 ANNUAL 1 16X13
KFR 3562 STS MANUAL 2 ANNUAL 2 16X13
KFR 3562 STS MANUAL 1 ANNUAL 1 16X13
KFR 3565 STS MANUAL 2 ANNUAL 1 12X10
KFR 3565 STS MANUAL 1 ANNUAL 1 12X10
KFR 3566 HP MANUAL 2 ANNUAL 1 8X10'6
KFR 3566 HP MANUAL 1 ANNUAL 1 8X10'6
KFR 3566 HP MANUAL 4 ANNUAL 1 8X10'6
KFR 3566 HP MANUAL 3 ANNUAL 1 8X10'6
KFR 3586 STS MANUAL 2 ANNUAL 2 23X12
KFR 3586 STS MANUAL 1 ANNUAL 2 23X12
KFR 3586 RU ELECTRIC 4 ANNUAL 2 32X19
KFR 3586 RU ELECTRIC 3 ANNUAL 2 32X19
KFR 3588 STS MANUAL 1 ANNUAL 1 14X18
KFR 3588 STS MANUAL 2 ANNUAL 1 14X18
KFR 3591 RU ELECTRIC 2 ANNUAL 1 18X20
KFR 3591 RU ELECTRIC 1 ANNUAL 1 18X20
KFR 3599 STS MANUAL 1 ANNUAL 1 12X12
KFR 3630 RU ELECTRIC 2 ANNUAL 1 10'4X10'4
KFR 3630 RU ELECTRIC 1 ANNUAL 1 10'4X10'4
KFR 3638 STS MANUAL 1 ANNUAL 1 8X8
KFR 3638 STS ELECTRIC 2 ANNUAL 1 8X8
KFR 3640 STS MANUAL 2 ANNUAL 1 12X12
KFR 3640 STS MANUAL 1 ANNUAL 1 12X12
KFR 3644 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3645 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3646 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3647 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3648 STS MANUAL 1 ANNUAL 1 10'6X10'10
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KFR 3649 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3650 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3651 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3652 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3653 STS MANUAL 1 ANNUAL 1 10'6X10'10
KFR 3700 RU ELECTRIC 1 ANNUAL 1 8X8'8
KFR 3716 RU ELECTRIC 1 ANNUAL 1 14'6X12'4
KFR 3716 RU ELECTRIC 2 ANNUAL 1 14'6X12'4
KFR 3718 HP MANUAL 3 ANNUAL 1 4'3X7'3
KFR 3718 HP MANUAL 2 ANNUAL 1 4'3X7'3
KFR 3718 HP MANUAL 1 ANNUAL 1 4'3X7'3
KFR 3718 HP MANUAL 4 ANNUAL 1 4'3X7'3
KFR 3718 HP MANUAL 5 ANNUAL 1 4'3X7'3
KFR 3718 HP MANUAL 8 ANNUAL 1 4'3X7'3
KFR 3718 HP MANUAL 7 ANNUAL 1 4'3X7'3
KFR 3718 HP MANUAL 6 ANNUAL 1 4'3X7'3
KFR 3721 HP MANUAL 1 ANNUAL 1 10X10
KFR 3721 STS MANUAL 1 ANNUAL 1 10'6X11
KFR 3722 STS MANUAL 1 ANNUAL 1 10'6X11
KFR 3723 STS MANUAL 1 ANNUAL 1 10'6X11
KFR 3724 STS MANUAL 1 ANNUAL 1 10'6X11
KFR 3725 STS MANUAL 1 ANNUAL 1 10'6X11
KFR 3726 STS MANUAL 1 ANNUAL 1 11X10
KFR 3727 STS MANUAL 1 ANNUAL 1 11X10
KFR 3728 STS MANUAL 1 ANNUAL 1 11X10
KFR 3729 STS MANUAL 1 ANNUAL 1 11X10
KFR 3730 STS MANUAL 1 ANNUAL 1 11X10
KFR 3731 STS MANUAL 1 ANNUAL 1 11X10
KFR 3732 STS MANUAL 1 ANNUAL 1 11X10
KFR 3733 STS MANUAL 1 ANNUAL 1 11X10
KFR 3734 STS MANUAL 1 ANNUAL 1 11X10
KFR 3735 STS MANUAL 1 ANNUAL 1 11X10
KFR 3736 STS MANUAL 1 ANNUAL 1 11X10
KFR 3737 STS MANUAL 1 ANNUAL 1 11X10
KFR 3738 STS MANUAL 1 ANNUAL 1 11X10
KFR 3739 STS MANUAL 1 ANNUAL 1 11X10
KFR 3740 HP MANUAL 7 ANNUAL 1 10X12
KFR 3740 STS MANUAL 15 ANNUAL 1 4'2X7'1
KFR 3740 STS MANUAL 14 ANNUAL 1 4'2X7'1
KFR 3740 STS MANUAL 13 ANNUAL 1 4'2X7'1
KFR 3740 STS MANUAL 12 ANNUAL 1 4'2X7'1
KFR 3740 STS MANUAL 11 ANNUAL 1 4'2X7'1
KFR 3740 STS MANUAL 10 ANNUAL 1 4'2X7'1
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KFR 3740 STS MANUAL 9 ANNUAL 1 4'2X7'1
KFR 3740 STS MANUAL 8 ANNUAL 1 4'2X7'1
KFR 3740 STS MANUAL 3 ANNUAL 1 10X12
KFR 3740 STS MANUAL 4 ANNUAL 1 10X12
KFR 3740 STS MANUAL 1 ANNUAL 1 10X12
KFR 3740 STS MANUAL 5 ANNUAL 1 10X12
KFR 3740 HP MANUAL 6 ANNUAL 1 10X12
KFR 3740 HP MANUAL 2 ANNUAL 1 10X12
KFR 3785 SEC ELECTRIC 1 SEMI-ANNUAL 1 20X20
KFR 3785 SEC ELECTRIC 2 SEMI-ANNUAL 1 20X20
KFR 3785 SEC ELECTRIC 3 SEMI-ANNUAL 1 18X18
KFR 3785 SEC ELECTRIC 4 SEMI-ANNUAL 1 18X18
KFR 3785 SEC ELECTRIC 5 SEMI-ANNUAL 1 18X18
KFR 3785 SEC ELECTRIC 6 SEMI-ANNUAL 1 18X18
KFR 3785 SEC ELECTRIC 7 SEMI-ANNUAL 1 18X18
KFR 3785 SEC ELECTRIC 8 SEMI-ANNUAL 1 18X18
KFR 3971 RU ELECTRIC 2 ANNUAL 2 20X18
KFR 3971 RU ELECTRIC 3 ANNUAL 2 20X18
CIB 5100 STS MANUAL 1 ANNUAL 1 14X14
CIB 5100 STS MANUAL 2 ANNUAL 1 14X17
CIB 5101 STS MANUAL 2 ANNUAL 1 14X14
CIB 5101 STS MANUAL 1 ANNUAL 1 14X14
CDA 6006 RU ELECTRIC 1 ANNUAL 2 14'6X12'6
CDA 6006 RU ELECTRIC 2 ANNUAL 2 14'6X12'6
CDA 6006 RU ELECTRIC 3 ANNUAL 2 14'6X12'6
CDA 6006 RU ELECTRIC 4 ANNUAL 2 14'6X12'6
CDA 6006 RU ELECTRIC 5 ANNUAL 2 14'6X12'6
CDA 6006 RU ELECTRIC 6 ANNUAL 2 14'6X12'6
CDA 6021 RU ELECTRIC 1 ANNUAL 2 16'6X12
CDA 6021 RU ELECTRIC 2 ANNUAL 2 16'6X12
CDA 6021 RU ELECTRIC 3 ANNUAL 2 16'6X12
CDA 6021 RU MANUAL 4 ANNUAL 2 16'6X12
CDA 6023 RU ELECTRIC 1 ANNUAL 2 16X12
CDA 6023 RU ELECTRIC 2 ANNUAL 2 16X12
CDA 6023 RU ELECTRIC 1 ANNUAL 2 16X12
CDH 6069 RU ELECTRIC 1 ANNUAL 1 32X18
CDH 6071 SBS MANUAL 2 ANNUAL 2 70X18
CDH 6071 SBS MANUAL 1 ANNUAL 2 70X18
CDH 6071 RU MANUAL 5 ANNUAL 1 8X10
CDH 6071 RU MANUAL 6 ANNUAL 1 8X10



APPENDIX C.7.11-D
OVERHEAD DOORS

FY 05

CDH 6071 SBS MANUAL 3 ANNUAL 2 74X20
CDH 6071 SBS MANUAL 4 ANNUAL 2 70X18
CDH 6077 STS MANUAL 1 ANNUAL 1 32X19
CDH 6077 STS MANUAL 4 ANNUAL 1 23X12
CDH 6077 STS MANUAL 2 ANNUAL 1 32X19
CDH 6077 STS MANUAL 3 ANNUAL 1 23X12
CIB 7015 RU ELECTRIC 1 ANNUAL 1 18X12
CIB 7415 RU ELECTRIC 1 ANNUAL 1 25X12
CIB 7420 RU MANUAL 1 ANNUAL 1 25X12
CIB 8901 RU ELECTRIC 1 ANNUAL 2 16X36
CIB 8902 RU ELECTRIC 1 ANNUAL 2 16X36



APPENDIX C.7.11-E OIL WATER SEPARATORS
FY 05

Date Completed Technician Time Building Description Frequency Shop # ID
05-Aug-02 080053  080040 1 218 Pump Separator Monthly Y22932 05399
05-Aug-02 080053  080040 1 2210 Pump Separator Monthly Y22932 05402
05-Aug-02 080053  080040 1 3504 Pump Separator Monthly Y22932 05401
05-Aug-02 080053  080040 2 3017 Pump Separator Monthly Y22932 05405
05-Aug-02 080053  080040 2 3522 Pump Separator Monthly Y22932 05404
05-Aug-02 080053  080040 3 3490 Pump Separator Monthly Y22932 05403
05-Aug-02 080053  080040 4 710 Pump Separator Monthly Y22932 05400

17-Sep-02 080053 1 2210 Pump Separator Monthly Y22932 05402
17-Sep-02 080053 1 3017 Pump Separator Monthly Y22932 05405
17-Sep-02 080053 1 3504 Pump Separator Monthly Y22932 05401
17-Sep-02 080053 1 3522 Pump Separator Monthly Y22932 05404
18-Sep-02 080053 1 218 Pump Separator Monthly Y22932 05399
15-Oct-02 080053 1 3490 Pump Separator Monthly Y22932 05403
15-Oct-02 080053 1 710 Pump Separator Monthly Y22932 05400
16-Oct-02 080053  080040  080067 1.5 2210 Pump Separator Monthly Y22932 05402
16-Oct-02 080053  080040  080067 3 3504 Pump Separator Monthly Y22932 05401
16-Oct-02 080053  080040  080067 4.5 3522 Pump Separator Monthly Y22932 05404
16-Oct-02 080053  080040  080067 9 3017 Pump Separator Monthly Y22932 05405
16-Oct-02 080053  080040  080067 10.5 3490 Pump Separator Monthly Y22932 05403
18-Nov-02 080053  080040 1 2210 Pump Separator Monthly Y22932 05402
18-Nov-02 080053  080040 1 3504 Pump Separator Monthly Y22932 05401
18-Nov-02 080053  080040 2 218 Pump Separator Monthly Y22932 05399
18-Nov-02 080053  080040 2 3522 Pump Separator Monthly Y22932 05404
18-Nov-02 080053  080040 2 710 Pump Separator Monthly Y22932 05400
18-Nov-02 080053  080040 3 3017 Pump Separator Monthly Y22932 05405
18-Nov-02 080053  080040 3 3490 Pump Separator Monthly Y22932 05403
19-Nov-02 080053  080040 7 Station) Pump Separator MONTHLY Y22932 05829
17-Dec-02 080040  080067 1 218 Pump Separator Monthly Y22932 05399
17-Dec-02 080040  080067 1 2210 Pump Separator Monthly Y22932 05402
17-Dec-02 080040  080067 1 3017 Pump Separator Monthly Y22932 05405
17-Dec-02 080040  080067 1 Station) Pump Separator MONTHLY Y22932 05829
17-Dec-02 080040  080067 1 3504 Pump Separator Monthly Y22932 05401
17-Dec-02 080040  080067 1 3522 Pump Separator Monthly Y22932 05404



APPENDIX C.7.11-E OIL WATER SEPARATORS
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17-Dec-02 080040  080067 2 3490 Pump Separator Monthly Y22932 05403
19-Dec-02 080040  080067  080053 3 710 Pump Separator Monthly Y22932 05400
22-Jan-03 080040  080067 1 218 Pump Separator Monthly Y22932 05399
22-Jan-03 080040  080067 1 2210 Pump Separator Monthly Y22932 05402
22-Jan-03 080040  080067 1 Station) Pump Separator MONTHLY Y22932 05829
22-Jan-03 080040  080067 1 3504 Pump Separator Monthly Y22932 05401
22-Jan-03 080040  080067 1 3522 Pump Separator Monthly Y22932 05404
22-Jan-03 080040  080067 2 3490 Pump Separator Monthly Y22932 05403
23-Jan-03 080040  080067 1 3017 Pump Separator Monthly Y22932 05405
23-Jan-03 080040  080067 1 710 Pump Separator Monthly Y22932 05400
19-Feb-03 080053 0.5 218 Pump Separator Monthly Y22932 05399
19-Feb-03 080053 0.5 2210 Pump Separator Monthly Y22932 05402
19-Feb-03 080053 0.5 3017 Pump Separator Monthly Y22932 05405
19-Feb-03 080053 0.5 Station) Pump Separator MONTHLY Y22932 05829
19-Feb-03 080053 0.5 3522 Pump Separator Monthly Y22932 05404
19-Feb-03 080053 1 3504 Pump Separator Monthly Y22932 05401
20-Feb-03 080053 0.5 710 Pump Separator Monthly Y22932 05400
27-Feb-03 080054  080053 3 3490 Pump Separator Monthly Y22932 05403
20-Mar-03 080040  080053  080056 3 3490 Pump Separator Monthly Y22932 05403
20-Mar-03 080040  080056 1 218 Pump Separator Monthly Y22932 05399
20-Mar-03 080040  080056 1 2210 Pump Separator Monthly Y22932 05402
20-Mar-03 080040  080056 1 3017 Pump Separator Monthly Y22932 05405
20-Mar-03 080040  080056 1 Station) Pump Separator MONTHLY Y22932 05829
20-Mar-03 080040  080056 1 3504 Pump Separator Monthly Y22932 05401
20-Mar-03 080040  080056 2 710 Pump Separator Monthly Y22932 05400
20-Mar-03 080056  080040 2 3522 Pump Separator Monthly Y22932 05404
21-Apr-03 080040 0.5 218 Pump Separator Monthly Y22932 05399
21-Apr-03 080040 0.5 3017 Pump Separator Monthly Y22932 05405
21-Apr-03 080040 0.5 Station) Pump Separator MONTHLY Y22932 05829
21-Apr-03 080040 0.5 3504 Pump Separator Monthly Y22932 05401
21-Apr-03 080040 0.5 710 Pump Separator Monthly Y22932 05400
22-Apr-03 080040  080056 3 2210 Pump Separator Monthly Y22932 05402
22-Apr-03 080040  080056 3 3490 Pump Separator Monthly Y22932 05403
22-Apr-03 080040  080056 3 3522 Pump Separator Monthly Y22932 05404

28-May-03 080053  080056 2 218 Pump Separator Monthly Y22932 05399
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28-May-03 080053  080056 2 Station) Pump Separator MONTHLY Y22932 05829
28-May-03 080053  080056 2 3504 Pump Separator Monthly Y22932 05401
28-May-03 080053  080056 2 3522 Pump Separator Monthly Y22932 05404
28-May-03 080053  080056 3 2210 Pump Separator Monthly Y22932 05402
28-May-03 080053  080056 3 3490 Pump Separator Monthly Y22932 05403
28-May-03 080056  080053 1 3017 Pump Separator Monthly Y22932 05405
29-May-03 080053  080056 3 710 Pump Separator Monthly Y22932 05400
26-Jun-03 080040  80056 2 3522 Pump Separator Monthly Y22932 05404
26-Jun-03 080053  080056  080040 3 3490 Pump Separator Monthly Y22932 05403
26-Jun-03 080056  080040 1 218 Pump Separator Monthly Y22932 05399
26-Jun-03 080056  080040 1 3017 Pump Separator Monthly Y22932 05405
26-Jun-03 080056  080040 1 Station) Pump Separator MONTHLY Y22932 05829
26-Jun-03 080056  080040 1 3504 Pump Separator Monthly Y22932 05401
26-Jun-03 080056  080040 1 710 Pump Separator Monthly Y22932 05400
26-Jun-03 080056  080040 3 2210 Pump Separator Monthly Y22932 05402
17-Jul-03 080056 1 3490 Pump Separator Monthly Y22932 05403
17-Jul-03 080056 1 3522 Pump Separator Monthly Y22932 05404
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C.7.12 Grounds Maintenance, Improved and Unimproved 
 
C.7.12.1 Scope of Work:  The Contractor shall provide grounds 
maintenance, repair and construction for all improved and un-
improved grounds located on Yuma Proving Ground (USAYPG).  All 
work shall be accomplished IAW with the latest edition of 
Federal, Army, State, County and YPG regulations and standards.  
These regulations and standards are available over the YPG, State 
and Federal Internet.  It is the Contractors responsibility to 
become familiar with the regulation and standards that pertain to 
their area of responsibility.  During the first year of full 
performance, the Contractor shall prepare a preventive 
maintenance plan (PMP) for maintenance of improved grounds at 
YPG.  This plan shall explain in detail the frequency of 
maintenance events, (mowing, triming, raking, etc), fertization 
requirements, irrigation requirements and recommendations to 
improve the overall grounds maintenance posture at YPG.  The plan 
shall also address all relevant safety and environmental issues 
pertaining to the grounds maintenance program.  The grounds 
preventive maintenance plan shall be provided to the COR for 
approval within the first 6 months of full performance under this 
contract and updated and resubmitted to the COR for approval 
every year thereafter in the month of October.  A complete 
inventory of all routinely maintained grounds will accompany the 
PM submittal each October.  See C.7.12-A for the current 
inventory. 
 
C.7.12.2 Personnel:  The Contractor shall provide fully trained 
personnel to perform this function.  Prior to performance of any 
work by an individual in this section, the Contractor shall 
certify in writing the competency of that employ to perform their 
assigned tasks.  The grounds maintenance supervisor/leader shall 
attend at least 1 grounds maintenance training session each year. 
  
C.7.12.3 Standards For Improved Grounds:  
 
C.7.12.3.1 Lawns:  All lawns shall be maintained year around.  
The lawn irrigation season at YPG is between April 1 and 30 
September, except for Cox Field, which is irrigated all year 
long.  Grass height shall be maintained between 1 and 3.5 inches 
throughout the year.  Irrigation and fertization shall be applied 
at a rate sufficient to keep the grass healthy with a deep green 
color.  Irrigation water shall be applied to turf areas in a 
uniform manner.  Precautions shall be taken to prevent runoff 
into streets, drainage ditches, and accumulation in low areas. 
Rye grass is planted each October on Cox field to keep the field 
presentable during the Golden Knights annual visit, this is the 
only lawn area that is kept green year around.  Where lawns 
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intersect sidewalks, curbs, roads, fence trees, bushes etc, 
trimming and edging shall be accomplished.  The height shall not 
exceed 1.5 times the height of the adjacent grass.  Areas damaged 
by vehicular traffic, utility system repair, or by other means 
shall be filled in, leveled, seeded or sodded, and maintained to 
conform to adjacent turf areas.  Undesirable material shall be 
removed before filling. 
 
C.7.12.3.2 Desert Landscape:  All desert-landscaped areas shall 
be maintained in a clean and neat manner.  Weeds shall be remove 
before they reach 1 inch in height, foot prints and other 
imprints in the area shall be carefully removed brushing or 
raking the area, bushes and trees shall be trimmed to maintain a 
neat appearance.  Where different color rocks are used a distinct 
separation shall be maintained between the different colors. 
Replenishment of the rocks and gravels shall be accomplished as 
required. 
 
C.7.12.3.3 Tree and Shrub Maintenance:
  
C.7.12.3.3.1 Pruning: the Contractor IAW the latest version of 
the National Arborist Association Standards for pruning, guying, 
and fertilizing shade trees shall prune Trees, hedges and shrubs. 
 Trees shall be pruned/trimmed as required to promote growth and 
keep the tree neat in appearance. 
 
C.7.12.3.3.2 Shrubs:  Shrubs shall be pruned to maintain their 
natural growth characteristics.   
 
C.7.12.3.3.3 Replacement:  When tree and shrub replacement is 
required they should be replaced at appropriate time of the year. 
 
C.7.12.3.3.4 Irrigation:  Trees and shrubs located outside the 
irrigated areas shall be sufficiently irrigated to promote normal 
growth. 
 
C.7.12.3.4 Irrigation Systems:  Contractor shall maintain all 
irrigations systems in good working order. 
 
C.7.12.4 Semi-Improved Grounds:  Grounds that require unscheduled 
maintenance and at a lesser degree than improved grounds.  This 
category includes airfields, picnic areas, and around buildings 
and structures where no landscaping exists.  These areas shall be 
maintained on an as required bases.  Weed growth shall be removed 
before it becomes unsightly or a fire hazard. 
 
C.7.12.5 Unimproved Grounds:  Grounds not included in the above 
categories.  This classification includes military training areas 
(other than improved) ranges, areas on airfields beyond safety 
zones, and other areas requiring limited or no maintenance.   
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C.7.12.6 Policing Grounds:  The Contractor shall police or 
removal of trash on all ground located within the main cantonment 
areas MAA, YTC, LAAF, KFR and the main use Roadsides.  The 
frequency will very, but shall be no less than that required to 
maintain these areas presentable. 
 
C.7.12.7 Drainage Ditches:  Vegetation on and adjacent to drain-
age ditches shall be cut as required to maintain the drainage 
ditches free flowing.   
 
C.7.12.8 Storm Damage:  Storm damage normally is corrected with 
the first available manpower after the storm.  Fallen trees, 
limbs, debris, and silt deposited by water runoff on improved 
grounds shall be removed by the Contractor.   
 
C.7.12.9 Landscaping Design:  The Contractor shall provide 
professional landscaping design when required by a Work Order or 
Service Order. 
 
C.7.12.10 Lawn Equipment Repair:  The Contractor shall repair all 
lawn maintenance equipment and attachments on an as required 
basis.  Equipment shall be repaired IAW the manufacture’s 
recommendations and shall meet manufacturer's safety requirements 
when completed.  Under no circumstances shall any safety guards 
be removed from any equipment. 
 
C.7.12.11 Special Events:  Contractor shall provide labor and 
equipment for special events and VIP visits.  Task typically  
include additional grounds policing, furniture and bleacher 
movement, set up and tear down of displays, temporary fence 
installation and removal of trash and litter.  
 
C.7.12.12 Perimeter Fencing:  Contractor shall maintain and 
repair perimeter fencing.  Contractor shall inspect all fencing 
each year and make any necessary repairs.  Upon completion of 
work, all posts shall be set straight and set tight, and wire 
shall be stretched tight with no sags or holes and all damages 
repaired.  
 
C.7.12.13 Furniture Movement:  The Contractor shall be required 
to move furniture and other like items as required.  All work 
will be provided to the Contractor by Service Order or IJO 
request.  Furniture moving for all organization except Public 
Works will be accomplished by reimbursable order.  
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APPENDIX C.7.12-A
IMPROVED GROUNDS INVENTORY

FY 04

]

BUILDING DESERT (D) EDGE/ DE-WEED/ TRIM
OR AREA OR IRRIGATION MOW WEED EAT RAKE TREES FERTIL- AUTO ACRES

LAWN (L) & SHRUBS IZER

2 L 5/WK WK WK WK QTR QTR X 2.95 35 103.25

3 D WK QTR QTR 0.05 12 0.6

4 D MO QTR QTR X 0.04 12 0.48

5 L 5/WK WK WK MO QTR QTR X 0.14 35 4.9

5 D WK MO QTR QTR X 0.03 12 0.36

Landscape between D MO

5 & 6

6 D MO 0.2 12 2.4

7 D MO 0.25 12 3

7B (Travel Camp Office) D MO 0.2 12 2.4

101 ISLAND D MO 0.06 12 0.72

101 (Dump Station) D MO 0.19 12 2.28

102 D MO 0.38 12 4.56

104 D MO 0.04 12 0.48
Landscape between   

104 - 110 D WK MO QTR QTR X 0.2 12 2.4

226 D MO QTR QTR X 0.07 12 0.84

226 L 5/WK WK WK QTR QTR X 0.19 35 6.65

Island next to 226 D WK MO 0.11 12 1.32

300/308 D WK MO QTR QTR X 1.09 18 19.62

301-309 D WK MO QTR QTR X 1.13 18 20.34

301 L 5/WK WK WK MO QTR QTR X 0.05 35 1.75

301A L 5/WK WK WK MO QTR QTR X 0.07 35 2.45

ANNUAL IMPROVED GROUNDS INVENTORY REPORT
February 2004

FREQ OF 
MOWING/R

AKING TOTAL

120.17 2.04



APPENDIX C.7.12-A
IMPROVED GROUNDS INVENTORY

FY 04

]

BUILDING DESERT (D) EDGE/ DE-WEED/ TRIM
OR AREA OR IRRIGATION MOW WEED EAT RAKE TREES FERTIL- AUTO ACRES

LAWN (L) & SHRUBS IZER

FREQ OF 
MOWING/R

AKING TOTAL

301A D WK MO QTR QTR X 0.12 18 2.16

400 D MO 0.04 12 0.48

402 L 5/WK WK WK MO QTR QTR X 0.04 35 1.4

402 D 5/WK MO QTR QTR X 0.01 12 0.12

404 D MO 0.02 12 0.24

451 D WK SEMI-MO MO QTR X 0.34 0.24 0.0816

Landscape Between D MO

451 & 452

Corner F & 1st St. @ D MO

452

452 D WK MO QTR QTR X 0.2 12 2.4

462 D MO QTR 0.36 12 4.32

499 D WK MO 0.01 12 0.12

499 / 499A L 5/WK WK WK MO QTR QTR X 0.55 12 6.6

500 D MO 0.1 12 1.2

501/503 D WK MO QTR QTR X 0.29 12 3.48

Landscape Between D MO

501 / 504

504 L 5/WK WK WK MO QTR QTR X 0.42 35 14.7

504 D MO 0.11 12 1.32

506 L 5/WK WK WK QTR QTR X 0.4 35 14

506 D WK MO QTR QTR X 0.53 12 6.36

515 L 5/WK WK WK QTR QTR X 0.45 35 15.75

515 D MO 0.02 12 0.24

12

12

12

0.91

0.06

0.07

10.92

0.72

0.84



APPENDIX C.7.12-A
IMPROVED GROUNDS INVENTORY

FY 04

]

BUILDING DESERT (D) EDGE/ DE-WEED/ TRIM
OR AREA OR IRRIGATION MOW WEED EAT RAKE TREES FERTIL- AUTO ACRES

LAWN (L) & SHRUBS IZER

FREQ OF 
MOWING/R

AKING TOTAL

519 D WK MO QTR QTR X 1.23 12 14.76

519 L 5/WK WK WK QTR QTR X 0.63 35 22.05

520/526 L 5/WK WK WK QTR QTR X 0.48 35 16.8

520 D WK MO QTR QTR X 0.15 12 1.8

526 D MO QTR QTR X 0.75 12 9

530 L 5/WK WK WK QTR QTR X 0.84 35 29.4

530 D WK MO QTR QTR X 1.06 12 12.72

536 D WK MO QTR QTR X 3.37 12 40.44

537 D WK MO QTR QTR X 0.56 12 6.72

Landscape Between D MO QTR QTR

537 / 538

538 D WK MO QTR QTR X 0.66 12 7.92

538 L 5/WK WK WK QTR QTR X 0.16 35 5.6

Cormer Flane & Halo D MO

Behind 538

701/702 L 5/WK WK WK QTR QTR X 0.45 35 15.75

710 D MO QTR QTR 0.07 12 0.84

712 D WK MO QTR QTR X 0.56 12 6.72

712 L 5/WK WK WK QTR QTR X 0.04 35 1.4

714 L 5/WK WK WK QTR QTR X 0.56 35 19.6

990 D WK MO QTR QTR X 2.36 12 28.32

990 L 5/WK WK WK QTR QTR X 0.34 35 11.9

12

12

XMO QTR QTR

0.17

Landscape Across at 
519 D 0.29 12

1.39

3.48

2.04

16.68



APPENDIX C.7.12-A
IMPROVED GROUNDS INVENTORY

FY 04

]

BUILDING DESERT (D) EDGE/ DE-WEED/ TRIM
OR AREA OR IRRIGATION MOW WEED EAT RAKE TREES FERTIL- AUTO ACRES

LAWN (L) & SHRUBS IZER

FREQ OF 
MOWING/R

AKING TOTAL

944A/B D WK WK MO QTR X 0.13 12 1.56

944A/B L 5/WK WK WK QTR QTR X 0.29 35 10.15

1000 L 5/WK WK WK QTR QTR X 0.09 35 3.15

1000 D WK MO QTR QTR X 0.07 12 0.84

1001 L 5/WK WK WK QTR QTR X 0.51 35 17.85

1001 D WK MO QTR QTR X 0.74 12 8.88

1004 L 5/WK WK WK QTR QTR X 1.14 12 13.68

1010 D MO 0.03 12 0.36

1010 L 5/WK WK WK QTR QTR X 1.19 35 41.65

1100 L 5/WK WK WK QTR QTR X 1.15 35 40.25

1100 D WK WK QTR QTR X 0.03 12 0.36

1102 D MO 1.27 12 15.24

1102 L 5/WK WK WK QTR QTR X 0.69 35 24.15

1105 D MO 0.15 12 1.8

1220 L 5/WK WK WK QTR QTR X 2.27 35 79.45

COX FIELD L 5/WK WK WK SEMI-AN QTR X 5.28 75 396

CACTUS GARDEN D WK WK QTR QTR X 0.02 18 0.36

ARBOR DAY AREAS L 5/WK WK WK WK QTR QTR X 1 35 35

MAIN GATE D 5/WK MO QTR QTR X 0.13 18 2.34

MASON PARK L 5/WK WK WK WK QTR QTR X 0.17 35 5.95

MAA SALT CEDER D WK ANNUAL X

TREE LINE

OLEANDER BUSH D MO QTR ANNUAL

LINE S. OF LOWER FH

3.15

1.08 1

1

1.08

3.15
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IMPROVED GROUNDS INVENTORY

FY 04

]

BUILDING DESERT (D) EDGE/ DE-WEED/ TRIM
OR AREA OR IRRIGATION MOW WEED EAT RAKE TREES FERTIL- AUTO ACRES

LAWN (L) & SHRUBS IZER

FREQ OF 
MOWING/R

AKING TOTAL

FENCE LINE-MAA ANNUAL 0

HELICOPTER PADS D SEMI-AN 0.13 2 0.26

2000/2100/2102/2104 D WK MO QTR QTR X 1.51 0.12 0.1812

2024 D WK MO QTR QTR X 0.12 12 1.44

2025 D WK MO QTR QTR X 0.15 12 1.8

2013 D WK MO QTR QTR X 0.93 12 11.16

2105 D WK MO QTR QTR X 0.25 12 3

2370 D WK MO QTR QTR X 0.33 12 3.96

2372 D WK MO QTR QTR X 0.5 12 6

M.T.A. ENTRANCE D 5/WK MO QTR QTR X 0.13 12 1.56

BIG GUNS D WK MO QTR QTR X 0.83 12 9.96

MTD Military Display Pads D MO 0.23 12 2.76

MTD MEMORIAL D WK MO QTR QTR X 0.11 12 1.32

2802 D WK MO QTR QTR X 0.75 12 9

2970 D MO QTR QTR 5.96 12 71.52

3000 D MO 0.28 12 3.36

3015 D MO QTR QTR 0.05 12 0.6

3017 D MO QTR QTR 0.16 12 1.92

3021 D WK MO QTR QTR X 0.39 12 4.68

3185 D WK MO QTR QTR X 1.85 12 22.2

ISLAND BETWEEN 
2013,2024 & 2025 D WK

 LANDSCAPE @ 
NORTH END 2105

X 0.23MO QTR QTR

D WK MO QTR QTR X 120.41

12

4.92

2.76
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IMPROVED GROUNDS INVENTORY

FY 04

]

BUILDING DESERT (D) EDGE/ DE-WEED/ TRIM
OR AREA OR IRRIGATION MOW WEED EAT RAKE TREES FERTIL- AUTO ACRES

LAWN (L) & SHRUBS IZER

FREQ OF 
MOWING/R

AKING TOTAL

3504 D WK MO QTR QTR X 0.83 12 9.96
3507 D WK MO QTR QTR X 0.86 12 10.32

3530 D WK MO QTR QTR X 0.23 12 2.76

3537 D WK MO QTR QTR X 0.28 12 3.36

KFR ENTRANCE D WK MO QTR QTR X 0.1 12 1.2

Corner D MO

1st & Quick

Memorial @ D WK MO QTR QTR X

Firing Front & South Acc.

TOTAL'S 67.36 1991.36 1444.243

0.38

0.02 12

12 4.56

0.24
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 SECTION C.7.13 
 
 ROADS AND TEST SUPPORT 
 
 
Sec/Para  Title       Page No.
 
C.7.13.1  General Requirements    C.7.13-2 
 
C.7.13.2  Personnel       C.7.13-2 
 
C.7.13.3  Reporting       C.7.13-2 
  
C.7.13.4  Test Coordination     C.7.13-3 
  
C.7.13.5  Test Support      C.7.13-3 
 
C.7.13.6  Un-surfaced Roads     C.7.13-3 
 
C.7.13.7  Emergency Repairs     C.7.13-4 
 
C.7.13.8  Paved Surfaces      C.7.13-5 
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C.7.13 ROADS MAINTENANCE AND TEST SUPPORT 
 
C.7.13.1 General Information:  The Contractor shall provide 
maintenance, repair and construct of unpaved surfaces at YPG. 
These surfaces include roads and trails, test courses, test 
sites, paved road shoulders and airfield shoulders and other 
improved ground areas.  The Contractor shall also perform the 
heavy equipment function in support of the YPG testing mission.   
Major asphalt paved road surfaces construction; maintenance, 
repair and striping will be performed by separate contract.  All 
work shall comply with the latest edition of federal, Army, 
state, county and YPG regulations and standards.  These 
regulations and standards are available over the YPG, state and 
federal Internet.  It is the Contractors responsibility to become 
familiar with the regulation and standards that pertain to their 
area of responsibility.  Un-surfaced roads, paved road shoulders, 
airfield shoulders and all peripheral equipment such as culverts, 
delineator post and road signs shall be included in the 
Contractor’s overall Preventive Maintenance Plan that shall be 
prepared and provide to the COR within the first 6 months of 
Contractor performance.  This plan shall explain in detail the 
Contractor’s method of scheduling and accomplishment of all work 
required in this section.  The PM plan shall also address all 
relevant safety and environmental issues pertaining to work on 
un-surfaced areas with special emphasis on surface 
maintainability and dust control. The Un-surfaced Roads PM plan 
shall be updated and resubmitted to the COR for approval every 
year thereafter in the month of October.  An annual inventory of 
all real property roads at YPG shall accompany this submission.  
This list must be updated annually in October as part of the PM 
plan update.  
 
C.7.13.2 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform this function.  Prior to 
performance of any work by an individual in this section, the 
Contractor shall certify in writing the competency of that employ 
to perform their assigned tasks. 
 
C.7.13.3 Reporting:  Each week the Contractor shall provide the 
COR a list of all roads and test courses maintained the previous 
week.  This list is required to update the P-10 Air Quality data 
and shall be provided to the COR on Thursday.  The Contractor 
shall update the Un-paved Roads Maintenance Schedule, at Appendix 
C.7.13-A annually.  Recommendations on increases and decreases of 
maintenance frequencies and additions and deletions of roads and 
trails will be provided at this time.  This annual update is 
required in October each year. 
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C.7.13.4 Test Coordination:  The purpose of this function is to 
coordinate all Contractor support to test mission.  This function 
includes coordinating with all divisions of the Yuma Test Center, 
attendance of the weekly test scheduling meeting and other 
coordination meetings as required.  Test mission work shall be 
properly planned to insure that test setups are complete as 
required work is accomplish to meet test objectives. 
 
C.7.13.5 Test Support:  The Contractor shall perform all heavy 
equipment support required by the testing mission at YPG.  This 
support requires trained heavy equipment operators and will 
require overtime due to the unpredictability in the test mission 
operations.  The Contractor's responsibility in the area shall 
include but not be limited to, the following general areas: 
 
C.7.13.5.1 Test-Site Construction and Maintenance:  The 
Contractor shall perform maintenance, repair and minor 
construction projects on gun positions, camera sites, impact 
areas, test vehicle courses, dust courses, drop zones, target 
areas, roads and trails.  The Contractor shall perform 
potentially hazardous work such as clearing and grading of impact 
areas.  All work tasks within range areas shall be coordinated 
with YPG Range Control.  Test-site maintenance shall be scheduled 
and performed IAW the test mission requirements.   
 
C.7.13.5.2 Moving of Test Site Material:  The Contractor is 
required to load, unload and transport all test-related material 
and equipment between different locations on the range.  Test 
support tasks shall include, but not be limited to, the 
following:  loading, transporting, unloading, setting and 
repositioning bomb proofs, blast shields, trail plates, gun 
mounts, gun tubes, shades, camera blast deflectors, armored 
plates, and other assorted equipment required for the testing 
mission. 
 
C.7.6. Un-surfaced Roads:  The Contractor shall provide 
maintenance of all unpaved roads and trails, and airfield 
runways, taxiways, and shoulders, as prescribed in the schedule 
at Appendix C.7.13-A.  Test course maintenance will vary with the 
testing mission and shall be scheduled on an "as-required" basis 
IAW guidance from the COR.   
 
C.7.13.6.1 Grading:  Un-paved roadway surfaces shall be 
maintained in a smooth, well-drained condition to prevent 
rutting, potholes, wash boarding, and similar irregularities.  
When practical water will be utilized in conjunction with all 
grading activities.  The traveled way and shoulders shall be 
graded as necessary to provide a shaped and dressed surface.  Low 
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sections, holes, depressions, and washboard areas shall be 
brought to a finished grade.   
 
C.7.13.6.2 Culverts:  Un-paved road culverts shall be inspected 
after each major rain event, maintained free of obstruction and 
erosion cause by the rain repaired. 
 
C.7.13.6.3 Finished Roadway:  All areas covered by the project, 
including excavated and filled sections and adjacent transition 
areas, shall be uniformly smooth-graded.  The finished surface 
shall be reasonably smooth, compacted, and free from irregular 
surface changes.  The degree of finish shall be that ordinarily 
obtainable from blade-grader operations, except as otherwise 
specified.  Ditches and gutters shall be finished to permit 
adequate drainage. 
 
C.7.13.6.4 Traffic Control:  The Contractor is required to 
provide traffic control and post waning signs during all 
maintenance and construction activities.  Most roadway and 
airfield paved areas will remain in operation during these 
activities. 
   
C.7.13.6.5 Insuring After-Hours Traffic Accommodation:  Prior to 
the suspension of daily work, the Contractor shall take all 
precautions as might be necessary to leave all travel ways in a 
condition suitable for traffic.  Windrows shall not be left on 
the roadway overnight. 
 
C.7.13.6.6 Borrow Material:  An approved YPG Digging Permit is 
required before creating or substantially enlarging a  
borrow pit.  Material shall be selected to meet requirements and 
conditions of the particular fill for which it is to be used. 
Local clay gravel (LCG) material shall be selected by the 
Contractor to meet the requirements.  LCG material shall be 
obtained from source areas located and selected by the Contractor 
from YPG property.  Necessary clearing, grubbing, access 
development, and overburden removal at the LCG borrow sites shall 
be accomplished by the Contractor.  Upon completion of the work, 
the pits shall be conditioned in such manner as not to cause a 
safety or environmental hazard. 
 
C.7.13.6.7 Protected Plants:  All plant species protected by law in 
the way of construction shall be relocated IAW the Arizona Native 
Plant Law.  The YPG Environmental Office shall be notified for 
approval prior to any relocation activities. 
 
C.7.13.7 Emergency Repairs:  Due to occasional inclement weather 
phenomena, emergency repairs to roads are required during non-
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duty hours.  The Contractor is required to respond within one 
hour to perform repairs in areas as specified. 
 
C.7.13.8 Paved Surface Maintenance Repair and Construction:  The 
Contractor shall be responsible for a limited amount of work on 
paved surfaces.  This work shall include construction, 
maintenance and repair of paved roads shoulders, installation and 
replacement of parking bumpers, repair of utility cuts, and 
potholes and parking lot striping and limited paved road 
striping. 
 
C.7.13.8.1 Paved Road Shoulders:  The Contractor shall perform 
scheduled maintenance on paved roads shoulders IAW Appendix 
C.7.13-A.  This maintenance shall cause the finished shoulder 
surface to be smooth, relatively flat and free from any drop-offs 
between the paved road surface and the shoulder surface.     
 
C.7.13.8.2 Culverts:  Paved road culverts shall be inspected 
after each major rain event, maintained free of obstruction and 
rosion cause by the rain repaired. e
 
C.7.13.8.3 Sweeping:  The Contractor shall sweep airfield's paved 
areas up to four times a month based on expected airfield use.  
Magnetic and vacuum sweepers shall be used.  Frequency of sweep-
ing shall depend on usage and ambient conditions.  The Contractor 
shall sweep all bituminous streets, on an "as requested" basis.   
 
C.7.13.8.4 Airfield Clearance:  The Contractor shall obtain 
clearance from airfield operations personnel to perform mainte-
nance work on airfield in order to minimize disruption of air-
field traffic. 
 



Date

AS Req.

W
eekly

M
onthly

Q
uarterly   

PM
 - 10 Old Course 

Number
New Course 

Number Course Name (previous name)
Durability Test Oriented Courses

 /    / X X 1 01 Laguna Paved  (Paved Dynamometer)
 /    / X X 2 02 Patton Level Gravel  (Tank Gravel)
 /    / X X 3 03 Patton Hilly Trails  (Tank Hills)
 /    / X X 4 04 Patton Level Trails  (Tank Level Cross-Country)
 /    / X X 6 05 Patton Hilly Gravel  (Truck High Hills)
 /    / X 5 06 Kofa Level Gravel  (Truck Gravel Loop)

 /    / X X 7 07 Laguna Level Trails East (Truck Level Cross-County East Loop)

 /    / X X 8 08 Laguna Level Trails West (Truck Level Cross-County West Loop)

 /    / X X 9 09 Laguna Hilly Trails  (Truck Rolling Hills)
 /    / X X 20 10 Laguna Level Gravel  (Old Highway 95)
 /    / X 21 11 Middle East
 /    / X 22 12 Rockledge
 /    / X 13 Desert March (Was Rock Ledge Access)
 /    / X X 14 Muggins Mesa Access Road
 /    / X X 10 15 Vapor Lock Wash
 /    / X X 16 Highway 95

 Performance Test Oriented Courses
 /    / X 11 21 (10%; 15%; 20%) Side Slopes
 /    / X 11 22 (30%; 40%) Side Slopes
 /    / X 12 23 Longitudinal Slopes (5%; 10%; 20%; 30%; 40%; 60%)
 /    / X X 13 24 Fording Basin
 /    / X X 14 25 Senator Wash
 /    / X 15 26 Imperial Sand Dunes
 /    / X 16 27 Rail Impact (In Yuma)
 /    / X 18 28 Kofa Dust
 /    / X 19 29 Cibola Mile Post 72 Dust
 /    / X 30 Muggins Dust
 /    / X 31 Laguna Road Mud (Fording Basin Mud)
 /    / X 32 Cibola Lake Mud
 /    / X 33 Dyno Mud
 /    / X X 24 Sand Dyno
 /    / X X 35 Sand Slopes (10%; 18%; 24%)
 /    / X X 36 2% Sustained Speed Slope (HWY 95)
 /    / X X 37 1% - 5% Sustained Speed Slope (Martinez Lake Road)
 /    / X 38 Cibola Direct Firing Range Zigzag Course
 /    / X 39 Combat Systems Direct Fire Range Bump Course
 /    / X 40 Ride Dynamics (RMS, Pothole, & Bump)

 
Mobility Test Area Performance Test Courses                
(Which Include)

 /    / X X 51 Vertical Steps
 /    / X X 52 Winch Test
 /    / X X 53 Bridging Devises
 /    / X X 54 "V" Ditch
 /    / X X 55 Tilt Table

Combat Systems & Automotive Test Courses
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 SECTION C.7.14 
 
 SANITARY LANDFILL OPERATIONS 
 
Sec/Para Title        Page No.   
  
C.7.14.1 Scope Of Work       C.7.14-2 
 
C.7.14.2 Sanitary Landfill Report     C.7.14-3 
 
C.7.14.3 Landfill Operations      C.7.14-3 
 
C.7.14.4 Solid & Hazardous Waste Excluded   C.7.14-3 
 
C.7.14-A Landfill Report        
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C.7.14 Sanitary Landfill
 
C.7.14.1 Scope of Work:  The Contractor shall provide refuse 
disposal and operation of the sanitary landfill located on Yuma 
Proving Ground (USAYPG).  All work shall comply with the latest 
edition of Federal, Army, State, County and YPG regulations and 
standards.  These regulations and standards are available over 
the YPG, state and federal Internet. It is the Contractors 
responsibility to become familiar with the regulation and 
standards that pertain to their area of responsibility.  During 
the first 6 months of operation, the Contractor shall prepare a 
Standing Operations Plan (SOP)for operations at the landfill. 
This plan will be part of the overall preventive maintenance plan 
and shall explain in detail the method of operation at the 
landfill and address all relevant safety and environmental issues 
pertaining to landfill operation.  The landfill SOP shall be 
provided to the COR for approval within 6 months of full 
performance under this contract and updated and resubmitted to 
the COR for approval every year thereafter in the month of 
October. 
 
C.7.14.1.2 Hours of Operation:  Normal hours of operation are 
0600 to 1630 hours, Monday through Thursday, excluding holidays. 
The Contractor will be notified if any changes in the work hours 
occur and the Contractor shall adjust his schedule accordingly.   
 
C.7.14.1.3 Personnel:  The Contractor shall provide fully trained 
journeyman level personnel to perform landfill operations. Prior 
to performance of any work by an individual in this section, the 
Contractor shall certify in writing the competency of that employ 
to perform their assigned tasks.  The landfill operator and a 
member of the Contractor’s management staff shall attend at least 
1 landfill training session every 2 years.  See www.az.gov 
Arizona Department of Environmental Quality. 
 
C.7.14.1.4 Authorized User:  An authorized user of the YPG 
landfill is defined as any YPG in-house Contractor, Government 
employee or other construction contractor authorized to use the 
landfill during the performance of their contract.  A Daily 
Landfill Usage Accountability Form shall be prepare by the 
landfill operator for each load of refuse delivered to the 
landfill.   
 
C.7.14.1.5 Clean up:  The Contractor shall clean-up the work site 
daily.  Work site shall be maintained in a neat and free from 
blowing paper at all times.  A re-locatable fence is available to 
trap blowing paper.  
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C.7.14.2 Sanitary Landfill Report:  The Contractor shall prepare 
a quarterly and annual sanitary landfill report containing total 
quantities of refuse received at the landfill during the period. 
The estimated total cubic yards of refuse disposed of in the 
landfill by all users are included in this report.  These reports 
will be due 5 working days after the end of the quarter and both 
fiscal and calendar years.  A copy of the current report can be 
seen at appendix C.7.14-A 
 
C.7.14.3 Sanitary Landfill Operations:
 
C.7.14.3.1 Operation:  The method of operation at the YPG 
sanitary landfill relatively simple.  A large pit is prepared by 
the Contractor refuse is unloaded into a pit, compacted and 
covered daily. The Contractor must continue digging a new pit as 
the existing pit is being filled.  When a pit is completely 
filled the Contractor must apply 2 feet of compacted fill for a 
final cover. Burning of refuse is prohibited.  The Contractor 
shall deny access to all unauthorized landfill users. 
 
C.7.14.3.2 User’s Form:  The Contractor is required to complete a 
landfill User's Form for each load of refuse delivered to the 
landfill.  The Contractor’s responsibility also includes digging 
of the landfill pits the direction of  trucks and vehicles to the 
proper off-loading areas, moving portable fences for control of 
blowing paper, and area policing.  An assistant may be necessary 
during peak delivery times.   
 
C.7.14.3.3 Sanitation:  The working face of the landfill should 
be kept to a minimum area to prevent blowing paper and reduce 
odor and insect problems.  All refuse received each day shall be 
covered with 6 inches of earth at the end of each day. 
 
C.7.14.3.4 Best Management:  All slopes shall be maintained at a 
minimum of 1:1 ratio to prevent danger to the personnel working 
in the pit.  Adequate drainage control shall be employed.  
Drainage control shall conform with Best Management Plans (BMP) 
as described in the YPG Storm Water Pollution Prevention Plan.   
 
C.7.14.4 HAZARDOUS WASTE IS EXCLUDED FROM DISPOSAL AT THE USAYPG 
SANITARY LANDFILL:
 
C.7.14.4.1 Hazardous Waste:  The YPG Sanitary Landfill is not 
intended for the disposal of hazardous waste.  No hazardous waste 
shall be accepted at the YPG landfill without written 
authorization by the Commander, USAYPG.   
 
C.7.14.4.2 Deliveries:  The Contractor shall monitor all refuse 
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delivered to the landfill and ensure that no prohibited material 
is disposed of in the landfill. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Annual Landfill Report for FY04 

 

Total Cubic Yards = 22,449.02

Regular Trash
16457.785

Dirt
115.75

Metal/Wire
175.82

Tree Branches
960.25

Weeds/Grass/Shrubs
303.88

Wood
665.455 Cardboard

497.655
Concrete/Asphalt

3272.625

Cardboard

Concrete/Asphalt

Dirt

Metal/Wire

Regular Trash

Tree Branches

Weeds/Grass/Shrubs

Wood
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DIRECTORATE OF PUBLIC WORKS 
INSTALLATION SUPPORT SERVICES CONTRACT SURVEILLANCE PLAN (ISSC) 

CONTRACT NUMBER_____FY 2006 
 
 
1.  This plan establishes guidance and procedures for the routine quality assurance 
evaluation of the ISSC.  Any significant changes to this plan must receive prior approval 
from the Contracting Officer (KO) and the Public Works Contracting Officers 
Representatives (COR). 
 
2.  The overall responsibility for the implementation and maintenance of this plan rests 
with the COR.  The day-to-day routine Contractor (KTR) interface between the 
Directorate of Public Works (DPW), KO and KTR is the responsibility of the COR. 
Quality Assurance Evaluators (QAE) and other Public Works employees may aid in this 
interface but must always keep the COR informed, preferably prior to the interface with 
the KTR. 
 
3.  Surveillance of the Contract will be performed as follows: 
 

a.  Each Performance Requirement Summary (PRS) will be assigned to a 
COR/QAE individual, who will be the POC for this surveillance and take full 
responsibility for the surveillance.  See Appendix A, B and C for the Performance 
Requirement Summaries, Surveillance Sheets and Surveillance Guides. 
 

b.  The individual will be responsible for gathering all required data, performing 
the surveillance, completing all documentation required, maintaining the surveillance 
folder and keeping the COR informed of significant problems or accomplishments. 
 
      c.  Surveillances will be performed IAW guidance in this plan.  If for any reason 
the plan must be changed, the KO must approved the change before it is implemented.  
 

d.  Surveillance data will be neatly placed in a surveillance folder (red 4-page 
folder).  All monthly surveillance will be completed NLT the 20th day of the following 
month. 
 

e.  The COR will schedule a meeting with the Contractor shortly after the 20th 
day of the following month.  The purpose of this meeting is to discuss any problems, 
which may have been identified during the latest surveillance and provide individuals in 
attendance with pertinent information on the surveillance. 
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 APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 SERVICE ORDERS 
 
 
 

 
PERFORMANCE WORK   

STANDARDS TITLE  

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
METHOD OF 

SURVEILLANCE 
 

Service Orders 
 

10% 
Lot is the estimated 

number of Service Orders 
accomplished during the 

month. 

 
Random Sampling  

 
 
 

 
 REQUIRED 
 SERVICE  

 
 SECTION OR 
 PARAGRAPH 

 
 STANDARD  
 AND % OF IMPORTANCE 

 
Service Order Reception  

 
 Section C.7.1.4 

 
Prepare and process all service 

orders IAW the statement of work 
and applicable Army regulations 

and local guidance 
30% 

 
Response and 

Completion Times  

 
 Section C.6 and 
Appendix   C.6-A 

 
Initial response to and completion 

of service orders is 
IAW Appendix C.6-A 

30% 
 

Satisfactory 
Performance 

 
Section C.7 

 
Did the craftsman provide the 

service called for on the SO in a 
quality manner? 

40% 
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APPENDIX B 
SERVICE ORDER SURVEILLANCE SHEET 

 
Month:_____  
 
Lot Size: No. Of SO's Completed:_____               Sample Size:_____                 
 
Evaluator:_________ Type of Surveillance: Random Single Reduced 
 
                                                 AQL 10% 
  

 
    
  AC__  RE__        

 
  SAT 
 1 

 
 UNSAT 
 0 

 
 X 
 (Weight) 

 
 
 SCORE

 
1. Service Order Reception                  
 
a. Work Classification          __Errors  
 
b. SO Preparation                __Errors 
 
c. IFS-M Database              __Errors 
 

 
 
 
  

 
 

 
  
 x 30 

 
 
  

 
2.  SO Response & Completion Times 
 
___Errors 

 

 
  

 
 

 
  
 x 30 

 
  

 
3.  Satisfactory Performance   
 
___Errors                                                
 

   
 

 
  
 X 40 

 
  

 
 TOTAL (Max. possible 100)                 

 
  

 
COMMENTS:  
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APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 
SAMPLING GUIDE FOR SERVICE ORDERS 

 
 

LOT SIZE:  Number of service orders completed in the previous month 
 
SAMPLE TYPE:  Single 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  10% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
The first working day of the month, the COR will request a list of service orders 
completed in the previous month. 
 
The contractor will produce this list using the available IFS quarries.  All lines will be 
number numerically to allow ease of picking random sample numbers from this list. The 
total number of service orders will be the LOT SIZE. 
 
Using MIL-STD-105E, Appendix C, Table 1-A or 1-B or 1-C the COR will determine the 
SAMPLE SIZE.  The COR will generate the sample by using the computer random 
sampling program.  From the random list, the COR will select the corresponding 
numbers from the completed service order list and return this selection to the contractor. 
 
The contractor will pull the original SO’s requested and provide them to the COR for 
evaluation. 
 
The COR will develop an SO checklist or tally sheet to assistance in performing this 
task. 
 
The COR will than place the results on Appendix B for transmittal to the KO at the end 
of the quarter. 
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APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 INDIVIDUAL JOB ORDERS 
 

 
PERFORMANCE WORK 

STANDARDS TITLE  

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
METHOD OF 

SURVEILLANCE 
 

Individual Job Orders 
(IJO) 

 
10% 

Lot is the number of IJO's 
completed each month. 

 
 Random Sample 

 
 

 
 REQUIRED 
 SERVICE  

 
 SECTION OR 
 PARAGRAPH 

 
 STANDARD 
 AND % OF IMPORTANCE 

 
Engineering, Planning 

and Estimating 
 

 
Section C.7.1.3 

 
IJO engineering, planning & 
estimating is timely, material 

orders are timely and accurate, 
designs, statement of work & 
drawings are provided to the 

craftsman, WINESTIMATING is 
used 90% of the time for in house 
work, and as-built drawings are 

provided upon project completion 
30% 

 
Quality of 

Workmanship  

 
 Section C.7.1.3 

   

 
Quality of work meets International 
Building Code 2003, industry stan-

dards and is also aesthetically 
pleasing 

30% 
Cost Estimating  

 
Section  

C.7.1.3.3 
Cost estimates for all engineering 
design and planned and estimated 
IJO projects shall be within plus or 

minus 10% of the final design 
estimate or detailed estimate 

30%  
 

Customer  
Coordination 

 

 
Section C.7.1.2.7  

 
All disruptive activities have prior 

customer coordination 
10% 
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APPENDIX B 
IJO SURVEILLANCE SHEET 

 
Month:_____                                             
 
Lot Size:  No. Of IJO's Completed:_____    Sample Size:_____                  
 
EVALUATOR:________  AQL 10%        Type of Surveillance:  Random
 
IJO Project Numbers:   
 

 
 
           AC:__  RE:__      

 
SAT 

1 

 
UNSAT 

0 

 
X 

(Weight) 

 
SCORE

 
1. Planning & Estimating 
 
a. Timeliness                         __Errors 
b. Material Order                   __Errors 
c. SOW, Drawings, Design   __Errors 
d. WINEST                           __Errors  
 

 
 

 
 

 
 

x 30 

 
 

 
2. Quality of Workmanship    __Errors 
 

 
 

 
 

 
x 30 

 
 

3. Cost Estimating               ___Errors   x 30  
 

 
4. Customer Coordination   ___Errors 
 

 
 

 
 

 
 

x 10 

 
 

 
TOTAL (Max. possible 100) 

 
 

 
COMMENTS: 



W9124R-04-R-0010 

 
 

ATTACHMENT 1 

8

APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 

SAMPLING GUIDE FOR IJO’s 
 
 

LOT SIZE:  Number of IJO’s completed in the previous month 
 
SAMPLE TYPE:  Single 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  10% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
IJO’s receive 100% inspected during the month.  The COR will keep a list of completed 
and inspected IJO’s during the month.  The number of completed IJO’s during the 
month represents the LOT SIZE.   
 
Using the MIL-STD-105E tables the COR will determine the SAMPLE SIZE.  Using the 
random sample program a random sample will be selected, this random sample list will 
be forwarded to the contractor to retrieve the IJO folders for surveillance.  
 
The COR will develop an IJO checklist or tally sheet to assistance in performing the 
surveillance. 
 
The COR will than place the results on Appendix B for transmittal to the KO at the end 
of the quarter. 
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APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 MATERIAL COORDINATION/PURCHASING 
 
 

 
 PERFORMANCE WORK 
 STANDARDS TITLE 

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
 METHOD OF 
 SURVEILLANCE 

 
Material  

Coordination 
& Purchasing 

 

 
4% 

Lot size varies  
See below 

 
Random and 100% 

Sampling 

 
 
  

REQUIRED 
SERVICE 

 
SECTION OR 
PARAGRAPH 

 
STANDARD AND 

% OF 
IMPORTANCE 

 
SURVEILLANCE 
METHOD AND 

LOT SIZE 
 

Requisitioning of 
Supplies 

 
Section C.4 

 
Requisition of 

supplies IAW the 
contract 

 
 

40% 

 
Random sample of 

open PO’s 
100% sample of 

closed PO’s 
Lot size is the 

number of open 
requisitions during 

the month 
 

Accountability 
 

Section C.4 
 

Accomplish 
accounting of all 

GFP in accordance 
with the FAR’s 

 
 

30% 

 
100% sampling of 

all equipment 
purchases 

 
Warehousing 

 
Section C.4 

 
Accomplish 

warehousing IAW 
AR’s local policies 
and the contract  

 
30% 

 
Random sampling 

 
Lot size is the 
number of line 

items in the 
warehouse 
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APPENDIX B 
MATERIAL COORDINATION AND PURCHASING SHEET 

 
Month:_____        Lot Size:___ 
   
a. Purchase Orders:__    Sample Size:_____  
b. Accountability GFP:__    Sample Size:_____ 
c. Warehousing:__     Sample Size:_____ 
 
EVALUATOR:________           AQL 4%   Type of Surveillance: Random
 
 

 
 
        AC____  RE____   

 
 SAT 

1 

 
UNSAT 

0 

 
 X 

(Weight) 

 
SCORE

 
1. Requisitioning of supplies 
 
a. Timeliness                         __Errors 
b. Quality/Quantity                __Errors 
c. Invoicing                            __Errors 
 

 
 

 
 

 
  

x 40 

 
 

 
2. Accountability GFE          __Errors 
 

 
 

 
 

 
 

x 30 

 
 

 
3. Warehousing 
a. Inventory                         __Errors 
 

 
 

 
  

 
x 30 

 
 

 
TOTAL (Max. possible 100) 

 
 

 
COMMENTS:  
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APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 

SAMPLING GUIDE FOR MATERIAL COORDINATION/PURCHASING 
 
 

LOT SIZE:  SEE BELOW 
 
SAMPLE TYPE:  Single 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  4% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
Requisitioning of Supplies, Open Purchase Orders:  LOT SIZE is the number of open 
purchase order during the month.    
 
Using the MIL-STD-105E tables the COR will determine the SAMPLE SIZE.  Using the 
random sample program a random sample will be selected, this random sample list will 
be forwarded to the contractor to retrieve the open purchase orders for surveillance.  
 
 
Requisitioning of Supplies, Closed Purchase Orders:  LOT SIZE is the number of closed 
purchase order invoiced during the month.  100% sampling of invoiced purchase orders. 
 
Accountability of GFE Purchases:  100% sampling of all GFE purchases.  The COR will 
evaluate all GFE purchase. 
 
Warehousing:  LOT SIZE is the number of line items currently in the warehouse. 
 
The COR will request a warehouse inventory to determine the LOT SIZE and sample 
size. 
 
Using the MIL-STD-105E tables the COR will determine the SAMPLE SIZE.  Using the 
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random sample program a random sample will be selected. The COR will then 
accomplish the warehouse inspections. 
 
The COR will develop a checklist or tally sheet to assistance in performing the 
surveillance. 
 
The COR will than place the results on Appendix B for transmittal to the KO at the end 

of the quarter. 
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APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 PREVENTIVE MAINTENANCE & OPERATIONS 
 
 

 
PERFORMANCE WORK 

STANDARDS TITLE 

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
METHOD OF 

SURVEILLANCE 
 

Preventive Maintenance 
and Operations 

 
 10% 
 Lot size: 
 Number of days 
 in the month. 

 
 Random Sample 

 
 

 
REQUIRED 
SERVICE  

 
SECTION OR 
PARAGRAPH 

 
STANDARD 

AND % OF IMPORTANCE 
 

Efficiency of Work 
 
 Section C.7.1 thru 

Section C.7.14  

 
Work site observations 

indicate that Contractor personnel 
are working with reasonable 

efficiency and are not sitting or 
driving around 

30%  
 

Quality of Work 
Performed 

 
Section C.7.1 thru 

Section C.7.14  

 
All work is performed IAW 

International Building Code 2003 
and manufacturers' guidance 

40% 
 

Timeliness of PM’s 
 

 
 Section C.7.1 thru 

Section C.7.14 

 
Building PM’s are accomplished 

IAW the Contractor’s PM schedule 
and seasonal PM’s are 

accomplished in a timely manner 
30%  
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APPENDIX B 
PM/OPERATIONS SURVEILLANCE SHEET 
PUBLIC WORKS AND FAMILY HOUSING 

 
 
 
Month:_____                                 Evaluator:________                                                
 
AQL 10%                                     Type of Surveillance:  Random  
 
Lot Size: Number of Days in the Month:_____    Sample Size:_____    
 
 
 

DAY      
 

AREA 
SURVEYED      

 
 

 
               AC:__   RE:__     

 
SAT 

1 

 
UNSAT 

0 

 
X 

Weight) 

 
 

SCORE
 
 1. Observations of Efficiency          Errors___         

 
 
 

 
 

x 30  
 
 2. Quality of Work Performed         Errors___        
                 

 
 

 
 

 
x 40  

 
 3. Timeliness of Performance         Errors___       
                 

 
 

 
 

 
x 30 

 
 

 
TOTAL (Max. possible 100) 

 
  

 
COMMENTS:     
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APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 

SAMPLING GUIDE FOR PREVENTIVE MAINTENANCE 
 
 

LOT SIZE:  Number of working days during the month 
 
SAMPLE TYPE:  Single 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  10% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
Before the beginning of each month the COR will determine the number of working days 
for the next month.  This number represents the LOT SIZE.   
 
Using the MIL-STD-105E tables the COR will determine the SAMPLE SIZE.  Using the 
random sample program a random sample of working days will be selected, this random 
sample will represent the days during the month when COR will perform surveillance on 
Operations and Preventive Maintenance.  
 
The morning of the selected days the COR will request a list of items which are 
scheduled to receive Operations or Preventive Maintenance during that day.  These 
items may be any number of Operations or Preventive Maintenance items such as 
buildings PM’s, HVAC units, coolers, grounds areas, electrical substations, water wells, 
the Landfill etc. The COR must vary the selection and select the utilities items being 
service during that time of year.  
 
During the day the COR will inspect these areas for efficiencies, quality and timeliness 
of work being performed. 
 
The COR will develop a checklist or tally sheet to assistance in performing the 
surveillance. 
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The COR will than place the results on Appendix B for transmittal to the KO at the end 
of the quarter. 
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APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 WORK RECEPTION AND PRELIMINARY ESTIMATING 
 
 
 

 
PERFORMANCE WORK   

STANDARDS TITLE  

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
METHOD OF 

SURVEILLANCE 
 

Work Reception and 
Preliminary Estimating 

 
4% 

Lot is the number of Work 
Orders (DA 8283) 

processed for approval 
during the month. 

 
Random Sample 

 
 
 

 
 REQUIRED 
 SERVICE  

 
 SECTION OR 
 PARAGRAPH 

 
 STANDARD  
 AND % OF IMPORTANCE 

 
 Timeliness in Work 
Order Processing  

 
 Section C.7.1.5.5 

 
All work orders are processed to 

the work request meeting within 30 
calendar days of receipt 

30% 
 

Work Classification  
 

 Section C.7.1.5 
 

All work orders are properly 
classified as M&R, minor 

construction, operations or other 
engineering support (K,L,J,M) 

40% 
 
Work Request Meetings 

 
Section C.7.1.5.5 

 
The presenter at the work request 
meeting has sufficient knowledge 
of the project in order to explain it 
the members of the work request 

committee 
30% 
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 APPENDIX B 
WORK ORDER RECEPTION, EVALUATION 

 AND PRELIMINARY ESTIMATING 
 
 
Month:___                      
 
Lot Size:___  
 
Sample Size:___               
 
Evaluator:________  AQL 4% Type of Surveillance: Random 
 
 

 
    
  AC ____RE____ 

 
  SAT 
 1 

 
 UNSAT 
 0 

 
 X 
 (Weight) 

 
 
 SCORE

 
1. Timeliness in processing work 
requests to the WR meeting 
                                         __Errors 
 

 
  

 
 

 
  

x 30 

 
  

 
2. Work classification 
                                        __ Errors 
 

 
  

 
 

 
  

x 40 

 
  

 
3. Work request meeting presentation     
                                        __Errors 
 

 
  

 
 

 
x 30 

 
  

 
 TOTAL (Max. possible 100)                 

 
  

 
COMMENTS:    
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APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 
SAMPLING GUIDE FOR WORK RECEPTION  

 
 

LOT SIZE:  Number of work request received and processed for approval during the 
month 
 
SAMPLE TYPE:  Single 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  4% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
Work Requests received and processed for approval during the month will be the LOT 
SIZE.  The COR will keep a list of work request processed for approval during the 
month. The weekly Work Request Meeting Log will provide the COR the majority of the 
list.  
 
Using the MIL-STD-105E tables the COR will determine the SAMPLE SIZE.  Using the 
random sample program a random sample will be selected from the COR’s list of work 
orders, this random sampled list will be forwarded to the contractor to retrieve the work 
order folders for surveillance.  This action should take place during the first week of 
each month 
 
The COR will develop a work order checklist or tally sheet to assistance in performing 
the surveillance. 
 
The COR will than place the results on Appendix B for transmittal to the KO at the end 
of the quarter. 

 



W9124R-04-R-0010 

 
 

ATTACHMENT 1 

21

APPENDIX A 
PERFORMANCE REQUIREMENTS SUMMARY 

 MANAGEMENT  
 

 
PERFORMANCE WORK 

STANDARDS TITLE 

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
METHOD OF 

SURVEILLANCE 
 

Management 
 

 
4% 

Lot size varies 
 See below 

 
Surveillance method 

varies 
See below 

 
 
 

REQUIRED 
SERVICE 

 
SECTION OR 
PARAGRAPH 

 
STANDARD AND 

% OF 
IMPORTANCE 

 
SURVEILLANCE 
METHOD AND 

LOT SIZE 
 

Contract 
Discrepancy 

Reports & Problem 
Resolution 

 
Section C.6.15 & 

C.6.15.1 

 
Problems are 

resolved to the 
mutual agreement 
of both parties and 
response is timely 

20% 

 
100% Sampling 

 
Lot is the number 

of problems 
unresolved during 

the month 
 

 
Disruptive Activities 

Coordination 

 
Section C.7.1.2.7 

 
Schedule all 

disruptive activities 
in a timely and 

competent manner 
10% 

 
Customer 
complaint 

 
Lot size is the No. 

of customer 
complaints 

 
 

Budget & 
Accounting 

 
Section C.7.1.6 

 
Budget and 
accounting 

including IPT’s are 
completed in an 

accurate and timely 
manner IAW the 

contract 
25% 

 
Lot is the number 
of financial reports 
submitted during 

the month 
 

 
After Duty 

Hour 

 
Section C.6.7.5 Respond to after 

duty emergency 

 
Customer 

Complaints 
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REQUIRED 
SERVICE 

 
SECTION OR 
PARAGRAPH 

 
STANDARD AND 

% OF 
IMPORTANCE 

 
SURVEILLANCE 
METHOD AND 

LOT SIZE 
Emergency 
Response 

requirements IAW 
the contract 

15% 

 
Lot is the number 

of customer 
complaints during 

the month 
 

 
Scheduling 

 
Section C.7.1.2 

 
Contractor meets 
or exceeds the 

COR’s 
expectations for 

scheduling 
efficiencies  

10% 

 
100% Sampling 

 
Lot is the number 

of weekly 
scheduling 

meetings during 
the month 

 
 

 
Reports 

 
Section C.6.14 

 
Reports meet or 

exceed the 
timeliness and 

accuracy required 
by the contract 

20% 

 
100% Sampling 

 
Lot is the number 
of reports required 
during the month 
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APPENDIX B 
MANAGEMENT SURVEILLANCE SHEET 

 
Evaluator:________     Month:_____ 
                     
Lot size:___ 
 
CDR’s & Problem Resolution: The No. of documented problems during the month:__  
Disruptive Activities Coordination: The No. of customer complaints received during the 
month:__ 
Budget & Accounting: The No. of financial reports received during the month:__                
After Hr Response: The No. of customer complaints received during the Month:__                
Scheduling: The No. of scheduling meetings held during the month:__    
Reports: The No. of reports received during the month:__     
 
Type of Surveillance:  100%/Customer Complaints                   
 
AQL 4%   

 
  

 
  SAT 
 1 

 
 UNSAT 
 0 

 
 X 

(Weight) 
 
SCORE 

 
1. CDR & Problem Resolution                  
__Errors 

     
 

 
 

 x 20   
 
2. Disruptive Activities Coordination         
__Errors 
    

 
 

 
 x 10  

 
3. Budget & Accounting    __Errors 
       

 
 

 
 x 25  

 
4. After Hrs Response     __Errors 
  

 
 

 
 x 15  

 
5. Scheduling                  __Errors 

 
 

 

 
  

x 10  
 
6. Reports                      __Errors 
  

 
 

 
x 20  

 
 TOTAL (Max. possible 100)                  

 
COMMENTS: 
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APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 

SAMPLING GUIDE FOR MANAGEMENT  
 
 

LOT SIZE:  Variable 
 
SAMPLE TYPE:  Single 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  4% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
Contract Discrepancy Reports and Problem Resolution:  The COR will prepare 
correspondence to the KO for all problems and conflicts that cannot be readily resolved 
by the COR.  100% sampling 
 
Disruptive Activities Coordination:  The COR will investigate and validate all complains 
from customers for unscheduled disruptions of their operations.  100% sampling of 
customer complains. 
 
Budget and Accounting:  The COR will ensure timeliness and accuracy for all budget 
and accounting reports received during the month.  100% sampling of all budget 
reports. 
 
After Duty Hour Emergency Response:  The COR will validate all failures of the 
Contractor to respond to emergency call out.  100% sampling 
 
Scheduling:  The COR will attend all scheduling meetings, check the schedule for 
accuracy, ensure the contractor follows the schedule and provide project priorities to the 
contractor.  100% sampling of all scheduling meetings. 
 
Reports:  All reports received from the contractor will be evaluated for timeliness and 
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accuracy.  100% sampling of all reports. 
 
 
The COR will develop a checklist or tally sheet to assistance in performing the 
surveillance. 
 
The COR will than place the results on Appendix B for transmittal to the KO at the end 
of the quarter. 
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APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 EFFICIENCY 
 
 

 
 PERFORMANCE WORK 
 STANDARDS TITLE 

 
 MAXIMUM ALLOWABLE 
 DEVIATION AQL 

 
 METHOD OF 
 SURVEILLANCE 

 
Efficiency 

 

 
1% 

 
100% Sampling 

 
 

 
  

REQUIRED SERVICE 
 

SECTION OR 
PARAGRAPH  

 
STANDARD & % OF 

IMPORTANCE 
 

Man-hour Savings 
 

C.7.1.8 
 

Significant (over 250 per 
year) reduction in required 

manpower 
30% 

 
Dollar Savings 

 
C.7.1.8 

 
Significant (over $1,000) 

per year) reduction in 
required funding 

40%  
 

Process Improvements 
 

C.7.1.8 
 
Significant improvement in 

work performance 
methods or customer 

service  
30% 
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APPENDIX B 
EFFICIENCY IMPROVEMENTS 

PUBLIC WORKS AND FAMILY HOUSING 
 
 
Quarter:__   
 
Evaluator:_________   Type of Surveillance: 100 % 
 
Acceptable quality level:   1% 
 
Efficiency rating:__% 
 
 
1.  See attached Contractors __ Quarterly Efficiency Report. 
 
2.  Paragraph 2 will contain the Contracting Officers Representative’s evaluation of the 
Contractor’s Quarterly Efficiency Report. 
 
3.  Paragraph 3 will contain the Contracting Officers Representative’s suggested rating 
of the Contractor’s Efficiency Report. 
 
Contract Paragraphs Pertaining to Efficiency 
 
4. C.7.1.7 Contractor Efficiency:  The Contractor shall promote efficiency in all their 
efforts.  The Contractor shall provide a plan to promote and enhance efficiency from 
their workforce as part of their proposal.  The Contracting Officer prior to full 
performance of this contract shall approve the final version of the Contractor’s plan to 
promote efficiency in their work force. 
 
C.7.1.7.1 Efficiency Reporting:  Each quarter the Contractor shall choose key elements 
of their operation, which the efficiency can be improved.  The Contractor shall measure 
the efficiency of these elements at the beginning of the quarter and at the end of the 
quarter, reporting their findings as part of their award fee presentation.  A portion of the 
quarterly award fee will be based on the Contractor’s ability to identify and correct 
inefficiencies in their operation.  A copy of the Contractor’s Efficiency Report shall be 
provided to the COR NLT 10 calendar days after the end of each quarter. 

 
Efficiency Improvements does not have an appendix C. 
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APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 FAMILY HOUSING OPERATION 
 
 

 
PERFORMANCE WORK 

STANDARDS TITLE 

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
 METHOD OF 
 SURVEILLANCE 

 
Family Housing 

Operations 
 

 
4% 

Lot size varies  
See below 

 
 See Below 

 
 
  

REQUIRED 
SERVICE 

 
SECTION OR 
PARAGRAPH 

 
STANDARD AND 

% OF 
IMPORTANCE 

 
SURVEILLANCE 

METHOD  
LOT SIZE IS THE 

# OF WORK DAYS 
IN THE MONTH 

 
Operate Family 

Housing Self Help 
Supply 

 
Section C.7.4.6 

 
Perform AFH self 

help IAW the 
contract 

specifications 
25% 

 
Random sampling 

and 100% 
sampling for 

customer 
complaints 

 
 
Assignments and 

Terminations 

 
Section C.7.4.10 

 
Perform AFH 

assignments and 
terminations IAW 

the contract 
specifications 

 
40% 

 
Random sampling 

and 100% 
sampling for 

customer 
complaints 

 

 
Warehousing and 
Property Control 

 
Section C.7.4.4 

and C.7.4.5 

 
Performs AFH 

warehousing and 
property handling 
and control IAW 

the contract 
specifications 

 

 
Random sampling 

and 100% 
sampling for 

customer 
complaints 
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REQUIRED 
SERVICE 

 
SECTION OR 
PARAGRAPH 

 
STANDARD AND 

% OF 
IMPORTANCE 

 
SURVEILLANCE 

METHOD  
LOT SIZE IS THE 

# OF WORK DAYS 
IN THE MONTH 

35% 
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APPENDIX B 
AFH OPERATIONS SURVEILLANCE SHEET 

 
Month:___       Evaluator:___                 
 
Lot size is the number of days in the month:___ 
          
Sample size:___ 
 

 Type of Surveillance: Random Sampling and 100% Sampling on customer complaints                  
  

AQL 4% 
 

 
                        
 

 
SAT 

1 

 
UNSAT 

0 

 
Weight 

 
SCORE 

 
1. Self Help 
a. Long Term Issue                      __Errors 
b. Short Term Issue                     __Errors 
c. Maintenance of Equipment      __Errors 
d. Initiate Actions to Retrieve 
Costs on Lost or Damaged Items 
                                                    __Errors  
c.  Customer Complaints            __Errors 

 
 

 
 

 
 

x 25 

 
 

 
2. Assignments & Terminations 
a. Perform Duties in Section C.7.4  
                                                  __Errors 
 
b. Customer Complaints           __Errors 

 
 

 
 

 
x 40 

 
 

 
3. Warehousing & Property Control  
a. Performs Furnishing & Supplies  
Duties Section C.7.4                   __Errors 
 
b. Performs Storage, Movements &  
Handling Duties in Section C.7.4   
                                                   __Errors      

 
 

 
 

 
 

x 35 

 
 

 
TOTAL (Max. possible 100) 

 
 

 
COMMENTS: 
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APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 

SAMPLING GUIDE FOR FAMILY HOUSING MANAGEMENT 
 
 

LOT SIZE:  Number of working days during the month 
 
SAMPLE TYPE:  Single 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  4% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
Before the beginning of each month the COR will determine the number of working days 
for the next month.  This number represents the LOT SIZE.   
 
Using the MIL-STD-105E tables the COR will determine the SAMPLE SIZE.  Using the 
random sample program a random sample of working days will be selected, this random 
sample will represent the days during the month when COR will perform surveillance on 
Family Housing Management.  
 
During the days selected the COR will inspect the Contractor Family Housing 
operations in building 1000.  The areas inspected will include self-help, assignments 
and terminations, accounting, warehousing, storage, movements and handling, property 
control and overall housing managements.  All customer complaints will be validated 
and will be handled as soon as they are received.    
 
The COR will develop a Family Housing Management checklist or tally sheet to 
assistance in performing the surveillance. 
 
The COR will than place the results on Appendix B for transmittal to the KO at the end 
of the quarter. 
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APPENDIX A 
 PERFORMANCE REQUIREMENTS SUMMARY 
 SAFETY, SECURITY & VEHICLE MAINTENANCE 
 
 

 
PERFORMANCE WORK 

STANDARDS TITLE 

 
MAXIMUM ALLOWABLE 

DEVIATION AQL 

 
 METHOD OF 
 SURVEILLANCE 

 
Safety, Security & Vehicle 

Maintenance 
 

 
1% 

Lot size varies  
See below 

 
 See Below 

 
 
  

REQUIRED 
SERVICE 

 
SECTION OR 
PARAGRAPH 

 
STANDARD AND 

% OF 
IMPORTANCE 

 
SURVEILLANCE 
METHOD AND 

LOT SIZE 
 

Safety 
 

Section C.1.14  
 
Performs all work 

in a safely and 
accident free 

manner 
60 % 

 
100 % 

  
Lot size is the 

number of 
accidents each 

month 
 

Security 
 

Section H 
 

Performs all 
operations in 

accordance with all 
applicable security 

regulations 
30 % 

 
100 % 

 
Lot size is the 

number of security 
violations each 

month 
 
Vehicle/ Equipment 

Operator 
Maintenance 

 
Section C.1.20 

 
Provides quality 
vehicle operator 

maintenance  
 

10 % 

 
Planned 

 
Lot size is the 

number of vehicle 
inspections each  

month 
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APPENDIX B 
SAFETY, SECURITY & VEHICLE/EQUIPMENT MAINTENANCE 

 
 
Month:__                           Evaluator:__ 
                     
Lot Size:  30 DAYS 
 
Safety:  # of Vehicle or Personnel Accidents During the Month:__  
Security: # of Security Violation Identified During the month:__ 
Vehicle/Equipment Operator Maintenance:  # of Vehicle Inspections During the 
Month:__ 
 
Type of Surveillance:   Planned & 100%                  AQL 1%   
 
 

 
  

 
  SAT 
 1 

 
 UNSAT 
 0 

 
 X 

(Weight) 
 
SCORE 

 
1. Safety: 
 
Number of Vehicle or Equipment 
Accidents:__ 
 
Number of Personnel Accidents:__ 
  

 
 

 
x 60  

 
2. Security: 
Number of Security Violations__ 
            

 
 

 
x 30  

 
3. Vehicle/Equipment Maintenance:  
Number of Incidents Where Vehicles 
Were Found Not to be Well 
Maintained:__ 
       

 
 

 
x 10  

 
 TOTAL (Max. possible 100)                  

 
COMMENTS:  
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APPENDIX C 
PERFORMANCE REQUIREMENT SUMMARY 

SAMPLING GUIDE FOR SAFETY SECURITY AND VEHICLE MAINTENANCE 
 
 

LOT SIZE:  Number of vehicle or personnel accidents and security violation that happen 
during the month.  Also the number for vehicles inspected during the month for planned 
sampling of contractor vehicle operator maintenance. 
 
SAMPLE TYPE:  100% and planned sampling 
 
SAMPLE SIZE:  See MIL-STD-105E 
 
SAMPLING DEGREE:  Single Normal Single Reduced Single Tightened 
 
INSPECTION LEVEL:  General level 11 General level 1 General level 111 
 
ACCEPTABLE QUALITY LEVEL:  1% 
 
ACCEPT:  See MIL-STD-105E 
 
REJECT:  See MIL-STD-105E 
 
SAMPLING PROCEDURE: 
 
All vehicle and personnel accidents will be reported to the COR IAW paragraph C.1.14.   
 
All accidents will be investigated by the COR. 
  
The COR must periodically check vehicles for proper operator maintenance.  This is 
accomplished by observing performance of operator maintenance being accomplished 
in the morning during motor stables and from reports received via email from the 
Combined Maintenance Section for vehicles due and over due for scheduled 
maintenance. 
 
The COR may develop a checklist or tally sheet to assistance in performing the 
surveillance. 
 
The COR will than place the results on Appendix B for transmittal to the KO at the end 
of the quarter. 
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APPENDIX B 
QUARTERLY SURVEILLANCE SUMMARY 

FY______ 
 

 
 

 
Surveillance 

Scores 
 
  

 
MO. 

 
 MO. 

 
 MO. 

 
 SERVICE    

 
 
 
 Average 
 Score 

 
 
 
Weight 
 1-5 

 
   
 
 Final 
 Score 

 
 
 

Max. 
Possible  

Score 

 
 Service Orders 
Public Works & 
Family Housing     5  500 

 
Individual Job 

Order's     5  500 
 

Material 
Coordination & 

Purchasing     3  300 
 

 PM’S & SOO’S 
Public Works & 
Family Housing     5  500 

 
FH Operation     4  400 

 
Work Reception & 

Preliminary 
Estimating     2  200 

 
 Management     4  400 

 
 Efficiency     3  300 

 
Safety, Security & 

Vehicle 
Maintenance     4  400 

 
 TOTAL       3500 

 



W9124R-04-R-0010 

 
 

ATTACHMENT 1 

36

 
 
 

AWARD    
FEE 

CRITERIA

CONTRACTOR'S 
PERFORMANCE 

RATING 

RECOMMEND
ED AWARD 

FEE 
 

Excellent 
 

95-100 
 
 

 
95-100 

 
Very Good 

 
90-94 

 
 

 
90-94 

 
Good 

 
80-89 

 
 

 
80-89 

 
Marginal 

 
60-79 

 
 

 
20-50 

 
Sub marginal 

 
0-59 

 
 

 
0 
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COLLECTIVE BARGAINING AGREEMENT
 
 
On this 1st day of October, 2003, Pyramid Services, Inc. and EC III, LLC, joint employers, (hereinafter called 
the "Company"), and the International Brotherhood of Electrical Workers, Local Union No. 570, (hereinafter 
called the "Union"), hereby agree as follows: 
 
 
 ARTICLE I 
 
 RECOGNITION
 
 
Section l.  The Company recognizes the Union as the sole and exclusive bargaining representative as certified 
by the National Labor Relations Board, Case No. 28-RC-5526 for the purpose of work and other conditions of 
employment for all employees employed by the Company at its U. S. Army Proving Ground site at Yuma, 
Arizona doing work under the Integrated Support Services Contract; excluding the secretary to the program 
manager, guards, watchmen and supervisors as defined by the Act. 
 
Section 2.  All references herein to gender shall be construed as being equally applicable without reservation to 
both males and females. 
 
 

ARTICLE II 
 

INTENT AND PURPOSE OF AGREEMENT
 
 
It is the intent and purpose of this agreement to insure industrial peace and to conduct all matters in accordance 
with the terms of this agreement.  It is further the intent that the provisions of this Agreement be carried out 
with fairness on the part of both the Union and the Company.  It is recognized by the Agreement to be the duty 
of the Company and the Union to cooperate fully, both individually and collectively for the advancement of 
said conditions. 
 
 

ARTICLE III 
 

RIGHTS OF MANAGEMENT
 
 
Section 1.  Except as abridged by a specific provision of this agreement, the Company reserves and retains all 
of its normal and inherent rights with respect to the management of the business, including (without limiting the 
generality of the foregoing) its right to establish or continue policies, practices, and procedures for the conduct 
of the business, to select and direct the working force, to establish, eliminate, change or combine work 
schedules, and work assignments, subject only to the terms of this Agreement, to transfer, promote or demote 
employees, or to lay off, terminate or otherwise relieve employees from duty for lack of work or other 
legitimate reasons, to make and enforce reasonable rules for the maintenance of discipline; to suspend, 
discharge, or otherwise discipline employees; for just cause and otherwise to take such measures as 
management may determine to be necessary to the orderly, efficient or economical operation of the business. 
 
During the probationary period, an employee may be discharged or disciplined at the Company's option without 
recourse to the grievance procedure. 
 
The foregoing enumeration of the Company's rights shall not be deemed to exclude other pre-existing rights 
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which do not conflict with the provisions of this Agreement, and nothing in this Article shall be deemed to limit 
the Company in the exercise of customary and recognized functions and prerogatives of management. 
 
 
 

ARTICLE IV 
 

STRIKES, WORK STOPPAGES AND LOCKOUTS
 
 
Section 1.  The Union shall not cause or permit its members to cause, nor shall any member of the Union take 
part in any strike, sit-down, slowdown, or picketing of any Company location or any curtailment of work or 
restriction of production or interference with the operations of the Company. 
 
Section 2.  Any employee found guilty of violating this Article will be discharged. 
 
Section 3.  The Company will not authorize or direct a lock out. 
 
 

ARTICLE V 
 

CHECK-OFF
 
 
Section 1.  Upon receipt of a properly executed written authorization for payroll deduction of an amount equal 
to Union membership dues (Article VI), signed by any employee in the bargaining unit, the Company shall 
make payroll deductions in accordance with that authorization from the employee's wages and payments. 
 
Section 2.  By written certification, the Union shall keep the Company currently informed of the amount of 
regular monthly Union membership dues lawfully in effect. 
 
Section 3.  An authorization by an employee for a deduction of an amount equal to Union membership dues 
shall be cancelled automatically when such employee is permanently transferred out of the bargaining unit or is 
removed from the payroll of the Company. 
 
Section 4.  An employee's authorization for payroll deduction of Union dues shall be irrevocable for a period of 
one year after signing, or the term of this collective bargaining agreement, whichever occurs first, and shall 
automatically renew itself for successive yearly or contract periods, which ever is less.  To revoke an 
authorization under this provision, an employee must give written notice to the Union and the Company prior to 
the expiration of the applicable yearly or contract period, in which event the revocation shall be effective as of 
the last day of such period. 
 
Section 5.  The Union shall indemnify and save the Company harmless any and all claims, demands, suits, or 
other forms of liability that may arise out of or by reason of action taken or not taken by the Company for the 
purpose of complying with the provisions of this article, or in reliance on any dues deduction form furnished 
under the provisions of this article or any certification by the Union. 
 
Section 6.  The Company will provide a detailed report showing names, employee number, and deduction 
amount at the time of payment.  Deductions provided above shall be remitted to the Union no later than the 
fifteenth (15th) day of the month following the month in which the deduction was made and shall include all 
deductions made in the previous month. 
 
 
 

 
 

ATTACHMENT 3 

3



 
ARTICLE VI 

 
PYRAMID SERVICES, INC – ECIII, LLC 

 
DUES CHECK-OFF AUTHORIZATION FORM 

 
 
 I hereby authorize and direct the above-named employer to deduct from my pay an amount equal to 
Union membership dues for the International Brotherhood of Electrical Workers, Local No. 570. 
 
 This authorization shall be irrevocable for one year from the execution date hereof or until the 
expiration of the applicable contract between the Company and the Union, whichever is lesser, and shall 
automatically renew itself for successive yearly or contract periods, whichever is the lesser, unless I give 
written notice to the Union and to the Company, prior to the expiration of the applicable yearly or contract 
period, of my desire to revoke this authorization, in which event the revocation shall be effective as of the last 
day of such applicable yearly or contract period. 
 
 
______________________              ___________________________________ 
Date                                  Employee's Signature 
 
 
 
 
______________________   ___________________________________ 
Classification     Print Name 
 
 
 
 
______________________   ___________________________________ 
Hourly Rate     Monthly Dues 
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ARTICLE VII 

 
SUCCESSORSHIP

 
 
Section 1.   The provisions of this Agreement shall be binding upon the Company and its successors, assigns or 
future purchases, and all of the terms and obligations herein contained shall not be affected or changed in any 
respect by the consolidation, merger, sale, transfer or assignment of the Company of any or all of its property, 
or affected or changed in any respect by any change in legal status, ownership, or management of the 
Company.    
 
 It is the intent of this article to promote industrial peace and harmony, to ensure continuity of 
employment and representation, to maintain the current and prospective level of wages, benefits, and working 
conditions expressly contained in this agreement and supplementary agreements hereto and further to protect 
the gains made in said wages, benefits, and working conditions derived through good faith collective 
bargaining, regardless of the identity of the employer organization having jurisdiction over the work of the 
bargaining unit. 
 
 

ARTICLE VIII 
 

UNION STEWARDS
 
 
Section 1.  The Union may appoint six (6) Stewards. The Stewards shall be appointed from among the 
employees in the bargaining unit, and the Union shall notify the Company in writing of such appointments.  
The Company will recognize the Stewards for the purpose of representing employees in all steps of the 
grievance procedure.  The Steward and the employee will suffer no loss of pay during time spent in steps 1 and 
2 of the grievance procedure. 
 
In addition to those Stewards designated above, a Chief Steward shall be appointed and assigned to the facility. 
The Chief Steward may be a Shop Steward if directed by the Union. 
 
Section 2.  Such Stewards shall be allowed reasonable amount of time during working hours to investigate 
complaints or grievances in accordance with the terms of the Agreement.  Under no circumstances shall a 
Steward be discriminated against because of his performance of duties as a Steward. 
 
A Steward shall secure permission from his supervisor before leaving his work area to perform Steward duties, 
and shall report  back to his supervisor upon return to his work area. Upon entering the work area of another 
supervisor's responsibility, the Steward will contact the supervisor before attempting to contact any employee.  
  
Section 3.  In the event the Steward's immediate supervisor or his designate are not available for the Steward to 
secure permission to leave his work area, he shall secure permission from the next higher level supervisor. The 
same method shall be used to secure permission to enter the work area of another supervisors responsibility. 
 
Section 4.  When a Bargaining Unit employee and a Steward are working in or have a chance meeting in a 
common area, (supply, the administration office, or a job site, etc.) during the normal course of business, 
permission for the employee and Steward to confer on CBA related issues is not required. The duration of such 
meeting shall not exceed five (5) minutes. If more time is required to conduct matters involving CBA related 
issues, permission, as required in Section 2 and Section 3 of this Article, shall be obtained by both employees. 
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ARTICLE IX 
 

SENIORITY
 
 
Section 1.  Company Seniority is defined as the total length of an employees' term of continuous employment 
with the Company and shall apply to any applicable benefits without regard to the organizational identity of the 
employers. 
 
Section 2.  Site Seniority is defined as the total unbroken length of an employee's service with the company and 
predecessor contractor(s) at the U.S. Army Yuma Proving Ground as described in this Agreement. An 
employees site seniority date shall be used as a basis for any applicable benefits, determining promotion, 
layoffs and recalls within a job classification as provided for in this agreement. 
 
Section 3.   Acquisition of Seniority     
 
A.  Probationary Period. New hire employees shall be considered to be on probation and not entitled to 
seniority until they have acquired ninety (90) calendar days of service credit. Probationary employees shall be 
subject to termination, discipline, or discharge at he sole discretion of the Company, without recourse to the 
grievance procedure. 
 
B.   Transfers
Company employees transferred from outside the bargaining unit shall be considered as new hires. Upon 
completion of the probation period, they will receive Site seniority as of the date of transfer. 
 
C.  Temporary Employees.  
 
1. No temporary employees shall be hired in a classification where Bargaining Unit employees, with 
recall rights, have been laid off. 
 
2. Temporary employees are not entitled to seniority. Temporary employees shall be subject to 
termination, discipline or discharge at the sole discretion of the Company without recourse to the grievance 
procedure. Temporary employees, performing work covered by this Agreement, shall be given a classification 
listed in Article XXV, of this Agreement. Temporary employees shall receive wages and benefits as required 
by this Agreement, the Service Contract Act and any other applicable State or Federal laws or regulations.   
 
3. Temporary employees may be hired for a maximum of one hundred eighty (180) calendar days.  
  
4. If a temporary employee is hired as a regular employee, he would be considered a new hire and would 
acquire seniority as described in Article IX, Section 3, A. 
 
Section 4.   Job Changes 
 
A.   Reduction in Force (RIF) 
If a reduction in the number of employees should become necessary because of lack of work or for other 
justifiable reasons, such reduction shall be on the basis of the least amount of Site Seniority within the affected 
Job Classification.  Affected employees may exercise the following displacement rights, or elect to voluntarily 
accept the layoff. Temporary employees shall be laid off first regardless of classification. Probationary 
employees shall be laid off prior to employees with seniority, regardless of classification. 
 
B.   Lower Classification Displacement 
Any affected employee may bump an employee in a lower job classification, as determined by wage rates, 
provided the affected employee has more site seniority, and has the skills and ability to perform the work, as 
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determined by the Company.  It is understood and agreed that displacement under this section will not delay the 
originally scheduled layoff date. 
 
C.   Recall Rights 
In a restoration of force, the most senior site seniority employee laid off or reduced shall be recalled first.  Any 
employees recalled to a lesser position than that of which they were laid off and refuses such position shall not 
forfeit their remaining recall rights.  Recall rights shall be extended for a period of twelve (12) months. 
 
D.   Notice of Recall 
Each laid-off employee shall keep the Company informed in writing of any change to their current mailing 
address.  The Notice of Recall shall be by certified or registered mail.  Recalled employees must respond within 
seventy-two(72) hours after receipt of notification and must report for work within ten (10) working days unless 
extended by the Company. 
 
E.   Seniority Termination 
Seniority shall be terminated and employees shall have their names stricken from the Seniority List 
immediately under the following circumstances:  discharge for cause, resignation, failure to comply with notice 
of recall to the employees former classification, failure to be recalled from lay-off within twelve (12) months 
after such lay-off, failure to report for work upon expiration of an approved leave of absence unless satisfactory 
evidence of inability to report for work is shown, accepting any other employment without approval while on 
an approved leave of absence, unexcused absence from work for a period of more than three consecutive work 
days, or retirement of the employee. 
 
F.   Seniority Termination (Transfer/Promotions) 
In the event an employee is transferred and/or promoted from a Bargaining Unit position to a non-bargaining 
position with the Company, it is agreed that the employee shall, for a period of two (2) years, retain, but not 
accrue Site Seniority from the date transferred or promoted.  If the period outside the Bargaining Unit exceeds 
two (2) years, the employee will forfeit the Site Seniority accrued within the Bargaining Unit at the time of 
transfer or promotion.  During the two (2) year time period, such employees may return to their previous job 
classification if they have sufficient Site Seniority and provided they do not displace any member of the 
Bargaining Unit. 
 
When an employee has returned to a Bargaining Unit position prior to completing the two (2) year time period 
as described above, the employee must remain in a Bargaining Unit position for a period of one hundred eighty 
(180) days before accepting another non-bargaining unit position. If the employee accepts another non-
bargaining unit position, prior to completing the one hundred eighty (180) day period, all time spent outside the 
bargaining unit shall be counted towards the two year, non-bargaining unit limit. 
 
 

ARTICLE X 
 
 PROMOTIONS AND  QUALIFICATIONS 
 
 
Section 1.  Promotions will be based on skills, ability and performance.  In the event these factors are 
essentially equal, seniority shall prevail. 
 
Section 2.  When an employee has been reclassified through the promotional procedure, he may be allowed a 
maximum of sixty (60) work days in which to demonstrate his competence.  If unable to perform the duties of 
the new classification, he shall be returned to his former job classification and rate as if no break had occurred; 
and the next highest weighted employee who meets the requisites shall be given the same opportunity afforded 
the first employee. 
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Section 3.   A. Regular bargaining unit vacancies shall be dated and posted for a least four (4) working days in 
order for employees to make application in writing to the Administrator. The "Notice of Vacancy" shall be 
posted on all Union bulletin board's, (as required in Article XIX, Section 4), for four (4) working days. Bids 
received after the closing date shall not be considered. The company reserves the right to cancel any posted job 
notice prior to the vacancy being awarded.    
 
B.   The Company shall deliver a copy of the “Notice of Vacancy” to the chief Steward on the day the 
vacancy is posted.  
 
C.   Job vacancies posted but not filled within sixty (60) days shall be voided and a new “Notice of 
Vacancy” shall be posted. 
 
Any non-bargaining unit positions may be posted given the program business needs, and the level of expertise 
required to fulfill prospective mission requirements.  This decision will be made by the Company.   
 
Section 4.  In the event there are no applicants from within the bargaining unit who meet the stated requisites 
for a job vacancy, the Company may at its option, fill such vacancy by either transfer or new hire provided that 
anyone so transferred or hired is subject to the same requirement as seniority employees. 
   
Section 5. Temporary Job Positions   
 
When performing the initial hiring of temporary employees, the Company will make every attempt to 
determine the qualifications of the permanent work force, in an effort to afford the qualified employees an 
opportunity to work in a higher classification, on a temporary basis. The qualified employees will be rotated 
into the temporary positions, to the best of managements ability, without jeopardizing the ability of the resident 
shop to meet it's workload. 
 
Regular employees selected to fill the temporary positions, shall be returned to their previous job classifications 
at the end of the temporary assignment, with accrued seniority. 
 
It is not the Company's intent to affect any reduction in force, or reduction in normal hours of work by the 
Bargaining Unit employees with the use of temporary employees. Temporary employees are intended to be 
used to supplement the Bargaining Unit workforce on unusually large, fast track projects that are outside the 
normal scope of work performed under the ISSC contract. 
 
 

VISITATION 
 

ARTICLE XI 
 
 
Section 1.  A duly authorized representative of the Union (exclusive of stewards) will be required to request 
authorization from the Manager for visitation.  The Union Representative must have the same customer 
authorization as other visitors, prior to the visit.  During his visit the Union Representative must not interfere 
with operational requirements, nor can they use Company telephones or facilities to conduct union meetings or 
business, without prior approval of the Manager, or the designated supervisor. 
 

ARTICLE XII 
 

DISCIPLINE AND DISCHARGE 
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Section 1.  In accordance with the terms and provisions of this Agreement, it is understood that the Company 
has the right to discipline or discharge an employee for any just and sufficient cause.  However, during such 
investigation that may lead to discipline or discharge, such employee may confer with his Steward.  The 
employee is entitled to have Union representation during such investigation and disciplinary action or 
discharge. 
 
Section 2.  All counseling/reprimands shall be discussed with the employee and Steward if the employee so 
requests.  A counseling/reprimand given to an employee shall remain in effect for a period not to exceed 
eighteen (18) months from the date the employee is given the reprimand, unless the employee is disciplined for 
a similar violation within that eighteen month period.  Letters of counseling/reprimand for that particular 
violation would remain in the employee's file for eighteen (18) months from the subsequent date.  All letters 
shall be pulled from the employee's personnel file after the period of time.  Employees may verify that such 
disciplinary records have been cleared from their files. 
 
Section 3.    Rules and Policies   
Employees covered by this Agreement, shall be governed by the same rules and policy manual, regardless of 
employer identity. 
 
 

ARTICLE XIII 
 

GRIEVANCE PROCEDURE 
 
 
Section 1.   When an employee, or the Union has a grievance against the Company, it shall be processed in 
accordance with the Grievance Procedure hereinafter provided. 
 
Any grievance that either (a) is not appealed or (b) is disposed of in accordance with this Grievance Procedure 
shall be considered settled, and such settlement shall be final and binding upon the Company, the employee or 
employees involved, the Union and its members. 
 
Section 2.  STEP 1.   An employee believing that they have cause for a grievance may, at their option, discuss 
the issue directly with his immediate supervisor in an attempt to settle the grievance or may take it up with their 
Union representative who shall discuss the issue with the employee's immediate supervisor.  Both parties 
recognize the desirability of settling problems promptly through full discussion.  Every effort will be made to 
resolve differences at the oral stage of the procedure.  The Union shall be notified of any such proposal to 
resolve differences at the oral stage of the procedure.   
 
Section 3.  STEP 2.  If the issue is not resolved orally, the grievance shall be submitted in writing to the 
Supervisor at the next highest level within ten (10) working days.  The written grievance must specify the 
Article and Section of this Agreement alleged to have been violated; must be signed by the aggrieved employee 
or employees, or Union, and must specify the relief sought.  The Supervisor shall discuss the grievance with the 
Union representative within ten (10) working days after receipt and shall provide a written answer to the 
grievance within ten (10) working days after such discussion. 
 
Section 4.  STEP 3.  Within ten (10) working days of the Supervisor's answer, the Union  representative may 
appeal the grievance in writing to the Program Manager. The Program Manager or his designated 
Representative shall discuss the grievance with the Union representative within ten (10) working days after he 
received it and shall answer it in writing within ten (10) working days after the discussion. 
 
Section 5.  If an employee is terminated, Step 1 and Step 2 of this Grievance Procedure, shall be omitted and 
the grievance shall go directly to Step 3. 
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Section 6.  The time limits specified in this Article will be strictly adhered to unless adjusted by written 
agreement of both parties.  For the purpose of this grievance procedure the Arbitration Article below, "working 
days" shall mean Monday through Thursday, exclusive of Fridays, Saturdays, Sundays, and holidays. 
“Working days” will mirror the work week for this contract, as specified by the YPG Contracting Office. 
 
 

ARTICLE XIV 
 

ARBITRATION PROCEDURE 
 
 
Section l.  The arbitration procedure hereinafter provided shall extend only to those issues which are herein 
defined as arbitrable.  In order for a grievance to be arbitrable, it must:  (1) have been properly and timely 
processed through the grievance procedure; (2) involve interpretation or application of a specified provision or 
provisions of this Agreement: (3) not rest on any alleged understanding practice, or other matter outside the 
scope of this agreement except for established past practices; and (4) not require the arbitrator, in order to rule 
in favor of the party requesting arbitration, to exceed the scope of his jurisdiction under this Agreement. 
 
The provision(s) of ARTICLE XIII GRIEVANCE PROCEDURE in this agreement is not intended to imply, 
nor is a third party to infer, that all grievances may be appealed to arbitration; and the fact that a controversy has 
been handled under the Grievance Procedure shall not preclude either party from raising the question of 
arbitrability with respect to such controversy.  If the question of arbitrability is raised, such question shall be 
submitted, in writing to an arbitrator, and the arbitrator's decision on such question shall be final and binding on 
both parties. 
 
 
Within ten (10) working days following the Company's Step 3 answer under the Grievance Procedure, the 
aggrieved party may give written notice to the other party of appeal to arbitration. 
 
At the request of either party, The Administrative Manager of the Company and the Business Manager of the 
Union, or their designated representatives may meet to discuss the issue(s) and arbitrability of said issue(s).  
Such meeting shall be held as soon as possible after the notice of appeal is received. 
 
Within ten (10) working days of receipt of notice of appeal, the parties will request a panel of five (5) 
arbitrators from the Federal Mediation and Conciliation Service.  When the panel is received the parties in turn 
shall have the right to strike a name from the panel until only one name remains.  The remaining person shall be 
the arbitrator. 
 
The arbitrator shall have no power to add to, subtract from, or modify any terms of this agreement or any other 
agreement made supplementary hereto; it being the intent of the parties that the express and specific provisions 
of this agreement shall govern the entire relationship of the parties and shall be the sole source of any and all 
rights or claims which either party may assert against the other. 
 
The decision of the arbitrator shall be final and binding upon the parties to this Agreement. 
 
The compensation and expenses of the arbitrator and other mutually agreed to costs of the arbitration 
proceeding shall be borne equally by the parties. 
 
 

ARTICLE XV 
 

HEALTH AND SAFETY 
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Section 1.  It shall be the duty of the Company to maintain the work place in a safe, clean and sanitary 
condition.  The Company will provide all required and necessary safety equipment.  Failure of employees to 
comply with published safety guidance, to include the wear and use of personal protective equipment, will 
result in disciplinary action, up to and including termination of employment. 
  
Section 2. The Company shall provide uniforms where required. The Company shall provide mandatory safety 
equipment such as safety glasses and steel toed boots as required under this ISSC government contract. 
 
Section 3.  The first trip to the Doctor's office for treatment of an industrial injury will not cause a loss of pay 
to the injured employee. 
 
 
 
  

ARTICLE XVI 
 

LEAVE OF ABSENCE 
 
 
Section 1. Maximum of ninety (90) days leave of unpaid absence may be granted to employees for reasons 
other than illness and recuperation therefrom with the written approval of the Project Manager, provided they 
can be spared from duty.  Such leave of absence may be extended to six (6) months with the written approval of 
the Company. 
 
Section 2.  Limited unpaid leaves of absence for personal illness.  Family and Medical Leave Act, Military 
duty, or personal reasons may be granted by the Company upon application from employees who have 
completed their probationary period.  Requests for leave of absence must be made in writing and must be 
approved by the Company. 
 
Section 3.  Seniority shall continue to accumulate during the approved leave of absence.  Leaves of absence 
granted under this provision will be a specific period of time.  It will be the employee's responsibility to request 
an extension of such a leave if required at least ten (10) working days prior to such expiration if additional time 
is required. 
 
Section 4.  Employees who, by reason of bona fide illness, require time off, will be granted appropriate leave of 
absence up to one (1) year.  Such leave will be in accordance with applicable State and Federal regulation. An 
employee, with a full release from his personal physician, shall return to work prior to the expiration of such 
leave of absence. Verification of fitness to return to full duty, may be required by the Company. 
 
An employee with less than a full release from his personal physician, may return prior to or at the expiration of 
such leave, subject to the approval of the Company.  
 
Section 5.  Leaves of absence in compensable injury and legal occupation disease cases will be granted for the 
full period of legal temporary disability, and seniority will accumulate for the full period of such leave. 
 
Section 6.  Any employee who enters into active service in the Armed Forces of the United States will be given 
a leave of absence for and will accumulate seniority during such period of service.  The parties to this 
agreement shall comply with current applicable State and Federal legislation concerning military service. 
 
Section 7.  When leaves of absence are granted, the employee, upon return to active employment, will be 
returned to a job of like classification if such job still exists and provided the employee's seniority standing 
entitles him to the position.  However, if circumstances have eliminated such comparable jobs, the employee 
will be reclassified to the most nearly comparable job. 
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Section 8.  When an employee fails to return to work at the expiration of the approved leave of absence or 
accepts gainful employment during the leave of absence, the employee will be terminated. 
 
Section 9.  Leaves of absence without pay, not to exceed five (5) days, for Union Business will be granted to 
employees of the Company who have been selected by the Union and its representatives to attend such 
functions as conferences, conventions,  and Union educational courses, provided advance notice is given in 
writing to the Company. The Company may limit the number of employees due to the operational 
requirements. 
 
Section 10.  Any employee (not to exceed one (1) employee) who has over six (6) months' Company service 
and who is elected to an office in the Local Union or is appointed to an office in the IBEW requiring his 
absence from duty with the Company, will be granted a Leave of Absence for a period not to exceed three (3) 
years and shall continue to accumulate all seniority through such Leave of Absence. During such period of 
Leave of Absence, such employee shall accrue no benefits and shall be entitled to payment of accrued benefits 
at the beginning of the employee's Leave of Absence.  The employee will be reinstated to his former position or 
its equivalent upon completion of his term of office with restoration of seniority, including the time served in 
Union Office, if he applies for restoration for reinstatement within fifteen (15) days after expiration of his term.  
An extended Leave of Absence for Union business will not be considered a break in service. 
 
Section 11.   Employees on an approved Leave of Absence with accrued Personal Leave pay or Vacation 
pay available shall be granted such pay if requested by the employee. 
 
Section 12.    A.  A copy of the approved Leave of Absence, including the start date and duration will be given 
to the employee.  
 
B. The Company shall notify the Union of all approved Leave of Absence requests and extensions as described 
in this Article. 
 
 

ARTICLE XVII 
 

JURY DUTY 
 
 
Section 1.  Full time employees who are called for jury duty will be compensated by the Company for the 
straight time hours lost from the employee's regular work schedule for such duty computed at the employee's 
established base hourly rate.  Payment shall be made for such jury duty as long as it continues but only upon 
presentation of documentary proof of such duty. 
 
 
 
 

ARTICLE XVIII 
 

HOLIDAYS 
 
 
Section 1.  Full time employees (including probationary employees) will receive ten (10) Company paid 
holidays as follows: 
 
 
   New Year's Day   Martin Luther King 
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   President's Day   Memorial Day 
   Independence Day   Labor Day 
   Columbus Day    Veteran's Day 
   Thanksgiving Day   Christmas Day 
  
 
Section 2.  Holiday pay shall consist of ten (10) hours pay at the employee's straight time rate, inclusive of all 
premiums.  In addition to the holidays reflected above, employees shall be granted, subject to the approval of 
the Contracting Officer, any holidays that may hereinafter be established by an Act of Congress of the United 
States or by Proclamation of the President of the United States. Holidays will be observed on the day specified 
by Congressional Directive. 
 
Section 3.  Should any holiday authorized above fall on a Saturday, the preceding workday will be considered 
the holiday unless a different day is directed by the Contracting Officer.  Should any holiday authorized above 
fall on a Sunday, the following Monday will be considered the holiday unless a different day is directed by the 
Contracting Officer.  
 
Section 4.  All hours worked on the holiday will be paid at double time. 
 
Section 5.  The holiday, for payroll purposes, shall be considered the legal holiday, not the day chosen by the 
Contracting Officer as the day taken-off in observance of the holiday. 
 
 
 
 ARTICLE XIX 
 
 MISCELLANEOUS 
 
Section 1.  Equal Application of Agreement.  The Company and the Union agree that the provisions of this 
Agreement shall apply to all employees covered by it without discrimination, and in carrying out their 
respective obligations under this Agreement neither will discriminate against any employee on account of race, 
color, age, religion, sex or national origin, or against any qualified employee on account of disability or prior 
US Military service. 
 
Section 2.  Partial Invalidity of Agreement.  In the event that any of the provisions of this Agreement shall be or 
become legally invalid or unenforceable, such invalidity or unenforceability shall not affect the remainder of 
the provisions hereof.  The Company and the Union shall meet to negotiate new contract language to replace 
the particular provision(s) aforementioned, if requested by either party. 
 
Section 3.  Application.  This Agreement shall be binding upon the Union, the Company, and their successors 
and/or assigns. 
 
Section 4.  Bulletin Board.  The Company agrees to provide a bulletin board for Union posting.  Union agrees 
not to post any inflammatory, derogatory or obscene literature.  Should there be any question as to the 
appropriateness of anything posted, the Union agrees to remove it pending a meeting to discuss said 
appropriateness. 
 
Union bulletin boards shall be provided at the main Company office, Bldg. 408 (carpenter shop), Bldg. 204, the 
heavy equipment yard office and the housing administration area. 
 
Section 5.  Training. 
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A. The Company will provide employees necessary tools, equipment, materials, and adequate training to 
meet the operational and maintenance requirements of their job classification. 



 
B. The Company will make available applicable books and documents for use as reference materials. 
 
Section 6.  New Job Classifications.  In the event it becomes necessary or advisable to establish a new job 
classification in the Bargaining Unit, the Company will discuss such new classification and the Company 
proposed hourly rate with the Union.  If desired by the Union, the Company and the Union shall meet as soon 
as practicable to negotiate the wage rate for the new classification.  The negotiated wage rate shall be 
retroactive to the original date of implementation. 
 
Section 7.  General.  The Company agrees that during the terms of this Agreement it will not subcontract work 
of the kind or character performed by the Bargaining Unit employees for the sole purpose of displacing 
Bargaining Unit employees. 
 
 

ARTICLE XX 
 

EMPLOYEE CLASSIFICATIONS 
 
 
The Company will adhere to the Services Contract Act Directory of Occupations as a guide to the position 
descriptions that were bid in the Recompetition.  Changes to these position descriptions will be made to 
maintain efficiency and to respond to changing Customer requirements. The Union shall be notified of any 
proposed changes to the position descriptions. Changes to position descriptions shall be by written mutual 
agreement between the Company and the Union. All classifications bid in the Recompetition will be certified 
and subject to shift work in response to operational requirements. 
 
Promotions will be based on skills, ability and performance as determined by the Company.  In the event these 
factors are essentially equal, seniority will prevail. 
 
An employee who is temporarily assigned to perform the duties of a higher job classification shall be paid the 
appropriate wage rate for the actual time such duties are performed with a minimum of one (1) hour per 
occurrence. 
 
 

ARTICLE XXI 
 

BENEFIT PLANS 
 
 
Section 1.  The Company benefit plans will remain in effect for the members of the bargaining unit, and shall 
continue to remain in effect for the bargaining unit during the life of this agreement.  The Company maintains 
the right to pass through improvements, modifications, changes, or employee premiums to these plans at any 
time.  Any elimination contemplated to these plans will only be as a result of the Company no longer offering 
the specific plan. If and when these situations arise, the Company will notify the Union prior to taking such 
action.  
 
Section 2.  Effective October 1, 2003, the following benefits will not be subject to the pass through language in 
Section 1. 
 
A.  Bereavement Leave 

 
 

ATTACHMENT 3 

14

Employees may take up to three (3) days with pay, per occurrence not chargeable to personal leave.  Leave is 
available for the death of employee's parent, step-parent, spouse, brother, sister, child, step-brother, step-sister, 
step-child, grandparent, grandchild, parent-in-law, daughter-in-law, son-in-law, grandparent-in-law, brother-in-
law or sister-in-law. Leave must be taken within ninety (90) days of the death of the eligible relative and within 



ten (10) days of the services for the eligible relative. In the event of multiple deaths of eligible relatives at the 
same time, only one leave of up to three (3) days will be paid.  Pay will be computed at straight time hours lost.  
Verification of death and services may be requested. 
 
B.  Maternity Leave 
Non-paid leave for up to one (1) year. Administered in conjunction with the disability program. 
 
C.  Paid Personal/Medical (Sick) Leave 
Personal/Medical leave shall be accrued on a weekly basis at the rate of 1.54 hours per week (80 hr. per year). 
Employees are eligible and shall start accruing Personal/Medical leave immediately upon date of hire. 
Personal/Medical leave shall be accruable up to a maximum of 160 hours per employee. Upon termination any 
accrued Personal/Medical hours shall be paid to the employee, at his current hourly rate, up to a maximum of 
160 hours. 
  
Employees who currently have accrued in excess of one hundred sixty (160) hours but not to exceed two 
hundred forty (240) hours of Personal/Medical leave, shall be allowed to retain but not accrue, Personal/ 
Medical leave hours until a time those hours have been used below the one hundred sixty (160) hour level, or 
the employee's employment is terminated with the Company. The employee shall be paid off for all accrued 
hours (two hundred forty (240) max.) owed. 
 
 
D.  Vacation Plan 
 
Vacation is based on employee anniversary/service date. 
 
 Complete Years of Service   # of Vacation Hours 
    1 - 4 years        80 
    5 - 10 years        120 
    11 + years        160 
 
Vacations will be carried over to a maximum of two hundred forty (240) hours. Any vacation above two 
hundred forty (240) hours will be paid off. Upon an employee's termination with the Company, the employee 
shall receive the amount earned, plus a pro-rated amount, based on their anniversary date. 
 
Vacations may be taken in increments of at least one-half (1/2) shift.  
 
Vacation accrual and use shall be the same for both employers, Pyramid Services, Inc. and EC III, LLC. 
Vacation time shall accrue bi-weekly. Accrued vacation time may be used after the employee has earned six (6) 
months seniority. After initial eligibility, employees may use vacation time as it is accrued. 
 
 
E.  Severance Pay 
 
1. A full time employee with more than one (1) year continuous service, shall be entitled to severance 
pay when he/she is involuntarily laid off because of lack of work for a period in excess of thirty (30) days in 
accordance with the following schedule. 
   
    Length of Service           Severance Pay 
 
    1 year thru 5 years    80 Hours 
    6 years thru 8 years    120 Hours 
    9 years or more    160 Hours 
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 A part time employee with a year or more service will be eligible for pro-rated severance benefit, 
based on number of hours worked in each year. (Example, 1000 hrs. = 50% of benefit for that year.) 
 
2. An employee will not be entitled to severance pay if, within thirty (30) days after termination of 
employment, the employee accepts employment with a successor contractor. Also, an employee will not be 
entitled to severance pay if he is offered another job by the Company in this area, in his same classification, or 
voluntarily accepts employment at a lower classification within the Company.  
 
3. After having received severance pay and then being recalled, an employee will be eligible for no more 
severance pay pertaining to any subsequent reduction in force during the first two (2) years following recall.  
  
 
F.  Savings Plan Match 
 
The Company shall contribute a match of $.50 for every dollar contributed by the employee, up to 6% of the 
employee's gross wages, into the appropriate 401K or ESOP fund. 
 
 
G.  Health Care 
 
1. The Company will provide and maintain the following benefits for the employee at no cost to the 
employee: (see plan description) 
 

• Medical; to include vision care and prescription card 
• Dental 
• Life 
• Dependent Life 
• STD 
• LTD 

 
2. The Company shall continue to provide Health Care coverage for the employee’s dependents, at the 
same benefit level, with the cost paid by the Company capped at $425.00/mo., the October 1, 2003 rate. (see 
plan description) 
 
3. During the life of this agreement if the cost of the dependent Health Care coverage rises above the 
cap, as described above, the Union and the Company shall meet to discuss modifications, changes or 
premiums to the plan. 

 
 
 
 
 

ARTICLE XXII 
 

OVERTIME 
 
 
Section 1.   
  
 Overtime will be paid after ten (10) hours in a workday.   
  
 Overtime will be paid after forty (40) straight time hours in a workweek. 
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 Overtime will be paid at one and one-half (1 1/2) times the normal hourly rate. 
 
For the purpose of overtime, holiday hours will be considered as time worked.  All other paid hours will not be 
considered as hours worked.    
 
 
Section 2.  Minimum Call-Out Time.  When the employee is scheduled or called out for overtime, he will 
receive a minimum of four (4) hours pay at the appropriate rate. An employee who is "off the clock" for the 
day, and is contacted by the Company to return to work, will be considered "called out", regardless of the 
location of the employee's residence. An employee contacted a minimum of two (2) hours prior to the start time 
of his shift will be considered "called out". 
 
 
Section 3.  Overtime Distribution. 
A. When overtime work is deemed necessary and required by the Company, this overtime work shall be 
distributed on an equitable basis among all bargaining unit employees.  A bargaining unit employee may work 
overtime at his regular job classification and rate to fulfill operational or manning needs required by the 
management. 
 
B. A list will be kept by the Union Steward for each defined job classification.  Overtime will be 
converted to straight time hours, tallied on a weekly basis to coincide with the end of the work week, and 
posted on the Union bulletin board. 
 
C. Employees entering a defined job classification will be credited with the average overtime work hours 
to date in that job classification.  
  
D. It is agreed that whenever the distribution of overtime in any Job Classification reflects a disparity of 
twenty (20) or more hours, the Union and the Company shall meet to resolve this matter.  It is understood that 
the intent of said meeting is to discuss options to bring the disparity back within limits. 
 
E.The qualified person, determined by Management, with the least amount of overtime, within the job 
classification, on the overtime list will be offered the overtime first.  If he refuses it, he will be charged with 
overtime refused and overtime will be offered to the qualified person with the next lowest amount of overtime 
in the job classification. This process will continue until someone accepts the overtime.  If no one accepts the 
required overtime, the original employee with the least amount of overtime will be required to work overtime.  
Employees offered overtime will be charged with overtime refused. 
  
F.  The procedure shall not be construed as requiring the Company to call in employees for overtime work 
when qualified bargaining unit employees within the job classification are on the premises. 
  
G.  When overtime is required on a project or job, temporary employees working on that project or job, may 
work the required overtime. If additional manpower is required, qualified Bargaining Unit employees shall be 
offered the overtime prior to temporary employees not involved with the project or job. 
 
 
Section 4  Standby Pay 
A.   When an employee is required to carry a beeper, radio, cell phone or is expressly required by the Company 
to be available to be contacted by the Company to report to work will be reimbursed at the rate of fifty cents 
($.50) per hour  for all hours he is required to standby. 
 
Employees must be available to report promptly and in a condition capable to perform work. 
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Section 5  Pyramiding of Premiums  No employee shall receive more than one (1) premium rate, for the same 
hours worked and if more than one rate is applicable to the same hours worked, the higher rate only shall be 
paid. 
 
 
 

ARTICLE XXIII 
 

WORKING ASSIGNMENTS 
 
 
Section 1.  Employees outside the bargaining unit shall not perform the regular and exclusive work of the 
bargaining unit employees except that bargaining unit work may be performed by non-bargaining unit 
employees under the following conditions: 
 
 1.  Instruction and training. 
 2.  In emergency or unforeseen circumstances beyond the Company's control. 
 3.  In order to prevent injury to employees or damage to Government or Company          
property or equipment. 
 
 
It is not the Company's intent to affect any reductions in force, or reductions in normal  
hours of work by the bargaining unit employees by any of the aforementioned, as by management personnel 
performing bargaining unit work. 
 
 
 

ARTICLE XXIV 
 

HOURS OF WORK 
 
Section 1. Definitions 
 
A.  Workweek.  The standard workweek for payroll purposes shall consist of seven (7) consecutive days, 
beginning at 12.01 a.m. Monday and ending at 12:00 p.m. (midnight) the following Sunday.  The normal 
workweek shall be forty (40) hours. 
 
B. Workday.  For pay purposes, the work day consists of ten (10) consecutive hours between 6:00 a.m. 
and 4:30 p.m., exclusive of a lunch period of not less than  one-half (1/2) hour. (Monday through Thursday).  
 
C.    Different shifts may be established by mutual consent of both parties.   
 
D.  Normal work days for Yuma Proving Ground are Mondays through Thursdays and normal duty hours are 
0600 - 1630 in summer and 0630 - 1700 in winter.  All routine work, as specified herein and throughout the 
contract, shall be accomplished Monday through Thursday, during the normal duty hours, excluding holidays.  
All scheduled deviations from these established hours shall be coordinated through and approved by the COR.  
Note:  Family Housing hours of operation are different.  
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ARTICLE XXV  

CLASSIFICATIONS AND RATES  
     
     
     
Section 1.     
     
 CURRENT 10/1/2003 10/1/2004  

CLASSIFICATION RATE RATE RATE  
     
Acct. Clk III 13.52 13.86  14.31  
Acct. Clk IV 16.80 17.22  17.78  
Carpenter Maint. 20.75 21.27  21.96  
Elect. Maint. 22.32 22.88  23.62  
Engr. Tech. IV 23.15 23.73  24.50  
Gnl. Clk. IV 14.59 14.95  15.44  
Gen. Maint. Wkr. 19.96 20.46  21.12  
Heavy Equiptment. Oper. 21.10 21.63  22.33  
High Voltage Lineman 27.32 28.00  28.91  
Housing Referral Asst. 16.30 16.71  17.25  
HVAC Tech. 21.47 22.01  22.72  
Laborer - Gen. Maint.   12.00  12.39  
Landscape Specialist 19.96 20.46  21.12  
Locksmith 20.75 21.27  21.96  
Maintenance Trades Helper 17.23 17.66  18.23  
Mat. Coordinator (Buyer) 14.94 15.31  15.81  
Mat. Coordinator. 14.94 15.31  15.81  
Painter Maint. 20.75 21.27  21.96  

Pest Cntlr. 19.96 20.46  21.12  
Plumber Maint. 20.75 21.27  21.96  
Rntl. Clk. Asgn. & Term. 12.73 13.05  13.47  
Rigger 21.10 21.63  22.33  
Service Order Dispatcher 13.18 13.51  13.95  
Sm. Eng. Mech. 19.96 20.46  21.12  
Supply Clk. 12.62 12.94  13.36  
Supply Tech. 19.06 19.54  20.17  
Trkdvr.- Med./Crew Leader 14.47 14.83  15.31  
Truck Driver-Heavy. 16.29 16.70  17.24  
Whse. Spec. 13.40 13.74  14.18  

 
Section 2.   LEAD PAY 
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 Lead Pay shall be an additional $2.00 per hour. 
 
 NOTE: Lead pay is not considered “premium pay. 
 
  
Section 3. TASK LEADER PAY 
 
 Task Leader pay shall be an additional $1.00 per hour. 
  
 Any I.J.O. may have a Task Leader appointed by the Program Manager. 
 
 NOTE: Task Leader pay is not considered “premium pay”. 
  
 
 
Section 4. HAZARDOUS DUTY COMPENSATION 
 
Employees shall receive Hazardous Duty Compensation, equal to the current Lead Pay rate, computed in 
fifteen (15) minute increments, for all time worked in area's deemed potentially hazardous, which require 
E.O.D. escort, as required by the E.O.D. review of Service Order's or I.J.O.'s.  

 
 

ARTICLE XXVI 
 
 DURATION AND TERMINATION 
 
 
Section l.  Expiration date.   This Agreement shall continue in full force and effect up to and including  
September 30, 2005. 
 
Section 2. Notice to Modify or Terminate, Automatic Renewal.  This Agreement shall continue in 
effect for successive yearly periods after September 30, 2005, unless notice if given in writing by either the 
Union or the Company to the other party at least sixty (60) days prior to September 30, 2005.  If such notice is 
given, this Agreement shall be open to modification, amendment, or termination, as such notice may indicate, 
on September 30, 2005, or the subsequent anniversary date, as the case may be. 
 
Section 3. Waiver of Bargaining During Contract Term.  The Company and the Union, for the life of 
this Agreement, each voluntarily and unqualifiedly waives the right, and each agrees that the other shall not be 
obligated to bargain collectively with respect to any subject or matter referred to, or covered in this Agreement, 
or with respect to any subject or matter not specifically referred to or covered in this Agreement, even though 
such subjects or matters may not have been within the knowledge or contemplation of either or both of the 
parties at the time that they negotiated or signed this Agreement. 
 
This Agreement shall become effective upon receipt by the Company from the Union of written notice that it 
has been ratified by the Union. 
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W9124R-04-R-0010 

WAGE DETERMINATION NO: 94-2028 REV (17)    AREA: AZ,YUMA 
 
HEALTH AND WELFARE LEVEL - TOTAL BENEFIT  **OTHER WELFARE LEVEL WD:94-2027 
 
****************************************************************************** 
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 
       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION 
By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION 
                                       |         WASHINGTON D.C.  20210 
                                       | 
                                       | 
                                       | 
                                       | Wage Determination No.: 1994-2028 
William W.Gross          Division of   |           Revision No.: 17 
Director            Wage Determinations|       Date Of Revision: 04/08/2005 
_______________________________________|_______________________________________ 
State: Arizona 
 
Area: Arizona Counties of La Paz, Yuma 
_______________________________________________________________________________ 
 
          **Fringe Benefits Required Follow the Occupational Listing** 
 
OCCUPATION CODE – TITLE    MINIMUM WAGE RATE 
 
01000 - Administrative Support and Clerical Occupations 
  01011 - Accounting Clerk I       10.34 
  01012 - Accounting Clerk II       11.28 
  01013 - Accounting Clerk III       13.17 
  01014 - Accounting Clerk IV       16.38 
  01030 - Court Reporter        16.30 
  01050 - Dispatcher, Motor Vehicle      14.05 
  01060 - Document Preparation Clerk      10.59 
  01070 - Messenger  (Courier)         8.28 
  01090 - Duplicating Machine Operator      10.59 
  01110 - Film/Tape Librarian       11.58 
  01115 - General Clerk I          8.94 
  01116 - General Clerk II        10.04 
  01117 - General Clerk III        12.43 
  01118 - General Clerk IV        14.98 
  01120 - Housing Referral Assistant      15.36 
  01131 - Key Entry Operator I       10.06 
  01132 - Key Entry Operator II       11.41 
  01191 - Order Clerk I        12.17 
  01192 - Order Clerk II        15.17 
  01261 - Personnel Assistant (Employment) I     11.41 
  01262 - Personnel Assistant (Employment) II     13.26 
  01263 - Personnel Assistant (Employment) III     14.62 
  01264 - Personnel Assistant (Employment) IV     16.54 
  01270 - Production Control Clerk       15.36 
  01290 - Rental Clerk        11.26 
  01300 - Scheduler, Maintenance       11.26 
  01311 - Secretary I        11.26 
  01312 - Secretary II        13.05 
  01313 - Secretary III        15.36 
  01314 - Secretary IV        16.97 
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  01315 - Secretary V        20.05 
  01320 - Service Order Dispatcher       12.12 
  01341 - Stenographer I        12.48 
  01342 - Stenographer II        14.03 
  01400 - Supply Technician       16.97 
  01420 - Survey Worker (Interviewer)      13.05 
  01460 - Switchboard Operator-Receptionist       9.89 
  01510 - Test Examiner        13.05 
  01520 - Test Proctor        13.05 
  01531 - Travel Clerk I        10.26 
  01532 - Travel Clerk II        10.26 
  01533 - Travel Clerk III        11.25 
  01611 - Word Processor I       10.40 
  01612 - Word Processor II       12.79 
  01613 - Word Processor III       15.59 
 
03000 - Automatic Data Processing Occupations 
  03010 - Computer Data Librarian       12.40 
  03041 - Computer Operator I       12.40 
  03042 - Computer Operator II       13.88 
  03043 - Computer Operator III       16.65 
  03044 - Computer Operator IV       20.05 
  03045 - Computer Operator V       22.19 
  03071 - Computer Programmer I (1)      17.34 
  03072 - Computer Programmer II (1)      21.48 
  03073 - Computer Programmer III (1)      26.97 
  03074 - Computer Programmer IV (1)      27.62 
  03101 - Computer Systems Analyst I (1)      24.87 
  03102 - Computer Systems Analyst II  (1)      27.62 
  03103 - Computer Systems Analyst III (1)      27.62 
  03160 - Peripheral Equipment Operator      12.40 
 
05000 - Automotive Service Occupations 
  05005 - Automotive Body Repairer, Fiberglass     18.76 
  05010 - Automotive Glass Installer      17.45 
  05040 - Automotive Worker       17.45 
  05070 - Electrician, Automotive       18.13 
  05100 - Mobile Equipment Servicer      16.06 
  05130 - Motor Equipment Metal Mechanic      18.76 
  05160 - Motor Equipment Metal Worker      17.45 
  05190 - Motor Vehicle Mechanic       18.43 
  05220 - Motor Vehicle Mechanic Helper      15.06 
  05250 - Motor Vehicle Upholstery Worker      16.81 
  05280 - Motor Vehicle Wrecker       17.45 
  05310 - Painter, Automotive       18.13 
  05340 - Radiator Repair Specialist       17.45 
  05370 - Tire Repairer        15.52 
  05400 - Transmission Repair Specialist      18.76 
 
07000 - Food Preparation and Service Occupations 
  (not set) - Food Service Worker         8.28 
  07010 – Baker         12.00 
  07041 - Cook I         11.30 
  07042 - Cook II         12.28 
  07070 – Dishwasher          8.28 
  07130 - Meat Cutter        15.12 
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  07250 - Waiter/Waitress          8.96 
 
09000 - Furniture Maintenance and Repair Occupations 
  09010 - Electrostatic Spray Painter      18.13 
  09040 - Furniture Handler       13.02 
  09070 - Furniture Refinisher       18.13 
  09100 - Furniture Refinisher Helper      15.06 
  09110 - Furniture Repairer, Minor       16.81 
  09130 – Upholsterer        18.13 
 
11030 - General Services and Support Occupations 
  11030 - Cleaner, Vehicles         9.52 
  11060 - Elevator Operator         8.38 
  11090 – Gardener        11.04 
  11121 - House Keeping Aid I         7.59 
  11122 - House Keeping Aid II         8.38 
  11150 – Janitor           8.59 
  11210 - Laborer, Grounds Maintenance        8.96 
  11240 - Maid or Houseman         7.58 
  11270 - Pest Controller        11.56 
  11300 - Refuse Collector        11.81 
  11330 - Tractor Operator        10.36 
  11360 - Window Cleaner          9.31 
 
12000 - Health Occupations 
  12020 - Dental Assistant        12.87 
  12040 - Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver  12.87 
  12071 - Licensed Practical Nurse I      11.79 
  12072 - Licensed Practical Nurse II      13.23 
  12073 - Licensed Practical Nurse III      15.14 
  12100 - Medical Assistant       11.59 
  12130 - Medical Laboratory Technician      13.14 
  12160 - Medical Record Clerk       10.98 
  12190 - Medical Record Technician      13.25 
  12221 - Nursing Assistant I         9.23 
  12222 - Nursing Assistant II       10.38 
  12223 - Nursing Assistant III       11.32 
  12224 - Nursing Assistant IV       12.72 
  12250 - Pharmacy Technician       12.62 
  12280 – Phlebotomist        12.72 
  12311 - Registered Nurse I       19.75 
  12312 - Registered Nurse II       23.26 
  12313 - Registered Nurse II, Specialist      22.94 
  12314 - Registered Nurse III       27.64 
  12315 - Registered Nurse III, Anesthetist      27.64 
  12316 - Registered Nurse IV       33.13 
 
13000 - Information and Arts Occupations 
  13002 - Audiovisual Librarian       18.67 
  13011 - Exhibits Specialist I       17.75 
  13012 - Exhibits Specialist II       20.68 
  13013 - Exhibits Specialist III       24.54 
  13041 - Illustrator I        17.75 
  13042 - Illustrator II        20.68 
  13043 - Illustrator III        24.54 
  13047 – Librarian        20.05 
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  13050 - Library Technician       13.40 
  13071 - Photographer I        13.79 
  13072 - Photographer II        17.75 
  13073 - Photographer III        20.68 
  13074 - Photographer IV        24.54 
  13075 - Photographer V        29.69 
 
15000 - Laundry, Dry Cleaning, Pressing and Related Occupations 
  15010 – Assembler          7.55 
  15030 - Counter Attendant         7.55 
  15040 - Dry Cleaner          9.05 
  15070 - Finisher, Flatwork, Machine        7.55 
  15090 - Presser, Hand          7.55 
  15100 - Presser, Machine, Drycleaning        7.55 
  15130 - Presser, Machine, Shirts         7.55 
  15160 - Presser, Machine, Wearing Apparel, Laundry      7.55 
  15190 - Sewing Machine Operator         9.43 
  15220 – Tailor           9.80 
  15250 - Washer, Machine         8.31 
 
19000 - Machine Tool Operation and Repair Occupations 
  19010 - Machine-Tool Operator (Toolroom)     18.13 
  19040 - Tool and Die Maker       22.25 
 
21000 - Material Handling and Packing Occupations 
  21010 - Fuel Distribution System Operator      16.06 
  21020 - Material Coordinator       14.31 
  21030 - Material Expediter       14.31 
  21040 - Material Handling Laborer        9.82 
  21050 - Order Filler        10.08 
  21071 - Forklift Operator        13.54 
  21080 - Production Line Worker (Food Processing)     13.54 
  21100 - Shipping/Receiving Clerk       11.01 
  21130 - Shipping Packer        11.01 
  21140 - Store Worker I        10.49 
  21150 - Stock Clerk (Shelf Stocker; Store Worker II)    13.80 
  21210 - Tools and Parts Attendant       13.54 
  21400 - Warehouse Specialist       13.54 
 
23000 - Mechanics and Maintenance and Repair Occupations 
  23010 - Aircraft Mechanic       18.76 
  23040 - Aircraft Mechanic Helper       15.06 
  23050 - Aircraft Quality Control Inspector      21.25 
  23060 - Aircraft Servicer        16.81 
  23070 - Aircraft Worker        17.45 
  23100 - Appliance Mechanic       18.13 
  23120 - Bicycle Repairer        15.52 
  23125 - Cable Splicer        18.76 
  23130 - Carpenter, Maintenance       18.13 
  23140 - Carpet Layer        17.45 
  23160 - Electrician, Maintenance       19.95 
  23181 - Electronics Technician, Maintenance I     12.39 
  23182 - Electronics Technician, Maintenance II     19.82 
  23183 - Electronics Technician, Maintenance III     23.73 
  23260 - Fabric Worker        18.49 
  23290 - Fire Alarm System Mechanic      18.76 
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  23310 - Fire Extinguisher Repairer      16.06 
  23340 - Fuel Distribution System Mechanic     18.76 
  23370 - General Maintenance Worker      17.45 
  23400 - Heating, Refrigeration and Air Conditioning Mechanic   18.76 
  23430 - Heavy Equipment Mechanic      20.37 
  23440 - Heavy Equipment Operator      19.89 
  23460 - Instrument Mechanic       19.30 
  23470 – Laborer           9.52 
  23500 – Locksmith        18.13 
  23530 - Machinery Maintenance Mechanic      22.42 
  23550 - Machinist, Maintenance       18.96 
  23580 - Maintenance Trades Helper      15.06 
  23640 – Millwright        18.76 
  23700 - Office Appliance Repairer      18.13 
  23740 - Painter, Aircraft        18.13 
  23760 - Painter, Maintenance       18.13 
  23790 - Pipefitter, Maintenance       18.76 
  23800 - Plumber, Maintenance       18.13 
  23820 - Pneudraulic Systems Mechanic      18.76 
  23850 – Rigger         18.76 
  23870 - Scale Mechanic        17.45 
  23890 - Sheet-Metal Worker, Maintenance      18.76 
  23910 - Small Engine Mechanic       17.45 
  23930 - Telecommunication Mechanic I      18.76 
  23931 - Telecommunication Mechanic II      21.38 
  23950 - Telephone Lineman       18.76 
  23960 - Welder, Combination, Maintenance     18.76 
  23965 - Well Driller        19.74 
  23970 - Woodcraft Worker       18.76 
  23980 – Woodworker        16.06 
 
24000 - Personal Needs Occupations 
  24570 - Child Care Attendant         7.87 
  24580 - Child Care Center Clerk       11.15 
  24600 - Chore Aid        10.74 
  24630 – Homemaker        14.12 
 
25000 - Plant and System Operation Occupations 
  25010 - Boiler Tender        18.76 
  25040 - Sewage Plant Operator       19.63 
  25070 - Stationary Engineer       20.31 
  25190 - Ventilation Equipment Tender      15.06 
  25210 - Water Treatment Plant Operator      19.63 
 
27000 - Protective Service Occupations 
  (not set) - Police Officer        22.61 
  27004 - Alarm Monitor        14.90 
  27006 - Corrections Officer       19.04 
  27010 - Court Security Officer       19.14 
  27040 - Detention Officer       19.04 
  27070 – Firefighter        18.02 
  27101 - Guard I           8.32 
  27102 - Guard II        15.87 
 
28000 - Stevedoring/Longshoremen Occupations 
  28010 - Blocker and Bracer       15.33 
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  28020 - Hatch Tender        13.57 
  28030 - Line Handler        13.57 
  28040 - Stevedore I        14.76 
  28050 - Stevedore II        16.52 
 
29000 - Technical Occupations 
  21150 - Graphic Artist        22.91 
  29010 - Air Traffic Control Specialist, Center (2)     31.49 
  29011 - Air Traffic Control Specialist, Station (2)     21.71 
  29012 - Air Traffic Control Specialist, Terminal (2)     23.92 
  29023 - Archeological Technician I      14.47 
  29024 - Archeological Technician II      16.19 
  29025 - Archeological Technician III      20.06 
  29030 - Cartographic Technician       22.82 
  29035 - Computer Based Training (CBT) Specialist/ Instructor   24.87 
  29040 - Civil Engineering Technician      23.07 
  29061 - Drafter I        13.52 
  29062 - Drafter II        15.17 
  29063 - Drafter III        18.74 
  29064 - Drafter IV        22.75 
  29081 - Engineering Technician I       13.87 
  29082 - Engineering Technician II       15.56 
  29083 - Engineering Technician III      18.74 
  29084 - Engineering Technician IV      22.82 
  29085 - Engineering Technician V       27.80 
  29086 - Engineering Technician VI      33.65 
  29090 - Environmental Technician      22.75 
  29100 - Flight Simulator/Instructor (Pilot)      30.38 
  29160 – Instructor        21.64 
  29210 - Laboratory Technician       17.25 
  29240 - Mathematical Technician       22.75 
  29361 - Paralegal/Legal Assistant I      15.53 
  29362 - Paralegal/Legal Assistant II      19.47 
  29363 - Paralegal/Legal Assistant III      23.82 
  29364 - Paralegal/Legal Assistant IV      28.81 
  29390 - Photooptics Technician       22.82 
  29480 - Technical Writer        28.63 
  29491 - Unexploded Ordnance (UXO) Technician I     20.02 
  29492 - Unexploded Ordnance (UXO) Technician II     24.22 
  29493 - Unexploded Ordnance (UXO) Technician III    29.03 
  29494 - Unexploded (UXO) Safety Escort      20.02 
  29495 - Unexploded (UXO) Sweep Personnel     20.02 
  29620 - Weather Observer, Senior  (3)      16.36 
  29621 - Weather Observer, Combined Upper Air and Surface Programs (3)  14.72 
  29622 - Weather Observer, Upper Air (3)      14.72 
 
31000 - Transportation/ Mobile Equipment Operation Occupations 
  31030 - Bus Driver        13.64 
  31260 - Parking and Lot Attendant        8.25 
  31290 - Shuttle Bus Driver       12.45 
  31300 - Taxi Driver        10.33 
  31361 - Truckdriver, Light Truck       12.76 
  31362 - Truckdriver, Medium Truck      14.68 
  31363 - Truckdriver, Heavy Truck       15.63 
  31364 - Truckdriver, Tractor-Trailer      15.63 
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99000 - Miscellaneous Occupations 
  99020 - Animal Caretaker         9.66 
  99030 – Cashier           8.69 
  99041 - Carnival Equipment Operator      11.56 
  99042 - Carnival Equipment Repairer      12.32 
  99043 - Carnival Worker          8.28 
  99050 - Desk Clerk        10.06 
  99095 – Embalmer        20.02 
  99300 – Lifeguard        10.52 
  99310 – Mortician        20.02 
  99350 - Park Attendant (Aide)       13.21 
  99400 - Photofinishing Worker (Photo Lab Tech., Darkroom Tech)   10.52 
  99500 - Recreation Specialist       13.95 
  99510 - Recycling Worker       13.48 
  99610 - Sales Clerk        10.52 
  99620 - School Crossing Guard (Crosswalk Attendant)    11.02 
  99630 - Sport Official        10.52 
  99658 - Survey Party Chief (Chief of Party)     21.80 
  99659 - Surveying Technician (Instr. Person/Surveyor Asst./Instr.)   18.61 
  99660 - Surveying Aide        13.57 
  99690 - Swimming Pool Operator       12.00 
  99720 - Vending Machine Attendant      10.76 
  99730 - Vending Machine Repairer      12.46 
  99740 - Vending Machine Repairer Helper      10.39 
 
 
________________________________________________________________________________ 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
 
HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, civic and 
personal leave, severance pay, and savings and thrift plans.  Minimum employer contributions costing an 
average of $2.59 per hour computed on the basis of all hours worked by service employees employed on 
the contract. 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 5 
years, and 4 weeks after 15 years.  Length of service includes the whole span of continuous service with the 
present contractor or successor, wherever employed, and with the predecessor contractors in the 
performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173) 
 
HOLIDAYS: A minimum of ten paid holidays per year:  New Year's Day, Martin Luther King Jr.'s 
Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans' 
Day, Thanksgiving Day, and Christmas Day.  (A contractor may substitute for any of the named holidays 
another day off with pay in accordance with a plan communicated to the employees involved.)  (See 29 
CFR 4.174) 
 
 
THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING 
BENEFITS (as numbered): 
 
1)  Does not apply to employees employed in a bona fide executive, administrative, or professional 
capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156) 
 
2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An employee 
is entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at the rate of basic 
pay plus a night pay differential amounting to 10 percent of the rate of basic pay. 
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3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part of a 
regular tour of duty, you will earn a night differential and receive an additional 10% of basic pay for any 
hours worked between 6pm and 6am.  If you are a full-time employed (40 hours a week) and Sunday is part 
of your regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday premium of 
25% of your basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on 
Sunday outside the normal tour of duty is considered overtime work). 
 
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed in a 
position that represents a high degree of hazard when working with or in close proximity to ordinance, 
explosives, and incendiary materials.  This includes work such as screening, blending, dying, mixing, and 
pressing of sensitive ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 
and photoflash powder.  All dry-house activities involving propellants or explosives.  Demilitarization, 
modification, renovation, demolition, and maintenance operations on sensitive ordnance, explosives and 
incendiary materials.  All operations involving regrading and cleaning of artillery ranges. 
 
A 4 percent differential is applicable to employees employed in a position that represents a low degree of 
hazard when working with, or in close proximity to ordance, (or employees possibly adjacent to) explosives 
and incendiary materials which involves potential injury such as laceration of hands, face, or arms of the 
employee engaged in the operation,  irritation of the skin, minor burns and the like; minimal damage to 
immediate or adjacent work area or equipment being used.  All operations involving, unloading, storage, 
and hauling of ordance, explosive, and incendiary ordnance material other than small arms ammunition.  
These differentials are only applicable to work that has been specifically designated by the agency for 
ordance, explosives, and incendiary material differential pay. 
 
** UNIFORM ALLOWANCE ** 
 
If employees are required to wear uniforms in the performance of this contract (either by the terms of the 
Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such uniforms 
and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be borne by an 
employee where such cost reduces the hourly rate below that required by the wage determination. The 
Department of Labor will accept payment in accordance with the following standards as compliance: 
 
The contractor or subcontractor is required to furnish all employees with an adequate number of uniforms 
without cost or to reimburse employees for the actual cost of the uniforms.  In addition, where uniform 
cleaning and maintenance is made the responsibility of the employee, all contractors and subcontractors 
subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement 
providing for a different amount, or the furnishing of contrary affirmative proof as to the actual cost), 
reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 cents per 
day).  However, in those instances where the uniforms furnished are made of "wash and wear" materials, 
may be routinely washed and dried with other personal garments, and do not require any special treatment 
such as dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness or 
appearance standards set by the terms of the Government contract, by the contractor, by law, or by the 
nature of the work, there is no requirement that employees be reimbursed for uniform maintenance costs. 
 
 
** NOTES APPLYING TO THIS WAGE DETERMINATION ** 
 
Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage and Hour 
Division does not recognize, for section 4(c) purposes, prospective wage rates and fringe benefit provisions 
that are effective only upon such contingencies as "approval of Wage and Hour, issuance of a wage 
determination, incorporation of the wage determination in the contract, adjusting the contract price, etc."  
(The relevant CBA section) in the collective bargaining agreement between (the parties) contains 
contingency language that Wage and Hour does not recognize as reflecting "arm's length negotiation" 
under section 4(c) of the Act and 29 C.F.R. 5.11(a) of the regulations.  This wage determination therefore 
reflects the actual CBA wage rates and fringe benefits paid under the predecessor contract. 
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Source of Occupational Title and Descriptions: 
 
The duties of employees under job titles listed are those described in the "Service Contract Act Directory of 
Occupations," Fourth Edition, January 1993, as amended by the Third Supplement, dated March 1997, 
unless otherwise indicated.  This publication may be obtained from the Superintendent of Documents, at 
202-783-3238, or by writing to the Superintendent of Documents, U.S. Government Printing Office, 
Washington, D.C. 20402.  Copies of specific job descriptions may also be obtained from the appropriate 
contracting officer. 
 
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE 
{Standard Form 1444 (SF 1444)} 
 
Conformance Process: 
 
The contracting officer shall require that any class of service employee which is not listed herein and which 
is to be employed under the contract (i.e., the work to be performed is not performed by any classification 
listed in the wage determination), be classified by the contractor so as to provide a reasonable relationship 
(i.e., appropriate level of skill comparison) between such unlisted classifications and the classifications 
listed in the wage determination.  Such conformed classes of employees shall be paid the monetary wages 
and furnished the fringe benefits as are determined.  Such conforming process shall be initiated by the 
contractor prior to the performance of contract work by such unlisted class(es) of employees.  The 
conformed classification, wage rate, and/or fringe benefits shall be retroactive to the commencement date 
of the contract. {See Section 4.6 (C)(vi)}  When multiple wage determinations are included in a contract, a 
separate SF 1444 should be prepared for each wage determination to which a class(es) is to be conformed. 
 
The process for preparing a conformance request is as follows: 
 
1) When preparing the bid, the contractor identifies the need for a conformed occupation) and computes a 
proposed rate). 
 
2) After contract award, the contractor prepares a written report listing in order proposed classification 
title), a Federal grade equivalency (FGE) for each proposed classification), job description), and rationale 
for proposed wage rate), including information regarding the agreement or disagreement of the authorized 
representative of the employees involved, or where there is no authorized representative, the employees 
themselves.  This report should be submitted to the contracting officer no later than 30 days after such 
unlisted class(es) of employees performs any contract work. 
 
3) The contracting officer reviews the proposed action and promptly submits a report of the action, together 
with the agency's recommendations and pertinent information including the position of the contractor and 
the employees, to the Wage and Hour Division, Employment Standards Administration, U.S. Department 
of Labor, for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 
 
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action via 
transmittal to the agency contracting officer, or notifies the contracting officer that additional time will be 
required to process the request. 
 
5) The contracting officer transmits the Wage and Hour decision to the contractor. 
 
6) The contractor informs the affected employees. 
 
Information required by the Regulations must be submitted on SF 1444 or bond paper. 
 
When preparing a conformance request, the "Service Contract Act Directory of Occupations" (the 
Directory) should be used to compare job definitions to insure that duties requested are not performed by a 
classification already listed in the wage determination.  Remember, it is not the job title, but the required 
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tasks that determine whether a class is included in an established wage determination.  Conformances may 
not be used to artificially split, combine, or subdivide classifications listed in the wage determination. 
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General Decision Number: AZ030001 04/15/2005  AZ1 
 
 Superseded General Decision Number: AZ020001 
 
 State: Arizona 
 
 Construction Types: Building 
 
 Counties: Coconino, Maricopa, Mohave, Pima, Pinal and Yuma 
 Counties in Arizona. 
 
 BUILDING CONSTRUCTION PROJECTS (does not include residential 
 construction consisting of single family homes and apartments 
 up to and including 4 stories) 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             03/19/2004 
             2             04/30/2004 
             3             08/06/2004 
             4             09/03/2004 
             5             10/15/2004 
             6             02/11/2005 
             7             03/11/2005 
             8             04/15/2005 
 
 BRAZ0003-003 07/01/2004 
 
 COCONINO, MARICOPA, MOHAVE,  PINAL (Area West and North of the 
 San Francisco River to the Gila River), & YUMA COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer - Cement Block Layer$ 22.00             3.91 
 ---------------------------------------------------------------- 
 BRAZ0003-008 07/01/2002 
 
 PIMA AND PINAL (Area East and South of the San Francisco River 
 to the Gila River) COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer - Cement Block Layer$ 15.40             3.84 
 ---------------------------------------------------------------- 
 * CARP0408-001 07/01/2004 
 
                                   Rates          Fringes 
 
   Carpenter......................$ 20.00             4.92 
 ---------------------------------------------------------------- 
 CARP1327-001 07/01/2003 
 
                                   Rates          Fringes 
 
   Drywall Hanger.................$ 15.05             3.20 
 ---------------------------------------------------------------- 
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 ELEC0570-003 12/01/2004 
 
 PIMA, PINAL (Southern Part), AND YUMA COUNTIES 
 
                                   Rates          Fringes 
 
   Electrician/Wireman 
      Zone 1......................$ 19.15       14.4%+4.58 
 
 ZONE DEFINITIONS: 
 
   Zone 1:  0 to 29 miles radius from City Hall in the following 
   cities: Tucson, Benson, Bisbee, Clifton, Douglas, Morenci, 
   Nogales, Parker, Safford, Sierra Vista & Yuma. 
 
   Zone 2:  Over 29 miles to 46 miles - add $1.25 to Zone 1 
   rate. 
 
   Zone 3:  Over 46 miles  - add $3.75 to Zone 1 rate. 
 ---------------------------------------------------------------- 
 ELEC0640-005 01/01/2004 
 
 COCONINO, MARICOPA, and PINAL (Area North and West of the 
 boundary line beginning at a point where Papago Indian 
 Reservation Road No. 15 crosses the Pima-Pinal County line, 
 then Northeasterly on Road No. 15 to the intersection with 
 Highway FAS-267, extending North on FAS-267 to the intersection 
 with Florence Canal, North & East on Florence Canal to the 
 intersection of the line "Second Guide Meridian East" then 
 North to the Maricopa-Pinal County Lines) COUNTIES 
 
                                   Rates          Fringes 
 
   Electrician/Wireman............$ 21.55          3%+5.22 
 ---------------------------------------------------------------- 
 ENGI0428-003 06/01/2004 
 
                                   Rates          Fringes 
 
   Power Equipment Operator 
      (2) Crane under 15 tons.....$ 20.11             6.48 
      (3) Crane,15 tons to 100 
      tons........................$ 21.19             6.48 
      (4) Crane, 100 tons and over$ 22.22             6.48 
 ---------------------------------------------------------------- 
 IRON0075-002 08/01/2004 
 
                                   Rates          Fringes 
 
   Ironworker, Structural 
      Zone 1:.....................$ 20.66            12.60 
 
 Zone 1:  0 to 50 miles from City Hall in Phoenix or Tucson 
 Zone 2:  050 to 100 miles - Add $1.50 
 Zone 3:  100 to 150 miles - Add $2.75 
 Zone 4:  150 miles and over - Add $4.00 
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 ---------------------------------------------------------------- 
 LABO0383-005 06/01/2004 
 
                                   Rates          Fringes 
 
   Laborer (Brick/Block Tender)...$ 13.07             4.20 
 ---------------------------------------------------------------- 
 * PAIN0086-003 10/01/2004 
 
                                   Rates          Fringes 
 
   Painter........................$ 16.95             2.95 
 ---------------------------------------------------------------- 
 PAIN1610-001 07/01/2004 
 
                                   Rates          Fringes 
 
   Glazier........................$ 19.89           3.70+a 
 
 FOOTNOTE: 
   a.  Two weeks paid vacation after one year of service 
 
 ---------------------------------------------------------------- 
 PLUM0469-003 07/01/2004 
 
 COCONINO, MARICOPA, MOHAVE, AND YUMA COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber/Pipefitter.............$ 25.75             9.95 
 
 ZONE DEFINITIONS FOR PIPEFITTERS, PLUMBERS, STEAMFITTERS 
 
   ZONE 1: Area within a 20 mile radius of the center of the 
   following  towns: Flagstaff, Holbrook, Kingman, Lake Havasu 
   City, Prescott, Show Low, Springerville, St John's, 
   Winslow, and Yuma; and the area within a 40 mile radius of 
   the center of Phoenix. 
 
   ZONE 2: Area outside the above areas - Add $3.00 to Zone 1 
   basic hourly rate. 
 ---------------------------------------------------------------- 
 PLUM0741-003 07/01/2004 
 
 PIMA AND PINAL COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber/Pipefitter.............$ 22.42             9.59 
 ---------------------------------------------------------------- 
 SHEE0359-002 08/01/2003 
 
 PIMA and PINAL (South of the 33rd Parallel) COUNTIES 
 
                                   Rates          Fringes 
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   Sheet Metal Worker (Including 
   HVAC) 
      Zone 1......................$ 20.79          3%+7.45 
      Zone 2......................$ 22.29          3%+7.45 
 
 ZONE DEFINITIONS: 
 
 Zone 1:  0 to 35 miles from the City Hall in Tucson 
 Zone 2:  Over 35 miles from the City Hall in Tucson 
 ---------------------------------------------------------------- 
 SHEE0359-003 07/01/2004 
 
 COCONINO, MARICOPA, MOHAVE, PINAL (North of the 33rd Parallel), 
 and YUMA COUNTIES 
 
                                   Rates          Fringes 
 
   Sheet Metal Worker (Including 
   HVAC)..........................$ 23.20          3%+9.30 
 ---------------------------------------------------------------- 
  SUAZ2004-001 01/14/2004 
 
                                   Rates          Fringes 
 
   Cement Mason/Finisher..........$ 15.25             5.01 
   Laborers 
      Concrete Worker.............$  8.88             0.00 
      Form Setter.................$  9.63             0.00 
      General/Cleanup.............$ 11.37             2.91 
      Waterproofing...............$ 12.59             0.00 
   Plasterer......................$ 15.00             0.00 
   Power Equipment Operator 
      Backhoe.....................$ 14.78             0.00 
   Sprinkler Fitter, Fire.........$ 19.00             3.71 
   Tile Finisher..................$ 11.00             0.00 
   Tile Setter....................$ 14.98             0.00 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
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                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
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        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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General Decision Number: AZ030004 04/15/2005  AZ4 
 
 Superseded General Decision Number: AZ020004 
 
 State: Arizona 
 
 Construction Types: Residential 
 
 Counties: Coconino, Maricopa, Mohave, Pima, Pinal and Yuma 
 Counties in Arizona. 
 
 EXCLUDING NAVAJO INDIAN RESERVATION IN COCONINO COUNTY 
 
 RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family 
 homes and apartments up to and including 4 stories) 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             03/26/2004 
             2             06/18/2004 
             3             07/23/2004 
             4             09/03/2004 
             5             04/15/2005 
 
 * CARP0408-008 07/01/2004 
 
                                   Rates          Fringes 
 
   Carpenters (Except Metal Stud 
   Framing).......................$ 20.00             4.92 
 ---------------------------------------------------------------- 
 IRON0075-002 08/01/2004 
 
                                   Rates          Fringes 
 
   Ironworker, Structural 
      Zone 1:.....................$ 20.66            12.60 
 
 Zone 1:  0 to 50 miles from City Hall in Phoenix or Tucson 
 Zone 2:  050 to 100 miles - Add $1.50 
 Zone 3:  100 to 150 miles - Add $2.75 
 Zone 4:  150 miles and over - Add $4.00 
 ---------------------------------------------------------------- 
  SUAZ2004-006 03/08/2004 
 
                                   Rates          Fringes 
 
   Carpenter 
      Metal Stud Framing..........$ 15.00             0.00 
   Cement Mason/Finisher..........$ 13.82             0.36 
   Drywall Hanger.................$ 12.00             0.00 
   Drywall taper/finisher.........$ 11.72             0.00 
   Electrician/Wireman............$ 12.14             1.83 
   Laborers 
      Form Setting................$  9.19             0.36 
      General/Cleanup.............$  8.72             0.00 
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   Painter........................$ 10.41             0.44 
   Plumber........................$ 15.13             1.18 
   Power equipment operators: 
      Backhoe.....................$ 13.12             0.00 
      Blade/Grader................$ 10.00             0.00 
      Loader......................$ 12.87             0.00 
      Tractor.....................$ 17.00             0.36 
   Roofer (including Built Up, 
   Composition and Single Ply)....$ 10.29             0.00 
   Tile Setter....................$ 13.33             0.00 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
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        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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General Decision Number: AZ030012 04/15/2005  AZ12 
 
 Superseded General Decision Number: AZ020012 
 
 State: Arizona 
 
 Construction Types: Heavy 
 
 Counties: Coconino, Maricopa, Mohave, Pima, Pinal and Yuma 
 Counties in Arizona. 
 
 HEAVY CONSTRUCTION PROJECTS (excluding dam construction) 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             03/19/2004 
             2             03/26/2004 
             3             04/30/2004 
             4             06/18/2004 
             5             08/06/2004 
             6             09/03/2004 
             7             02/11/2005 
             8             04/15/2005 
 
 * BOIL0627-004 01/01/2005 
 
                                   Rates          Fringes 
 
   Boilermaker....................$ 25.86            16.61 
 ---------------------------------------------------------------- 
 * CARP0408-003 07/01/2004 
 
                                   Rates          Fringes 
 
   Carpenters: (Including Cement 
   Form Work) 
      Carpenter...................$ 20.25             5.17 
      Piledrivermen...............$ 20.75             5.17 
 ---------------------------------------------------------------- 
 ELEC0518-005 07/01/2004 
 
 PINAL COUNTY (North of the line, "First Standard Parallel 
 South", and East of the line, "Second Guide Meridian East". 
 
                                   Rates          Fringes 
 
   Electrician/Wireman............$ 21.53         12%+5.50 
 ---------------------------------------------------------------- 
 ELEC0570-001 12/01/2004 
 
 PIMA, PINAL [Remaining Southern Area], and YUMA COUNTIES 
 
                                   Rates          Fringes 
 
   Electrician/Wireman 
      Zone 1 (Base Rate)..........$ 19.15       14.4%+4.58 
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 ZONE DEFINITIONS: 
 
   Zone 1:  0 to 29 miles radius from City Hall in the following 
   cities: Tucson, Benson, Bisbee, Clifton, Douglas, Morenci, 
   Nogales, Parker, Safford, Sierra Vista, Wilcox & Yuma 
 
   Zone 2:  More than 29 miles to 46 miles - add $1.25 to Zone 1 
   rate 
 
   Zone 3:  More than 46 miles - add $3.75 to Zone 1 rate 
 ---------------------------------------------------------------- 
 ELEC0611-005 12/01/2004 
 
 APACHE COUNTY [Area North of Highway 66] 
 
                                   Rates          Fringes 
 
   Electrician/Wireman 
      Zone 1......................$ 24.55          4%+7.80 
 
 ZONE 1:  0 to 10 miles from Gallup, NM 
   ZONE 2:  10 to 30 miles from Gallup - Add 9% to basic hourly 
   rate. 
 ZONE 3:  30 to 40 miles from Gallup - Add 15% 
 ZONE 4:  Over 40 miles from Gallup - Add 26% 
 ---------------------------------------------------------------- 
 ELEC0640-001 01/01/2004 
 
 COCONINO; MARICOPA; MOHAVE COUNTIES; and the  following portion 
 of PINAL COUNTY (Area lying North andWest of the boundary line 
 beginning at a point where Papago Indian Reservation Road No.15 
 crosses the Pima-Pinal County line, then extending in a 
 Northeasterly  direction on Papago Indian Reservation Road No. 
 15 to the  intersection with Highway FAS-267, extending North 
 on Highway  FAS-267 to the intersection with the Florence 
 Canal, North and  East on the Florence Canal to the 
 intersection of the line  "Second Guide Meridian East" then 
 North to the Pinal-Maricopa  County lines ) 
 
                                   Rates          Fringes 
 
   Electrician/Wireman............$ 21.55          3%+5.22 
 ---------------------------------------------------------------- 
 ELEC0769-001 04/01/2004 
 
                                   Rates          Fringes 
 
   Line Construction: 
      Cable Splicer...............$ 30.91       17.5%+3.80 
      Equipment Operator, 
      Mechanic, and Powderman.....$ 21.87       17.5%+3.80 
      Groundman...................$ 17.98       17.5%+3.80 
      Lineman, Technician, 80 
      Ton Crane and over, and Pilot$ 30.13      17.5%+3.80 
 ---------------------------------------------------------------- 
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 ENGI0428-013 06/01/2004 
 
                                   Rates          Fringes 
 
   Power Equipment Operator 
      (2) Asphalt Roller..........$ 20.11             6.48 
 ---------------------------------------------------------------- 
 IRON0075-007 08/01/2004 
 
                                   Rates          Fringes 
 
   Ironworker 
      Rebar & Structural (Zone 1).$ 20.66            12.60 
 
 ZONE 1:  0 to 50 miles from City Hall in Phoenix or Tucson 
 ZONE 2:  50 to 100 miles - addf $1.50 to basic hourly rate 
 ZONE 3:  100 to 150 miles - add $2.75 
 ZONE 4:  Over 150 miles - add $4.00 
 ---------------------------------------------------------------- 
 LABO0383-008 06/01/2004 
 
                                   Rates          Fringes 
 
   Laborers 
      (2) Concrete Worker.........$ 13.88             4.20 
      (3) Power tools.............$ 14.52             4.20 
      (6) Construction Specialist.$ 16.17             4.20 
 ---------------------------------------------------------------- 
 PLUM0469-011 07/01/2004 
 
 COCONINO, MARICOPA, MOHAVE, YUMA COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber 
      Zone 1......................$ 25.75             9.95 
 
 Industrial:  Add $3.00 to basic hourly rate. 
 
 ZONE 1: Area within a 20 mile radius of the center of the 
 following towns: Flagstaff, Holbrook, Kingman, Lake Havasu 
 City, Prescott, Show Low, Springerville, St John's, Winslow, 
 and Yuma; and the area withina 40 mile radius of the center of 
 Phoenix. 
 
 ZONE 2: Area outside the above areas - Add $3.00 to Zone 1 
 basic hourly  rate 
 ---------------------------------------------------------------- 
 PLUM0741-005 07/02/2004 
 
 PIMA AND PINAL COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber 
      Commercial..................$ 22.42             9.59 
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 ---------------------------------------------------------------- 
 SHEE0359-002 08/01/2003 
 
 PIMA and PINAL (South of the 33rd Parallel) COUNTIES 
 
                                   Rates          Fringes 
 
   Sheet Metal Worker (Including 
   HVAC) 
      Zone 1......................$ 20.79          3%+7.45 
      Zone 2......................$ 22.29          3%+7.45 
 
 ZONE DEFINITIONS: 
 
 Zone 1:  0 to 35 miles from the City Hall in Tucson 
 
 Zone 2:  Over 35 miles from the City Hall in Tucson 
 ---------------------------------------------------------------- 
 SHEE0359-003 07/01/2004 
 
 COCONINO, MARICOPA, MOHAVE, PINAL (North of the 33rd Parallel), 
 and YUMA COUNTIES 
 
                                   Rates          Fringes 
 
   Sheet Metal Worker (Including 
   HVAC)..........................$ 23.20          3%+9.30 
 ---------------------------------------------------------------- 
  SUAZ2004-007 03/04/2004 
 
                                   Rates          Fringes 
 
   Cement Mason/Finisher..........$ 17.18             2.12 
   Laborers 
      General/Cleanup.............$ 10.32             0.00 
      Pipelayer...................$ 11.11             1.74 
   Millwright.....................$ 16.97             3.40 
   Power Equipment Operator 
      Backhoe.....................$ 16.82             2.52 
      Blade/Grader................$ 14.45             2.45 
      Crane.......................$ 20.76             4.42 
      Excavator...................$ 18.00             0.00 
      Loader......................$ 16.67             2.14 
      Scraper.....................$ 12.91             1.68 
   Sound & Communication 
   Technician.....................$ 22.00             0.00 
   Truck Driver 
      Dump........................$ 12.13             1.16 
      Flatbed Utility.............$ 12.50             1.48 
      Water Truck.................$ 11.91             1.32 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
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 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
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        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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PAST PERFORMANCE QUESTIONNAIRE 
 

The contractor listed below is being considered in a Source Selection by the United States Army Yuma Proving Ground, 
Arizona.  Any comments you could provide regarding the past performance of the contractor providing this form would be 
greatly appreciated.  Your comments are considered Source Selection Sensitive; therefore, you are advised that the Federal 
Acquisition Regulation (FAR 3.104) prohibits the release of the names of individuals providing reference information about 
an offeror’s past performance.  In order to maintain the integrity of the source selection process, please do not divulge the 
name of the contractor no discuss your comments on this questionnaire with any other individuals. 
 
The completed questionnaire should be e-mailed to Cyndi.Ford@yuma.army.mil with a copy to 
Julie.Silva@yuma.army.mil .  Email is preferred, but if you do not have access to email, you may fax your reply to the 
attention of Mrs. Ford or Mrs. Silva at 928-328-6849, or DSN 899-6849, or mail to: 
 
 
     US Army Contracting Agency – Southern Region 
     Yuma Directorate  
     301 C. Street/Bldg 2100 Rm 8 
     Yuma, AZ  85365 
     Attn: Cyndi Ford / Julie Silva 
 
 
If receipt of your email or fax is not acknowledged, please call Mrs. Ford at 928-328-6348 or DSN 899-6348.  Your 
completed questionnaire will become a part of the official source selection records.  We appreciate you help.  Your prompt 
response will be one of the keys to the successful and timely completion of the source selection.  

SOURCE SELECTION INFORMATION – See FAR 3.104 
SOURCE SELECTION SENSITIVE – FOR OFFICIAL USE ONLY 
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PERFORMANCE QUESTIONNAIRE 
(This questionnaire, when completed, shall be treated as Source Selection Sensitive IAW FAR 3.104-3 and shall not be 
disclosed to anyone outside the Government) 
 
Contractor:                    Prime or Sub?       
 
Contract Number:                       Contract Type:       
 
Description of Service:         
 
Period of Performance:         
 
Contract Value at Award:      Current:       
 
PLEASE FILL IN THE FOLLOWING RESPONDENT INFORMATION: 
 
Name of Evaluator: _________________________________________________________ 
 
Office Symbol and Organization: ______________________________________________ 
 
Phone (Commercial & DSN): _________________________________________________ 
 
Fax Number & E-mail Address: _______________________________________________ 
 
Position Title and Grade: _____________________________________________________ 
 
Dates of Involvement in Program/Contract: ______________________________________ 
 
Date Questionnaire completed: ________________________________________________ 
 
The following questions are of two types: FILL-IN and RATING. When responding to the RATING-type questions, choose 
the corresponding letter which most accurately describes the contractor’s performance or situation. Responses to the 
RATING-type questions should be supplemented, if necessary, with explanatory narrative, in the Remarks section following 
the questions. 
 
EXCEPTIONAL: The contractor’s performance meets contractual requirements and exceeds many requirements to the 
Government’s benefit. The contractual performance was accomplished with few minor problems for which corrective actions 
taken by the contractor were highly effective. 
 
VERY GOOD: The contractor’s performance meets contractual requirements and exceeds some requirements to the 
Government’s benefit. The contractual performance was accomplished with some minor problems for which corrective 
actions taken by the contractor were effective. 
 
SATISFACTORY: The contractor’s performance meets contractual requirements. The contractual performance contained 
some problems for which corrective actions taken by the contractor appear or were satisfactory. 
 
NEUTRAL: No performance record identifiable. 
 
MARGINAL: The contractor’s performance does not meet some contractual requirements. The contractual performance 
reflects a serious problem for which the contractor has not yet identified corrective actions or the contractor’s proposed 
actions appear only marginally effective or were not fully implemented. 
 
UNSATISFACTORY: The contractor’s performance does not meet most contractual requirements and recovery is not likely 
in a timely manner. The contractual performance contains serious problems for which the contractor’s corrective actions 
appear or were ineffective. 
 

SOURCE SELECTION INFORMATION – See FAR 3.104 
SOURCE SELECTION SENSITIVE – FOR OFFICIAL USE ONLY 

E=Exceptional  VG=Very Good  S=Satisfactory  N=Neutral  M=Marginal  U=Unsatisfactory 
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MANAGEMENT: 
 
 
A. Quality of Service 
 
1. Contractor met quality standards for technical performance. E  VG  S  M  U  N 
 
2. Contractor met quality standards for administrative performance.  E  VG  S  M  U  N 
 
3. Contractor complied with Quality Control Plan.  E  VG  S  M  U  N 
 
4. Contractor delivered acceptable services.  E  VG  S  M  U  N 
 
5. Contractor provided accurate and complete deliverables.  E  VG  S  M  U  N 
 
6. Contractor had an adequate system to control Government Furnished Property.  E  VG  S  M  U  N 
 
B. Schedule 
 
7. Contractor provided deliverables on time. E  VG  S  M  U  N 
 
8. Contractor performed the services in a timely manner.  E  VG  S  M  U  N 
 
9.   Contractor completed projects and subsequent corrective actions, including punch-list              E  VG  S  M  U  N 
      items in a timely manner. 
 
10. Contractor submitted timely proposals for contract modifications.  E  VG  S  M  U  N 
 
C. Cost Control 
 
11. Contractor performed services within contract cost parameters.  E  VG  S  M  U  N 
 
12. For award fee contracts, what was the average percentage of award fees  

paid in the last three periods?  ______________% 
 
13.  Contractor’s financial reporting was timely and accurate.                                                           E  VG  S  M  U  N 
 
14. For cost reimbursable line items, contractor had an adequate purchasing system to 

control prices. E  VG  S  M  U  N 
 
D. Business Relations 
 
15. Contractor is responsive to Government requirements.  E  VG  S  M  U  N 
 
16. Contractor effectively identifies problems related to the contract, services  

and personnel.  E  VG  S  M  U  N 
 
17. Contractor effectively resolves problems related to the contract, services  and personnel.  E  VG  S  M  U  N 
 
18. Contractor is cooperative and has a good working relationship with Government personnel.   E  VG  S  M  U  N 
 
E. Management of Key Personnel 
 
19. Contractor effectively manages multiple projects with multiple disciplines.  E  VG  S  M  U  N 
 
20. Contractor has stable work force, with appropriate experience and mix of skills  

for the services provided.   E  VG  S  M  U  N 

SOURCE SELECTION INFORMATION – See FAR 3.104 
SOURCE SELECTION SENSITIVE – FOR OFFICIAL USE ONLY 
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21. Contractor works well with prime and/or subcontractors and/or teaming members.                    E VG  S  M  U  N 
 
22. Contractor personnel are knowledgeable and competent.                                                             E VG  S  M  U  N 
 
23.  Contractor’s delegation of authority to project manager and supervisors met contract               E  VG  S  M  U  N 

 
 

General 
 
 

24. Remarks (areas having significance when considering this contractor for a similar contract; exceptional and unsatisfactory 
ratings): 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
25. What do you think was the Contractor’s strongest management attribute and why? 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
26. What was the Contractor’s weakest management attribute and why? Did the Contractor correct, or attempt to correct the 
weaknesses? 
 
 
 
 

SOURCE SELECTION INFORMATION – See FAR 3.104 
SOURCE SELECTION SENSITIVE – FOR OFFICIAL USE ONLY 
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THANK YOU IN ADVANCE FOR YOUR ASSISTANCE 
 

SOURCE SELECTION INFORMATION – See FAR 3.104 
SOURCE SELECTION SENSITIVE – FOR OFFICIAL USE ONLY 
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